

RFQ-24xx Multi-Service Project List

ID	CN	Project Number	Project Name	Roadway Summary <i>* SUE Level C & D anticipated for all projects. Levels A & B are not anticipated.</i>	Bridge Summary <i>*CBCs noted as UIP may require extension</i>	FY	Letting Date*	Estimate (Millions)	Design Manager	Planning	Survey	Env	RDD	Bridge	Bridge H&H	ROW Survey	ROW Design	Public Inv.
1	13306	STP-8-7(116)	Salem & Falls City Bridges	Approach work necessary for bridge replacements, guardrail.	3 bridge size structures: 2 replacements with grade raise and 1 UIP. Floodplain certifications are needed for bridge work.	27	8/27/2026**	\$8.65	Lutz	N	N	Y	Y	N	Y	N	N	Y
2	13476	NH-135-6(131)	In Fairbury	Replace concrete pavement with integral curb, remove median, construct two lanes with center turn lane, storm sewer, ADA curb ramps.	No bridge-size structures.	27	12/17/2026	\$6.75	Lutz	N	N	Y	Y	N	N	N	N	Y
3	13505	STP-HSIP-79-2(115)	US-34 - Raymond Road	N-79: Mill and resurface roadway and shoulders, culverts, guardrail. S-55J & S-55M: Trench widen, mill and resurface roadway, grading, culverts.	5 bridge size structures: 1 replacement with grade raise, 1 repair and 3 UIP. Floodplain certifications will be completed by NDOT.	27	8/27/2026	\$5.50	Lutz	N	N	Y	Y	N	N	N	N	Y
4	13508	STP-8-6(118)	N-103 - US-77	Trench widen, mill and resurface roadway, guardrail.	4 bridge size structures: 2 repairs and 2 UIP. Floodplain certifications are needed for bridge work.	27	8/27/2026	\$9.90	Lutz	N	N	Y	Y	Y	N	N	N	Y
5	22860	NH-MTIS-680-9(53)	Fort St. - Blair High Rd., Omaha	Pavement replacement and widening, ramp modifications, grading, guardrail, culverts, lighting, signals, utilities, lighting, noise study, sign replacement. An Interchange Modification Report will be needed. Probable class of NEPA action has not been established.	5 bridge size structures: 3 repairs and 2 replacements.	29	8/17/2028	\$51.00	Wehling	N	N	Y	Y	Y	N	Y	N	Y
6	22871	NH-MTIS-80-9(205)	N-370 to N-50	Interchange reconstruction, pavement replacement, grading, culverts, curb and flume, noise study, lighting, sign replacements, local road realignment. An Interchange Modification Report will be needed.	2 bridge size structures: 2 repairs. Floodplain certifications are needed for bridge work.	28	8/5/2027	\$16.00	Wehling	N	N	Y	Y	Y	N	N	N	Y
7	42955	STP-30-4(165)	In Kearney West of UNK	Pavement replacement, lighting, culverts, grading. Additional stakeholder/public outreach anticipated.	1 bridge size structure: 1 UIP. Floodplain certification is needed for bridge work.	27	8/27/2026**	\$9.70	Ataullah	N	N	Y	Y	N	N	N	N	Y

RFQ-24xx Multi-Service Project List

ID	CN	Project Number	Project Name	Roadway Summary <i>* SUE Level C & D anticipated for all projects. Levels A & B are not anticipated.</i>	Bridge Summary <i>*CBCs noted as UIP may require extension</i>	FY	Letting Date*	Estimate (Millions)	Design Manager	Planning	Survey	Env	RDD	Bridge	Bridge H&H	ROW Survey	ROW Design	Public Inv.
8	42994	HSIP-81-1(129)	Hebron East	Intersection reconstruction at four locations. Grading, median drains, possible lighting modifications.	4 bridge size structures: 4 UIP.	27	8/27/2026	\$4.60	Ataullah	N	N	Y	Y	N	N	N	N	Y
9	51671	STP-30-1(141)	Sidney - Lodgepole	US-30, L-17E and L-17F: Mill and resurface roadway, shoulder widening (US-30), grading, culverts, ADA, other improvements in Village of Lodgepole requiring an agreement. Two interchanges with ramp resurfacing.	8 bridge size structures: 2 replacements and 6 UIP. Floodplain certifications are needed for bridge work.	27	8/27/2026**	\$10.70	Wehling	N	N	Y	Y	N	Y	N	N	Y
10	71248	STP-136-3(112)	US-6/34-Oxford	Mill and resurface roadway and shoulders where present, grading, culverts, guardrail, possible ADA work.	5 bridge size structures: 3 repairs and 2 UIP. Floodplain certifications are needed for bridge work.	28	8/5/2027**	\$6.00	Lutz	N	N	Y	Y	Y	N	N	N	Y
11	81074	STP-97-4(114)	Merritt Dam North	Trench widen, mill and resurface roadway, grading, culverts, guardrail.	1 bridge size structure: 1 bridge repair. Floodplain certification is required (no floodplain permit needed).	28	8/5/2027**	\$10.70	Ataullah	N	Y	Y	Y	Y	N	Y	N	N

* All project letting dates are subject to change. PS&E dates typically occur 4 months in advance of the scheduled letting.

** Project is unapproved at the time of publication. Schedule will be evaluated at time of approval.