

RFQ-2610 Multi-Service Project List (5-06-2026)														Attachment A									
ID	Dist	CN	Project Number	Project Name	PROJECT SCOPE <i>* SUE Level C &amp; D anticipated for all projects. Levels A &amp; B are not anticipated.</i>	BRIDGE <i>*CBCs noted as UIP may require extension</i>	ENVIRONMENTAL	SURVEY	BRIDGE H&H	PUBLIC INVOLVEMENT	FY	Letting Date*	Estimate (Millions)	Survey	NEPA	ENV Resources	Roadway Design	Bridge	Bridge H&H	ROW Survey	ROW Design	Public Inv.	
1	1	13462	NH-2-7(122)	Syracuse East	Overlay of existing concrete pavement, resulting in grade raise Shoulder mill and overlay. Bridge preservation work. Includes ITS element ( WIM).	5 Bridge locations. Approach Replacements add GB on Pile, 4 UIP/Extend	Contract 404 permit and wetland delineation.	Survey Complete 4/1/24	No hydraulic analysis required for bridge replacement. There will need to be floodplain certifications filled out for the 7 encroachments (6 are floodplains and 1 is a floodway).	Public Involvement is anticipated, mailer.	2030	8/16/2029	\$23,000,000	N	N	Y	Y	Y	N	N	N	Y	
2	1	13489	STP-92-6(124)	Brainard East & West	Mill, Concrete Patching, Overlay, Bridgework, New Turn Lane, Bridge Work (S092 435363)	Bridge Replacement	Contract for T&E, 404 Permit, and wetland delineation.	Survey Complete 3/23/26	A hydraulic analysis is required for the bridge replacement. There will need to be floodplain certifications filled out for the 6 floodplain encroachments.	Public Involvement is anticipated, mailer.	2030	8/16/2029	\$15,000,000	N	N	Y	Y	N	Y	Y	N	N	
3	1	13544	STP-79-2(117)	N-79/N-92 Jct.-Platte River	Milling and resurfacing the roadway and surfaced shoulders with asphalt, bridge repairs, crack and joint sealing, pavement patching, guardrail work, culvert work	6 Structures, preservation work, 2 UIP/Extend	Contract 404 permit and wetland delineation.	Survey in Progress	Hydraulic analysis is required on the channel mitigation work on S079 03108. This is within a mapped floodway. There will be floodplain certification for the 10 encroachments (9 are floodplains and 1 is a floodway).	Public Involvement is anticipated, mailer.	2030	8/16/2029	\$10,000,000	N	N	Y	Y	Y	Y	N	N	Y	
4	1	13619	HSIP-6-6(169)	In Emerald	Roundabout	No Bridge Work	No Environmental contracting	Survey Not Started.	No hydraulic analysis nor floodplain certification.	Public Involvement is anticipated, public meeting	2030	8/16/2029	\$3,500,000	N	N	N	Y	N	N	N	N	Y	
5	1	13618	HSIP-6-6(168)	US6 and N66	Roundabout	No Bridge Work	No Environmental contracting	Survey Control Not Completed	No hydraulic analysis nor floodplain certification required.	Public Involvement is anticipated, TBD mailer or meeting	2030	8/16/2029	\$3,500,000	Y	N	N	Y	N	N	N	N	Y	
6	3	32451	STP-12-5(124)	In Verdel & West	Mill, Resurface, concrete curb repair, culvert work, landslide repair, guardrail, ADA work	Culvert UIP/Extend	No Environmental contracting	Survey in Progress	No hydraulic analysis required. There will need to be floodplain certifications filled out for the 5 encroachments (5 floodplains).	Public Involvement is anticipated, mailer.	2030	8/16/2029	\$6,550,000	N	N	N	Y	N	N	N	N	Y	
7	3	32452	NH-75-4(119)	Homer Northeast	Mill and Resurfacing, 2 bridge replacements	2 Bridge Replacements	Contract for T&E, 404 Permit, and wetland delineation.	Survey Not Started	A hydraulic analysis is required. There will be floodplain certification for the 3 encroachments (1 floodplain and 2 floodway).	Public Involvement is anticipated, mailer.	2030	8/16/2029	\$7,866,000	Y	N	Y	Y	N	Y	N	N	N	
8	3	32453	STP-S54D(105)	Santee Spur	Mill, Resurface, Trench Widening, Bridge Repairs, Curb & Flume, Guardrail, Culvert work, Slide Repair.	1 Bridge preservation work	Contract for T&E, 404 Permit, and wetland delineation.	Survey Control Not Completed	No hydraulic analysis nor floodplain certification required.	Public Involvement is anticipated, mailer.	2030	8/16/2029	\$6,578,000	Y	N	Y	Y	N	N	Y	N	N	
9	3	32463	STP-116-4(107)	Concord North & South	Resurfacing, Bridge repairs, ADA work, guardrail, culvert work	5 Bridge preservation work, 1 bridge repair, 2 UIP/Extend	Contract for T&E, 404 Permit, and wetland delineation.	Survey Control Not Completed	No hydraulic analysis nor floodplain certification required.	Public Involvement is anticipated, mailer.	2030	8/16/2029	\$6,085,000	Y	N	Y	Y	Y	N	Y	N	Y	
10	4	43036	NH-80-7(179)	Aurora West & East	Mill and Resurface, concrete repair	3 Sets of twin structures. Preservation work.	Contract for T&E, 404 Permit, and wetland delineation	Survey Control Not Completed.	No hydraulic analysis required. There will need to be floodplain certifications filled out for the 3 floodplain encroachments.	No Public Involvement anticipated.	2030	8/16/2029	\$13,860,436	Y	N	Y	Y	Y	N	N	N	N	
11	4	42959	STP-5-1(106)	Deshler North	Mill and Resurface	1 Replacement, 1 Preservation	Contract for T&E, 404 Permit, and wetland delineation	Survey Control Not Completed.	A hydraulic analysis is required. There will be floodplain certification for the 6 encroachments (6 floodplains).	Public Involvement is anticipated, TBD mailer or meeting	2030	8/16/2029	\$9,350,622	N	N	Y	Y	Y	Y	N	N	Y	
12	8	81131	NH-20-2(153)	Eli Road East	Resurface Driving Lanes and Shoulders	No Bridge Work	Contract 404 permit and wetland delineation.	Survey Control Not Completed.	No hydraulic analysis required. There will need to be 2 floodplain certifications filled out.	No Public Involvement anticipated.	2030	8/16/2029	\$5,822,743	Y	N	Y	Y	N	N	N	N	N	
* All project letting dates are subject to change. PS&E dates typically occur 4 months in advance of the scheduled letting.																							