
English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

STANDARD TOTAL UNIT AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES 1,401.00 CDAY $274.87 $385,098.12
0001.08 BARRICADE, TYPE II 1,779,312.00 BDAY $0.50 $889,656.00
0001.10 BARRICADE, TYPE III 290,384.00 BDAY $1.93 $560,407.21
0001.20 BARRICADE, TYPE III 2,044.00 EACH $2.50 $5,110.00
0001.75 TEMPORARY SIGN DAY 111,312.00 EACH $2.21 $246,257.94
0001.90 SIGN DAY 1,696,008.00 EACH $0.76 $1,290,018.10
0001.99 CONTRACTOR FURNISHED SIGN DAY 109,502.00 EACH $0.93 $101,479.73
0002.18 4" WHITE REMOVABLE WET REFLECTIVE TAPE, TYPE 4 87,100.00 LF $1.96 $170,732.00
0002.19 4" YELLOW REMOVABLE WET REFLECTIVE TAPE, TYPE 4 167,000.00 LF $1.87 $312,809.50
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 766,280.00 LF $0.32 $243,414.50
0002.30 PAVEMENT MARKING REMOVAL 994,280.00 LF $0.27 $267,119.00
0002.32 PAVEMENT MARKING REMOVAL 328.00 SF $5.56 $1,823.75
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT 810,642.00 LF $0.40 $327,358.65
0002.45 TEMPORARY BROKEN LINES 2,068.00 STA $13.68 $28,300.00
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION 781,655.00 LF $0.08 $62,253.50
0002.55 OVERLAY BROKEN LINES 67,256.24 STA $9.50 $638,760.30
0002.60 OVERLAY SOLID LINES 133,229.48 STA $8.78 $1,169,161.96
0002.68 POTHOLING FOR UTILITIES 20.00 HOUR $208.91 $4,178.20
0002.76 PERMANENT PAVEMENT MARKING, PAINT 3,120,220.00 LF $0.12 $384,541.50
0002.83 RELOCATE TUBULAR POST CURB SYSTEM 300.00 LF $12.00 $3,600.00
0002.84 TUBULAR POST CURB SYSTEM 900.00 LF $11.47 $10,320.00
0002.85 TUBULAR POST 2,879.00 EACH $10.69 $30,762.97
0002.87 CHANNELIZING BLOCK 3,145.00 EACH $13.30 $41,817.00
0002.88 GROUND SLEEVE 26.00 EACH $138.46 $3,600.00
0002.97 FLASHING ARROW PANEL 9,042.00 DAY $115.30 $1,042,530.93
0003.06 CHANGEABLE MESSAGE SIGN 3,423.00 DAY $31.88 $109,125.00
0003.08 NIGHTTIME FLAGGING 20.00 DAY $1,594.00 $31,880.00
0003.10 FLAGGING 11,357.00 DAY $327.05 $3,714,344.80
0003.20 FURNISHING AND OPERATING PILOT VEHICLE 3,576.00 DAY $429.88 $1,537,258.80
0003.47 REMOVE CONCRETE PROTECTION BARRIER 130.00 LF $9.45 $1,228.50
0003.50 CONCRETE PROTECTION BARRIER 54,855.00 LF $20.67 $1,133,895.75
0003.56 RELOCATE CONCRETE PROTECTION BARRIER 62,367.50 LF $4.46 $278,362.63
0003.57 RELOCATE INERTIAL BARRIER SYSTEM 40.00 EACH $752.22 $30,088.75
0003.58 INERTIAL BARRIER SYSTEM 31.00 EACH $1,462.99 $45,352.54
0003.64 REPLACEMENT MODULE 188.00 EACH $80.02 $15,043.68
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0003.70 TEMPORARY RUMBLE STRIP 252.00 EACH $423.16 $106,635.24
0003.74 TEMPORARY TRAFFIC SIGNAL 59.00 EACH $14,374.38 $848,088.38
0003.75 TEMPORARY TRAFFIC SIGNAL 5.00 EACH $24,328.26 $121,641.28
0005.10 TRAFFIC CONTROL MANAGEMENT 8,010.00 DAY $102.01 $817,124.74
0009.00 PERMANENT BARRICADE 4.00 EACH $3,000.00 $12,000.00
0010.04 FIELD OFFICE 47.00 EACH $4,713.32 $221,526.15
0020.00 TRAINING 151,800.00 HOUR $2.00 $303,600.00
0030.00 MOBILIZATION 57.00 LS $15,188.92 $865,768.26
0030.10 MOBILIZATION 93.00 LS $41,649.49 $3,873,402.74
0030.30 MOBILIZATION 24.00 LS $253,285.84 $6,078,860.16
0030.40 MOBILIZATION 72.00 LS $13,827.97 $995,613.87
0030.50 MOBILIZATION 34.00 LS $2,242.11 $76,231.81
0030.51 MOBILIZATION 1.00 LS $1,094.22 $1,094.22
0030.60 MOBILIZATION 122.00 LS $62,451.06 $7,619,029.44
0030.70 MOBILIZATION 55.00 LS $3,855.74 $212,065.95
0030.71 MOBILIZATION 7.00 LS $1,297.24 $9,080.69
0030.80 MOBILIZATION 70.00 LS $15,051.97 $1,053,638.08
0030.81 MOBILIZATION 9.00 LS $13,675.37 $123,078.33
0030.82 MOBILIZATION 4.00 LS $8,658.75 $34,635.00
0030.90 MOBILIZATION 66.00 LS $137,053.12 $9,045,506.01
0030.99 MOBILIZATION 1.00 EACH $22,741.62 $22,741.62
1000.00 LARGE TREE REMOVAL 694.00 EACH $354.64 $246,120.82
1009.00 GENERAL CLEARING AND GRUBBING 59.00 LS $16,148.39 $952,755.03
1009.01 GENERAL CLEARING AND GRUBBING 2.00 LS $3,750.00 $7,500.00
1010.00 EXCAVATION 1,098,169.00 CY $4.77 $5,234,377.66
1010.01 EXCAVATION (ESTABLISHED QUANTITY) 171,044.60 CY $7.21 $1,233,869.71
1010.10 EXCAVATION, BORROW 641,082.00 CY $6.92 $4,439,004.92
1010.50 REMOVAL OF UNSUITABLE MATERIAL 7,870.00 CY $9.73 $76,552.00
1011.00 WATER 30,706.85 MGAL $30.00 $921,205.50
1012.00 RIGHT-OF-WAY MARKERS 625.00 EACH $133.61 $83,503.73
1012.01 RIGHT-OF-WAY POST 93.00 EACH $159.21 $14,806.62
1013.00 RESET RIGHT-OF-WAY MARKERS 4.00 EACH $105.99 $423.96
1017.00 CONSTRUCTION STAKING AND SURVEYING 13.00 LS $58,684.21 $762,894.78
1017.50 CONSTRUCTION STAKING AND SURVEYING 8.00 LS $31,805.73 $254,445.86
1020.01 DELINEATOR,  TYPE I 725.00 EACH $19.83 $14,379.12
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1020.02 DELINEATOR,  TYPE II 286.00 EACH $20.26 $5,793.80
1020.03 DELINEATOR,  TYPE III 1,247.00 EACH $24.75 $30,867.71
1020.06 FLEXIBLE POST DELINEATOR 2,170.00 EACH $51.16 $111,013.66
1020.20 INSTALL CHEVRONS 410.00 EACH $38.95 $15,969.92
1021.10 REMOVE DELINEATOR UNITS 2,217.00 EACH $15.45 $34,241.77
1030.00 EARTHWORK MEASURED IN EMBANKMENT 1,312,047.00 CY $9.72 $12,747,360.38
1031.00 ROCK RIPRAP, TYPE B 1,068.00 TON $68.20 $72,837.16
1033.00 ROADWAY GRADING 25.27 STA $2,578.97 $65,170.64
1040.00 SLOPE PROTECTION 397,977.00 SY $0.37 $147,260.91
1040.06 SLOPE PROTECTION MULCH 251.00 TON $227.51 $57,105.00
1041.00 SALVAGING AND PLACING TOPSOIL 3,962,164.00 SY $0.65 $2,578,562.63
1041.20 PLACING TOPSOIL 1,942.00 SY $12.50 $24,275.00
1041.22 FURNISHING AND PLACING TOPSOIL 2,754.00 SY $2.75 $7,573.50
1041.50 SOIL TACKIFIER 5.00 ACRE $1,742.40 $8,712.00
1043.50 RIPRAP FILTER FABRIC 24,979.00 SY $3.15 $78,640.65
1043.57 FILTER FABRIC 368.00 SY $4.00 $1,472.00
1043.65 NON-WOVEN GEO-FABRIC 33,139.00 SY $2.58 $85,575.00
1043.67 REINFORCED FILL 30.00 CY $70.00 $2,100.00
1089.95 CAPPING EXISTING WELL 1.00 EACH $1,800.00 $1,800.00
1089.99 ABANDON WELLS 4.00 EACH $1,725.97 $6,903.88
1090.01 ABANDON MANHOLE 3.00 EACH $1,259.70 $3,779.10
1101.00 REMOVE PAVEMENT 765,398.00 SY $7.20 $5,507,302.98
1101.25 SAWING PAVEMENT 56,741.00 LF $4.85 $275,083.82
1102.00 REMOVE ASPHALT SURFACE 550,292.00 SY $3.81 $2,097,973.30
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT 427.00 SY $8.80 $3,757.60
1105.05 REPAIR DRAIN 2.00 EACH $2,266.51 $4,533.02
1106.00 REMOVE DRIVEWAY 8,994.00 SY $6.97 $62,663.70
1107.00 REMOVE WALK 8,374.00 SY $8.29 $69,448.20
1108.00 REMOVE COMBINATION CURB AND GUTTER 414.00 LF $11.68 $4,834.50
1109.00 REMOVE CURB 63,321.00 LF $4.22 $267,082.77
1109.20 REMOVE CONCRETE BARRIER 1,696.00 LF $26.78 $45,418.88
1111.00 REMOVE FENCE 4,689.00 LF $3.27 $15,332.67
1111.15 REMOVE BRICK PILLAR 11.00 EACH $70.00 $770.00
1114.10 REMOVE RETAINING WALL 443.00 LF $12.32 $5,458.88
1116.02 REMOVE CABLE 9,826.00 LF $0.72 $7,049.38
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1116.15 REMOVE BARRICADE 2.00 EACH $275.00 $550.00
1117.00 REMOVE MANHOLE 24.00 EACH $627.88 $15,069.00
1117.01 REMOVE MANHOLE 2.00 EACH $1,356.00 $2,712.00
1119.00 REMOVE INLET 114.00 EACH $416.42 $47,472.27
1119.01 REMOVE GRATE INLET 2.00 EACH $500.00 $1,000.00
1119.05 REMOVE AREA INLET 5.00 EACH $400.40 $2,002.00
1119.50 REMOVE JUNCTION BOX 12.00 EACH $517.35 $6,208.20
1120.00 REMOVE DISCHARGE STRUCTURE 30.00 EACH $1,084.91 $32,547.34
1121.00 REMOVE CONCRETE FLUME 90.00 EACH $725.93 $65,333.40
1121.10 REMOVE FLUME 13.00 EACH $809.31 $10,521.00
1121.20 REMOVE FLUME SPILLWAY 156.00 LF $15.62 $2,436.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING 10,548.20 SY $4.43 $46,682.56
1123.00 REMOVE CONCRETE DITCH LINER 195.00 SY $11.54 $2,249.48
1123.26 REMOVE CONCRETE SLOPE PROTECTION 1,557.00 SY $22.64 $35,251.62
1123.50 REMOVE CONCRETE FOUNDATION 2.00 EACH $1,509.00 $3,018.00
1124.00 REMOVE BUILDING 2.00 EACH $8,206.65 $16,413.30
1124.01 REMOVE BUILDING 1.00 EACH $4,049.50 $4,049.50
1124.02 REMOVE BUILDING 1.00 EACH $3,190.72 $3,190.72
1124.03 REMOVE BUILDING 1.00 EACH $4,790.61 $4,790.61
1124.04 REMOVE BUILDING 1.00 EACH $1,935.58 $1,935.58
1124.05 REMOVE BUILDING 1.00 EACH $1,438.07 $1,438.07
1124.06 REMOVE BUILDING 1.00 EACH $4,429.34 $4,429.34
1124.07 REMOVE BUILDING 1.00 EACH $1,198.61 $1,198.61
1124.08 REMOVE BUILDING 1.00 EACH $2,953.32 $2,953.32
1124.09 REMOVE BUILDING 1.00 EACH $3,750.16 $3,750.16
1124.10 REMOVE BUILDING 1.00 EACH $1,848.88 $1,848.88
1124.11 REMOVE BUILDING 1.00 EACH $4,914.47 $4,914.47
1124.12 REMOVE BUILDING 1.00 EACH $6,995.35 $6,995.35
1124.13 REMOVE BUILDING 1.00 EACH $7,061.41 $7,061.41
1125.00 CLEAR TRACT 2.00 EACH $1,787.69 $3,575.38
1125.01 CLEAR TRACT 2.00 EACH $547.32 $1,094.63
1125.03 CLEAR TRACT 1.00 EACH $392.94 $392.94
1125.04 CLEAR TRACT 1.00 EACH $533.28 $533.28
1125.05 CLEAR TRACT 1.00 EACH $982.36 $982.36
1125.80 REMOVE SHRUBS AND TOP TREES 2.00 LS $1,100.00 $2,200.00
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1125.81 REMOVE SHRUBS AND TOP TREES 2.00 LS $1,475.00 $2,950.00
1125.82 REMOVE SHRUBS AND TOP TREES 2.00 LS $950.00 $1,900.00
1125.83 REMOVE SHRUBS AND TOP TREES 2.00 LS $1,100.00 $2,200.00
1125.84 REMOVE SHRUBS AND TOP TREES 2.00 LS $11,400.00 $22,800.00
1125.85 REMOVE SHRUBS AND TOP TREES 2.00 LS $4,550.00 $9,100.00
1125.86 REMOVE SHRUBS AND TOP TREES 2.00 LS $6,700.00 $13,400.00
1125.87 REMOVE SHRUBS AND TOP TREES 1.00 LS $14,000.00 $14,000.00
1125.88 REMOVE SHRUBS AND TOP TREES 1.00 LS $4,400.00 $4,400.00
1125.89 REMOVE SHRUBS AND TOP TREES 1.00 LS $3,600.00 $3,600.00
1125.90 REMOVE SHRUBS AND TOP TREES 1.00 LS $4,000.00 $4,000.00
1125.91 REMOVE SHRUBS AND TOP TREES 1.00 LS $9,600.00 $9,600.00
1125.92 REMOVE SHRUBS AND TOP TREES 1.00 LS $5,900.00 $5,900.00
1130.48 ADJUST MONITOR WELL 1.00 EACH $500.00 $500.00
1135.25 TRENCH DRAIN 72.00 LF $197.02 $14,185.44
1136.01 REMOVE 12.00 EACH $384.57 $4,614.82
1136.03 REMOVE 214.00 EACH $84.00 $17,976.00
1136.05 REMOVE 2.00 EACH $600.00 $1,200.00
1136.08 REMOVE 449.00 CY $14.29 $6,416.21
1136.11 REMOVE 17,854.00 SY $4.50 $80,343.00
1137.51 REMOVE AND RESET 30.00 EACH $186.72 $5,601.73
1143.00 REMOVE DRIVEWAY CULVERT PIPE 28.00 LF $12.00 $336.00
1300.48 48" DRIVEWAY CULVERT PIPE 30.00 LF $65.00 $1,950.00
1320.18 18" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE 60.00 LF $21.00 $1,260.00
1320.24 24" CORRUGATED METAL PIPE FOR DRIVEWAY CULVERT PIPE 56.00 LF $27.00 $1,512.00
1405.00 RELAYING DRIVEWAY CULVERT PIPE 28.00 LF $20.00 $560.00
1510.15 INSTALL 15" REINFORCED CONCRETE PIPE 6.00 LF $50.50 $303.00
1580.01 TEMPORARY ACCESS SURFACING 1.00 LS $15,000.00 $15,000.00
1600.00 MONITORING INSTRUMENTATION 1.00 LS $15,000.00 $15,000.00
1700.10 SUBGRADE REPAIR 3,612.84 CY $31.47 $113,703.36
1701.12 12" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 48.00 LF $20.00 $960.00
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 688.00 LF $36.61 $25,191.06
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 5,651.00 LF $36.23 $204,725.72
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 725.00 LF $50.88 $36,888.00
1701.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 394.00 LF $58.73 $23,139.55
1702.18 18" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 17.00 LF $23.00 $391.00
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1702.47 48" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 26.00 LF $59.16 $1,538.16
1702.48 48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 512.00 LF $77.45 $39,654.24
1702.49 42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 52.00 LF $68.89 $3,582.28
1706.15 15" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2 100.00 LF $36.65 $3,665.00
1707.48 48" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2 OR 5 46.00 LF $78.00 $3,588.00
1710.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,5,6,7 OR 8 110.00 LF $44.50 $4,895.00
1710.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,5,6,7 OR 8 120.00 LF $60.80 $7,296.00
1711.18 18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 5 369.00 LF $42.90 $15,830.10
1711.24 24" DRIVEWAY CULVERT PIPE, TYPE 3,4,5 OR 6 50.00 LF $32.50 $1,625.00
1995.00 STABILIZED CONSTRUCTION EXIT 41.00 EACH $2,023.35 $82,957.41
2001.00 GRAVEL SURFACE COURSE 4,416.00 CY $21.20 $93,601.50
2001.03 GRAVEL SURFACE COURSE 3,848.00 TON $26.35 $101,402.59
2005.50 CLAY SURFACE COURSE 1,660.00 CY $6.16 $10,225.60
2009.10 GRAVEL EMBEDMENT 95.02 STA $162.42 $15,433.22
2009.51 CRUSHED ROCK EMBEDMENT 769.25 STA $114.77 $88,286.91
2009.52 CRUSHED ROCK EMBEDMENT 1,047.00 SY $7.00 $7,329.00
2009.53 CRUSHED ROCK EMBEDMENT 2,761.00 SY $0.75 $2,070.75
2010.00 CRUSHED ROCK SURFACE COURSE 1,297.00 CY $50.12 $65,005.65
2010.03 CRUSHED ROCK SURFACE COURSE 12,739.00 TON $29.58 $376,848.83
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 55.00 SY $26.82 $1,475.00
2021.00 MAILBOX POST 381.00 EACH $57.88 $22,052.58
2021.05 REMOVE AND RESET MAILBOX 3.00 EACH $90.00 $270.00
3008.05 TIE BARS 22,443.00 EACH $7.12 $159,717.63
3008.20 CROSS STITCHING 9,896.00 EACH $15.40 $152,354.00
3009.00 PRECAST CONCRETE CURB STOP 8.00 EACH $158.00 $1,264.00
3010.03 CONCRETE CLASS 47B-3500 CURB 782.00 LF $28.80 $22,521.60
3010.42 CONCRETE CURB REPAIR 7,080.00 LF $41.22 $291,824.95
3010.46 REMOVE AND SALVAGE 30.00 EACH $36.25 $1,087.50
3010.49 CONCRETE DELINEATOR STRIP 286.00 LF $52.00 $14,872.00
3010.52 INSTALL SANDSTONE CURB 1,524.00 LF $53.00 $80,772.00
3010.53 REMOVE & SALVAGE SANDSTONE CURB 1,524.00 LF $21.00 $32,004.00
3010.55 REMOVE & SALVAGE BRICK PAVERS 2,744.00 SY $23.00 $63,112.00
3010.57 REMOVE AND SALVAGE 82.00 EACH $36.25 $2,972.50
3011.20 CONCRETE CLASS 47B-3500 CURB TYPE II 9.00 LF $47.45 $427.05
3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE II 149.00 LF $17.15 $2,555.35
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3013.13 CONCRETE CLASS 47BD-4000 BARRIER CURB 2,124.00 LF $87.98 $186,872.16
3013.14 CONCRETE CLASS 47BD-4000 BARRIER CURB 1,412.00 LF $81.13 $114,555.56
3013.16 CONCRETE CLASS 47BD-4000 BARRIER CURB 2,141.00 LF $220.16 $471,362.56
3013.18 CONCRETE CLASS 47B-3500 BARRIER CURB 243.00 LF $60.00 $14,580.00
3013.30 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 2.00 EACH $2,060.77 $4,121.54
3013.33 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 2.00 EACH $3,502.14 $7,004.28
3014.10 COMBINATION CONCRETE CLASS 47B-3000 CURB AND GUTTER 269.00 LF $44.00 $11,836.00
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 37,794.00 LF $16.64 $628,869.23
3015.51 CONCRETE MOW STRIP 48.00 SY $33.00 $1,584.00
3016.17 CONCRETE CLASS 47B-3500 SIDEWALKS 34.00 SY $57.73 $1,962.82
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS 8,188.00 SY $58.67 $480,393.58
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS 1,952.00 SY $54.31 $106,003.60
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS 13.00 SY $51.00 $663.00
3016.25 CONCRETE CLASS 47B-3000 SIDEWALK 89.00 SY $47.03 $4,185.67
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK 4,366.00 SY $46.50 $203,019.00
3016.39 DETECTABLE WARNING PANEL 3,362.00 SF $37.17 $124,981.57
3016.43 8" CONCRETE CLASS 47B-3500 SIDEWALKS 46.00 SY $75.11 $3,455.06
3016.44 5" CONCRETE CLASS 47B-3500 SIDEWALKS 112.00 SY $61.25 $6,860.00
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY 927.00 SY $42.43 $39,335.40
3016.65 5" CONCRETE CLASS 47B-3500 BIKEWAY 4,184.00 SY $45.74 $191,386.60
3017.07 TACK-ON CONCRETE CLASS 47B-3500 MEDIAN 37.00 SY $94.42 $3,493.70
3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 201.00 SY $104.84 $21,072.84
3017.28 CONCRETE CLASS 47B-3500 MEDIAN SURFACING 2,401.00 SY $43.85 $105,284.42
3017.39 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 1,014.20 SY $44.18 $44,811.42
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 23,869.00 SY $34.38 $820,567.90
3017.59 INSTALL BRICK PAVERS 2,837.00 SY $53.00 $150,361.00
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE 8.00 EACH $1,075.00 $8,600.00
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" 1,801.00 SY $67.80 $122,113.41
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY 7,704.00 SY $58.30 $449,164.52
3020.37 CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY 202.00 SY $68.00 $13,736.00
3025.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER 1,973.00 LF $141.89 $279,948.97
3025.04 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER 1,351.00 LF $122.15 $165,024.65
3026.05 CONCRETE CLASS 47BD-4000 BARRIER END SECTION 2.00 EACH $3,467.15 $6,934.30
3027.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION 2.00 EACH $6,015.55 $12,031.10
3027.03 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION 2.00 EACH $2,901.53 $5,803.06
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3031.08 8" CONCRETE BASE COURSE 7,777.00 SY $60.27 $468,758.44
3031.09 9" CONCRETE BASE COURSE 4,861.00 SY $60.96 $296,305.80
3031.20 10" DOWELED CONCRETE BASE COURSE 2,622.00 SY $50.60 $132,673.20
3031.23 13" DOWELED CONCRETE BASE COURSE 45,649.00 SY $68.11 $3,109,153.39
3031.33 13" CONCRETE BASE COURSE 2,512.00 SY $68.28 $171,524.09
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 2,239.64 CY $601.50 $1,347,138.05
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 10,073.44 CY $460.81 $4,641,905.52
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 21,559.16 CY $353.64 $7,624,212.45
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 227.62 CY $1,747.26 $397,719.19
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 9.94 CY $1,513.70 $15,052.20
3039.25 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH, CLASS PR-3500 CONCRETE 0.24 CY $3,850.00 $924.00
3039.32 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, CLASS PR-3500 CONCRETE 11.34 CY $475.00 $5,386.50
3039.33 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 66.26 CY $534.21 $35,396.85
3039.34 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 81.14 CY $414.77 $33,654.80
3039.35 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 239.74 CY $346.40 $83,045.20
3039.36 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH, CLASS 47B-HE-3500 CONCR 0.68 CY $3,895.00 $2,648.60
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 10,074.20 CY $411.10 $4,141,470.11
3051.00 REINFORCING STEEL FOR PAVEMENT APPROACHES 6,255.00 LB $2.58 $16,109.75
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 1,913,331.00 LB $1.11 $2,117,139.42
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 5,806.00 SY $62.95 $365,474.02
3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 3,650.00 SY $35.50 $129,575.00
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 7,325.00 SY $53.15 $389,324.79
3075.33 8" CONCRETE PAVEMENT, CLASS 47B-3500 2,784.00 SY $51.96 $144,656.64
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 115,899.00 SY $31.46 $3,645,740.00
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 35,985.00 SY $44.11 $1,587,217.12
3075.44 9" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 689.00 SY $91.00 $62,699.00
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 113,521.00 SY $42.22 $4,792,799.97
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 53,860.00 SY $46.90 $2,525,810.57
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 337,368.00 SY $37.60 $12,685,174.63
3075.58 REINFORCED CONCRETE PAVEMENT, CLASS 47B-3500 62.00 SY $93.94 $5,824.28
3075.62 11" CONCRETE PAVEMENT, CLASS 47B-3500 356.00 SY $51.86 $18,462.16
3075.66 11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 1,125.00 SY $56.18 $63,202.50
3075.72 12" CONCRETE PAVEMENT, CLASS 47B-3500 168,726.00 SY $31.89 $5,380,125.36
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 416,527.00 SY $42.18 $17,568,319.74
3075.86 13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 19,492.00 SY $68.51 $1,335,396.92
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3075.92 14" CONCRETE PAVEMENT, CLASS 47B-3500 3,646.00 SY $55.48 $202,280.08
3075.96 14" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 7,308.00 SY $64.05 $468,077.40
3075.98 16" CONCRETE PAVEMENT, CLASS 47B-3500 46.00 SY $210.00 $9,660.00
3076.60 10" CONCRETE PAVEMENT, CLASS 47B-4000 14,796.00 SY $45.50 $673,218.00
3089.25 TEMPORARY SURFACING 6,029.00 SY $57.35 $345,737.00
3089.80 FLOWABLE FILL CONCRETE 107.33 CY $252.75 $27,127.75
3091.16 14" CONCRETE PAVEMENT, CLASS 47B-HE-3500 312.00 SY $130.84 $40,822.08
3091.18 8" CONCRETE PAVEMENT CLASS 47B-HE-3500 653.00 SY $64.01 $41,798.53
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 1,660.00 SY $51.05 $84,743.00
3091.27 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 1,175.00 SY $69.90 $82,132.50
3098.14 14" CONCRETE PAVEMENT, CLASS PR-3500 6.00 SY $890.00 $5,340.00
3205.00 CONCRETE PAVEMENT JOINT REPAIR 544.92 CY $399.08 $217,467.48
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT 1,349.00 SY $15.91 $21,462.59
3211.25 SEALING CRACKS 37,801.00 LF $3.11 $117,460.32
3211.30 SEALING JOINTS 1,826,101.00 LF $1.24 $2,257,464.58
3211.35 SEALING CONCRETE REPAIR JOINT 1,709.00 LF $2.45 $4,184.51
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 7,555.90 CY $519.51 $3,925,397.89
3221.18 CONCRETE PAVEMENT, CLASS 47B-3500 83.19 CY $365.00 $30,364.35
3221.21 CONCRETE PAVEMENT, CLASS 47B-HE-3500 7.18 CY $475.00 $3,410.50
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING 54.17 LS/MILE $3,304.03 $178,969.23
4002.00 CAST IRON COVER AND FRAME 65,395.00 LB $2.75 $179,617.90
4003.00 CAST IRON COVER, FRAME, AND FLANGE 25,575.00 LB $3.03 $77,587.65
4004.00 CAST IRON GRATE 3,445.00 LB $4.17 $14,368.30
4004.50 CAST IRON GRATE AND FRAME 156,165.00 LB $2.86 $446,581.89
4004.80 STRUCTURAL STEEL FOR FACE ARMOR 36,562.00 LB $4.15 $151,760.44
4005.00 CAST IRON RING AND COVER 7,385.00 LB $2.59 $19,124.90
4011.14 CURB INLET 8.00 EACH $2,910.00 $23,280.00
4011.76 INLET 4.00 EACH $4,210.39 $16,841.56
4011.77 INLET 2.00 EACH $5,207.06 $10,414.12
4012.19 RECONSTRUCT INLET 61.00 EACH $1,180.00 $71,980.00
4012.29 RECONSTRUCT CURB INLET 76.00 EACH $1,897.43 $144,205.00
4012.80 RECONSTRUCT CURB INLET 5.00 EACH $1,263.40 $6,317.00
4012.81 RECONSTRUCT CURB INLET 1.00 EACH $1,317.00 $1,317.00
4012.82 RECONSTRUCT CURB INLET 1.00 EACH $1,317.00 $1,317.00
4012.83 RECONSTRUCT CURB INLET 1.00 EACH $1,536.00 $1,536.00
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4012.84 RECONSTRUCT CURB INLET 1.00 EACH $1,536.00 $1,536.00
4012.85 RECONSTRUCT CURB INLET 1.00 EACH $1,536.00 $1,536.00
4012.86 RECONSTRUCT CURB INLET 1.00 EACH $1,536.00 $1,536.00
4012.87 RECONSTRUCT CURB INLET 1.00 EACH $1,536.00 $1,536.00
4013.00 TRASH GRATE 1.00 EACH $2,800.00 $2,800.00
4014.71 ADJUST INLET TO GRADE 1.00 EACH $1,000.00 $1,000.00
4015.00 ADJUST MANHOLE TO GRADE 114.00 EACH $713.54 $81,343.60
4015.50 RECONSTRUCT MANHOLE 12.00 EACH $1,586.92 $19,043.00
4015.51 RECONSTRUCT MANHOLE 1.00 EACH $1,500.00 $1,500.00
4016.00 MANHOLE 11.00 EACH $5,861.28 $64,474.09
4016.01 MANHOLE 5.00 EACH $9,349.43 $46,747.17
4016.02 MANHOLE 3.00 EACH $3,538.04 $10,614.13
4016.03 MANHOLE 3.00 EACH $14,271.51 $42,814.54
4016.04 MANHOLE 1.00 EACH $3,918.00 $3,918.00
4016.05 MANHOLE 1.00 EACH $3,911.00 $3,911.00
4016.06 MANHOLE 1.00 EACH $3,915.00 $3,915.00
4016.07 MANHOLE 1.00 EACH $3,919.00 $3,919.00
4016.08 MANHOLE 1.00 EACH $3,935.00 $3,935.00
4017.00 TAPPING EXISTING MANHOLE 4.00 EACH $793.19 $3,172.74
4018.00 TAPPING EXISTING STRUCTURE 35.00 EACH $890.98 $31,184.25
4018.50 TAPPING EXISTING PIPE 10.00 EACH $750.00 $7,500.00
4020.25 CONCRETE DITCH LINING 515.00 SY $54.99 $28,319.85
4020.55 CLASS 47B-3000 CONCRETE FOR DITCH LINER 2.70 CY $880.00 $2,376.00
4020.60 REINFORCING STEEL FOR DITCH LINER 82.00 LB $3.75 $307.50
4022.05 TEMPORARY SLOPE DRAIN 27,400.00 LF $13.93 $381,632.00
4024.55 FLUME SPILLWAY 1,068.80 LF $128.24 $137,066.68
4024.59 CONCRETE FLUME 22.00 EACH $1,958.82 $43,094.00
4024.70 CONCRETE FLUME, TYPE I 107.00 EACH $3,460.39 $370,262.00
4024.71 CONCRETE FLUME, TYPE II 34.00 EACH $4,195.50 $142,647.04
4024.73 CONCRETE FLUME, TYPE IV 31.00 EACH $2,750.00 $85,250.00
4030.07 REMOVE AND RELAY 35.00 LF $27.35 $957.25
4035.00 REMOVE FLARED-END SECTION 181.00 EACH $262.88 $47,581.37
4035.25 REMOVE AND SALVAGE FLARED-END SECTION 77.00 EACH $578.57 $44,549.56
4040.00 REMOVE HEADWALLS FROM CULVERTS 223.00 EACH $305.18 $68,054.39
4041.00 CULVERT CLEANOUT 1.00 EACH $5,890.00 $5,890.00
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4041.01 CULVERT CLEANOUT 1.00 EACH $5,890.00 $5,890.00
4041.02 CULVERT CLEANOUT 1.00 EACH $5,890.00 $5,890.00
4041.03 CULVERT CLEANOUT 1.00 EACH $5,890.00 $5,890.00
4043.00 REMOVE CULVERT PIPE 89.00 LF $34.54 $3,074.09
4043.50 REMOVE SEWER PIPE 9,361.00 LF $10.22 $95,662.67
4043.51 REMOVE SANITARY SEWER PIPE 1,639.00 LF $11.49 $18,828.00
4044.00 PREPARATION OF STRUCTURE 22.00 EACH $5,753.68 $126,580.97
4044.01 PREPARATION OF STRUCTURE 14.00 EACH $4,300.71 $60,210.00
4044.02 PREPARATION OF STRUCTURE 10.00 EACH $5,609.50 $56,095.00
4044.03 PREPARATION OF STRUCTURE 7.00 EACH $4,057.14 $28,400.00
4044.04 PREPARATION OF STRUCTURE 4.00 EACH $3,137.50 $12,550.00
4044.05 PREPARATION OF STRUCTURE 5.00 EACH $3,492.00 $17,460.00
4044.06 PREPARATION OF STRUCTURE 5.00 EACH $4,955.00 $24,775.00
4044.07 PREPARATION OF STRUCTURE 5.00 EACH $4,331.00 $21,655.00
4044.08 PREPARATION OF STRUCTURE 3.00 EACH $6,151.67 $18,455.00
4044.09 PREPARATION OF STRUCTURE 2.00 EACH $9,250.00 $18,500.00
4044.10 PREPARATION OF STRUCTURE 1.00 EACH $3,000.00 $3,000.00
4044.11 PREPARATION OF STRUCTURE 1.00 EACH $6,000.00 $6,000.00
4044.12 PREPARATION OF STRUCTURE 1.00 EACH $6,000.00 $6,000.00
4044.13 PREPARATION OF STRUCTURE 1.00 EACH $3,000.00 $3,000.00
4044.14 PREPARATION OF STRUCTURE 1.00 EACH $3,000.00 $3,000.00
4045.00 REMOVE STRUCTURE 7.00 EACH $10,241.34 $71,689.40
4045.01 REMOVE STRUCTURE 5.00 EACH $15,410.82 $77,054.12
4045.02 REMOVE STRUCTURE 2.00 EACH $5,658.27 $11,316.53
4048.50 RECONSTRUCT 2.00 EACH $1,250.00 $2,500.00
4049.75 OUTLET STRUCTURE 6.00 EACH $3,330.32 $19,981.94
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS 26,089.60 CY $12.91 $336,903.48
4051.01 EXCAVATION FOR BOX CULVERTS 39,971.00 CY $12.33 $492,666.89
4054.65 TEMPORARY SHORING 5.00 LS $22,321.76 $111,608.79
4054.66 TEMPORARY SHORING 1.00 LS $10,000.00 $10,000.00
4054.68 TEMPORARY SHORING 3.00 LS $14,727.45 $44,182.36
4054.69 TEMPORARY SHORING 1.00 LS $12,573.55 $12,573.55
4054.70 TEMPORARY SHORING 1.00 LS $12,573.55 $12,573.55
4093.80 WALL MATERIALS 10,131.00 SF $19.09 $193,435.29
4095.00 CONCRETE FACE PANELS 3,482.00 SF $28.73 $100,037.86
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4095.03 MODIFY CONCRETE FACE PANEL 156.00 SF $225.00 $35,100.00
4095.06 WELDED WIRE MSE WALL AT STA 3,375.00 LS/SF $82.96 $280,000.00
4095.07 WELDED WIRE MSE WALL AT STA 2,822.00 LS/SF $97.45 $275,000.00
4095.10 CONCRETE LEVELING PADS 1,613.00 LF $19.81 $31,958.20
4095.15 COMPACTED EARTH LEVELING PAD 536.00 LF $8.21 $4,402.54
4095.20 COPING 2,708.00 LF $102.89 $278,626.80
4095.35 MSE WALL COPING REPAIR 152.00 LF $200.00 $30,400.00
4095.40 MSE WALL PANEL REPLACEMENT 54.50 SF $500.00 $27,250.00
4095.47 MOWING LEDGE 98.00 SY $76.12 $7,459.76
4095.68 VERIFICATION TEST NAIL 4.00 EACH $6,334.48 $25,337.92
4095.70 CONSTRUCTION FACING TYPE A 14,948.00 SF $31.83 $475,794.84
4095.85 FINISHED FACING TYPE A 14,948.00 SF $22.39 $334,685.72
4095.95 FINISHED FACING TYPE B 3,172.00 SF $29.85 $94,684.20
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL 58.31 CY $1,158.81 $67,570.41
4100.07 CLASS 47B-3500 CONCRETE FOR HEADWALL 0.20 CY $1,100.00 $220.00
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT 12,458.57 CY $451.88 $5,629,747.07
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX 1,374.17 CY $902.80 $1,240,596.45
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS 185.71 CY $898.42 $166,845.76
4107.08 CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS 3.03 CY $1,000.00 $3,030.00
4115.28 CONCRETE CLASS 47B-4000 143.40 CY $334.18 $47,921.41
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG 3.16 CY $2,292.48 $7,244.23
4150.00 REINFORCING STEEL FOR HEADWALL 6,853.00 LB $2.45 $16,802.25
4151.00 REINFORCING STEEL FOR BOX CULVERT 1,283,754.00 LB $1.28 $1,648,979.14
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX 109,891.00 LB $1.71 $187,596.97
4155.55 EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX 3,992.00 LB $2.00 $7,984.00
4157.00 REINFORCING STEEL FOR COLLARS 13,751.43 LB $2.36 $32,470.22
4159.55 EPOXY COATED REINFORCING STEEL 26,195.00 LB $1.33 $34,839.35
4200.24 24" AUTOMATIC FLOOD CONTROL GATE 4.00 EACH $1,684.29 $6,737.16
4205.04 BAR GRATE FOR HEADWALL 1.00 EACH $1,500.00 $1,500.00
4210.24 BAR GRATE FOR 24" FLARED-END SECTION 1.00 EACH $800.00 $800.00
4230.18 BAR GRATE FOR 18" CONCRETE FLARED-END SECTION 12.00 EACH $450.00 $5,400.00
4300.06 6" CULVERT PIPE 50.00 LF $39.50 $1,975.00
4310.18 18" FLARED-END SECTION 70.00 EACH $382.34 $26,763.60
4310.24 24" FLARED-END SECTION 47.00 EACH $491.23 $23,087.88
4310.30 30" FLARED-END SECTION 9.00 EACH $562.74 $5,064.62
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4310.36 36" FLARED-END SECTION 19.00 EACH $678.21 $12,886.02
4310.42 42" FLARED-END SECTION 19.00 EACH $813.86 $15,463.34
4310.48 48" FLARED-END SECTION 20.00 EACH $1,110.86 $22,217.26
4310.54 54" FLARED-END SECTION 4.00 EACH $875.00 $3,500.00
4310.60 60" FLARED-END SECTION 2.00 EACH $2,600.00 $5,200.00
4310.72 72" FLARED-END SECTION 4.00 EACH $2,809.66 $11,238.64
4310.78 78" FLARED-END SECTION 1.00 EACH $2,650.00 $2,650.00
4320.42 42" ROUND EQUIVALENT FLARED-END SECTION 2.00 EACH $955.63 $1,911.26
4320.48 48" ROUND EQUIVALENT FLARED-END SECTION 2.00 EACH $1,200.00 $2,400.00
4325.18 18" SAFETY SLOPED END SECTION 4.00 EACH $2,958.00 $11,832.00
4325.24 24" SAFETY SLOPED END SECTION 1.00 EACH $3,100.00 $3,100.00
4355.78 78" STRUCTURAL PLATE PIPE 74.00 LF $865.00 $64,010.00
4360.15 15" METAL FLARED-END SECTION 21.00 EACH $291.00 $6,111.00
4360.18 18" METAL FLARED-END SECTION 16.00 EACH $308.54 $4,936.64
4360.24 24" METAL FLARED-END SECTION 83.00 EACH $361.27 $29,985.64
4360.30 30" METAL FLARED-END SECTION 34.00 EACH $568.38 $19,324.80
4360.36 36" METAL FLARED-END SECTION 37.00 EACH $713.55 $26,401.26
4360.42 42" METAL FLARED-END SECTION 9.00 EACH $982.22 $8,840.00
4360.48 48" METAL FLARED-END SECTION 36.00 EACH $1,080.42 $38,895.04
4360.54 54" METAL FLARED-END SECTION 14.00 EACH $1,302.00 $18,228.02
4360.60 60" METAL FLARED-END SECTION 12.00 EACH $1,570.42 $18,845.00
4360.72 72" METAL FLARED-END SECTION 16.00 EACH $1,925.35 $30,805.54
4360.84 84" METAL FLARED-END SECTION 4.00 EACH $2,700.00 $10,800.00
4362.54 INSTALL 54" METAL FLARED-END SECTION 1.00 EACH $393.00 $393.00
4390.42 42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 1.00 EACH $1,269.00 $1,269.00
4390.48 48" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00 EACH $1,428.00 $2,856.00
4390.54 54" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00 EACH $1,300.00 $2,600.00
4450.24 24" REINFORCED CONCRETE PIPE 48.00 LF $62.00 $2,976.00
4460.15 15" CONCRETE FLARED-END SECTION 5.00 EACH $563.95 $2,819.77
4460.18 18" CONCRETE FLARED-END SECTION 39.00 EACH $797.14 $31,088.28
4460.24 24" CONCRETE FLARED-END SECTION 22.00 EACH $767.15 $16,877.40
4460.30 30" CONCRETE FLARED-END SECTION 12.00 EACH $1,091.67 $13,100.00
4460.36 36" CONCRETE FLARED-END SECTION 21.00 EACH $1,649.46 $34,638.57
4460.42 42" CONCRETE FLARED-END SECTION 3.00 EACH $609.55 $1,828.64
4460.48 48" CONCRETE FLARED-END SECTION 8.00 EACH $1,885.75 $15,086.00
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4461.18 INSTALL 18" CONCRETE FLARED-END SECTION 56.00 EACH $475.00 $26,600.00
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION 2.00 EACH $501.92 $1,003.83
4461.30 INSTALL 30" CONCRETE FLARED-END SECTION 7.00 EACH $595.00 $4,165.00
4461.36 INSTALL 36" CONCRETE FLARED-END SECTION 7.00 EACH $770.00 $5,390.00
4461.48 INSTALL 48" CONCRETE FLARED-END SECTION 2.00 EACH $1,350.00 $2,700.00
4510.24 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 4.00 EACH $875.00 $3,500.00
4510.42 42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 4.00 EACH $1,600.00 $6,400.00
4670.05 CULVERT SANDFILL 655.00 CY $131.91 $86,401.93
4731.08 8" SANITARY SEWER PIPE 302.00 LF $34.00 $10,268.00
4731.12 12" SANITARY SEWER PIPE 110.00 LF $41.00 $4,510.00
4732.08 8" P.V.C. SANITARY SEWER PIPE 392.00 LF $31.63 $12,398.00
4732.10 10" P.V.C. SANITARY SEWER PIPE 402.00 LF $30.65 $12,321.30
4732.21 21" P.V.C. SANITARY SEWER PIPE 794.00 LF $74.00 $58,756.00
4732.24 24" P.V.C. SANITARY SEWER PIPE 407.00 LF $76.45 $31,115.15
4763.26 UNDERDRAIN HEADWALL 2.00 EACH $874.42 $1,748.84
4764.04 4" NONPERFORATED P.V.C. PIPE UNDERDRAIN 2,044.00 LF $15.40 $31,472.40
4764.06 6" NONPERFORATED P.V.C. PIPE UNDERDRAIN 310.00 LF $6.00 $1,860.00
4764.28 6" P.V.C. VERTICAL DRAIN 155.00 LF $109.33 $16,946.15
4764.34 4" NONPERFORATED PIPE UNDERDRAIN 25,071.00 LF $6.27 $157,312.79
4764.35 4" PERFORATED PIPE UNDERDRAIN 186,919.00 LF $6.70 $1,251,922.08
4764.39 8" PERFORATED PIPE UNDERDRAIN 256.00 LF $16.00 $4,096.00
4764.54 4" PERFORATED P.V.C. PIPE UNDERDRAIN 24,166.00 LF $9.84 $237,810.62
4764.56 6" PERFORATED P.V.C. PIPE UNDERDRAIN 830.00 LF $10.00 $8,300.00
4790.10 SANITARY MANHOLE 2.00 EACH $5,656.00 $11,312.00
4790.11 SANITARY MANHOLE 3.00 EACH $4,815.00 $14,445.00
4790.12 SANITARY MANHOLE 1.00 EACH $4,375.00 $4,375.00
4790.13 SANITARY MANHOLE 1.00 EACH $5,525.00 $5,525.00
4790.14 SANITARY MANHOLE 1.00 EACH $5,125.00 $5,125.00
4790.15 SANITARY MANHOLE 1.00 EACH $5,235.00 $5,235.00
4790.16 SANITARY MANHOLE 1.00 EACH $4,115.00 $4,115.00
4790.17 SANITARY MANHOLE 1.00 EACH $3,915.00 $3,915.00
4790.18 SANITARY MANHOLE 1.00 EACH $4,315.00 $4,315.00
4790.19 SANITARY MANHOLE 1.00 EACH $4,125.00 $4,125.00
4790.20 SANITARY MANHOLE 1.00 EACH $4,375.00 $4,375.00
4790.21 SANITARY MANHOLE 1.00 EACH $4,515.00 $4,515.00
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4790.22 SANITARY MANHOLE 1.00 EACH $3,778.00 $3,778.00
4790.23 SANITARY MANHOLE 1.00 EACH $3,685.00 $3,685.00
4790.24 SANITARY MANHOLE 1.00 EACH $3,680.00 $3,680.00
4790.25 SANITARY MANHOLE 1.00 EACH $4,000.00 $4,000.00
4796.00 6" PLUG 1.00 EACH $195.00 $195.00
4805.06 6" STEEL CASING 258.00 LF $10.90 $2,812.20
4805.18 18" STEEL CASING 101.00 LF $55.00 $5,555.00
4805.30 30" STEEL CASING 121.00 LF $102.00 $12,342.00
4810.06 JACKING 6" STEEL CASING PIPE 258.00 LF $54.87 $14,156.46
4810.18 JACKING 18" STEEL CASING PIPE 101.00 LF $100.00 $10,100.00
4810.30 JACKING 30" STEEL CASING PIPE 121.00 LF $125.00 $15,125.00
4876.54 JACKING 54" STORM SEWER PIPE, TYPE 1 CLASS V 167.00 LF $705.78 $117,865.26
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV 172.00 LF $351.21 $60,408.12
4880.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV 52.00 LF $435.00 $22,620.00
4880.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV 124.00 LF $515.24 $63,890.00
4880.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV 60.00 LF $860.00 $51,600.00
4890.42 JACKING 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2, CLASS IV 96.00 LF $515.00 $49,440.00
4900.13 SHOTCRETE 1,636.00 SY $332.69 $544,286.69
4900.24 AREA INLET SEDIMENT FILTER 27.00 EACH $485.14 $13,098.87
4900.25 CURB INLET SEDIMENT FILTER 227.00 EACH $120.47 $27,345.98
4900.27 CURB INLET SEDIMENT FILTER 1,547.00 LF $16.97 $26,258.31
4900.55 INSTALL 1.00 EACH $5,100.00 $5,100.00
4900.56 ADJUST 8.00 EACH $1,200.00 $9,600.00
4910.25 DEWATERING 1,610.00 LF $18.00 $28,980.00
5875.15 SPRINKLER SYSTEM 1.00 LS $10,500.00 $10,500.00
5899.49 PIPE RAILING 350.00 LF $28.31 $9,908.50
6000.10 ABUTMENT NO.1 EXCAVATION 30.00 LS $13,954.40 $418,632.09
6000.11 ABUTMENT NO.2 EXCAVATION 29.00 LS $14,458.73 $419,303.09
6000.20 PIER NO.1 EXCAVATION 4.00 LS $37,038.44 $148,153.75
6000.21 PIER NO.2 EXCAVATION 4.00 LS $51,885.92 $207,543.67
6000.22 PIER NO.3 EXCAVATION 1.00 LS $127,488.00 $127,488.00
6000.60 PIER NO.1 EXCAVATION 3.00 LS $105,426.67 $316,280.00
6000.61 PIER NO.2 EXCAVATION 3.00 LS $106,206.00 $318,618.00
6001.00 BENT NO.1 EXCAVATION 4.00 LS $21,440.88 $85,763.52
6001.01 BENT NO.2 EXCAVATION 4.00 LS $21,440.88 $85,763.52
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6001.50 BENT NO.1 EXCAVATION 9.00 LS $24,428.22 $219,853.99
6001.51 BENT NO.2 EXCAVATION 9.00 LS $24,360.53 $219,244.79
6002.00 COLUMN FOOTING NO.1 EXCAVATION 1.00 LS $12,000.00 $12,000.00
6002.01 COLUMN FOOTING NO.2 EXCAVATION 1.00 LS $6,000.00 $6,000.00
6004.48 BRIDGE JOINT NOSING 1,498.10 CF $479.26 $717,981.66
6004.98 ASPHALT PLUG JOINT SYSTEM 580.90 LF $251.88 $146,319.76
6005.26 SEGMENTAL JOINT SEAL 522.70 LF $1,100.00 $574,970.00
6005.32 PREFORMED EXPANSION JOINT, TYPE A 2,842.40 LF $68.04 $193,399.85
6005.33 PREFORMED EXPANSION JOINT, TYPE B 327.20 LF $82.62 $27,031.95
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A 1,171.90 LF $100.98 $118,343.67
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B 463.60 LF $94.35 $43,739.93
6005.60 ELASTOMERIC BEARING 166.00 EACH $372.29 $61,800.00
6005.65 EXPANSION BEARING, PTFE TYPE 212.00 EACH $1,748.49 $370,680.85
6005.78 EXPANSION BEARING, TFE TYPE 20.00 EACH $1,339.93 $26,798.60
6005.83 FIXED BEARING 132.00 EACH $907.18 $119,747.47
6005.95 RESETTING BEARING DEVICE 2.00 EACH $14,000.00 $28,000.00
6006.56 BRIDGE DECK GROOVING 15,591.40 SY $5.22 $81,392.90
6007.12 CONCRETE BRIDGE DECK REPAIR 17,306.40 SY $198.88 $3,441,936.73
6010.12 CLASS 47B-4000 CONCRETE FOR BRIDGE 0.40 CY $25,000.00 $10,000.00
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 10,181.90 CY $650.29 $6,621,227.67
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 10,257.30 CY $745.60 $7,647,888.94
6010.40 CLASS 47BD-4000 CONCRETE FOR BARRIER 21.70 CY $661.94 $14,364.10
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION 28.20 CY $2,218.45 $62,560.20
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 3,054.60 LS/CY $278,324.09 $3,896,537.21
6011.16 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE 960.10 LS/CY $1,771.90 $1,701,201.00
6013.79 FLOOR BEAM POST-TENSIONING 23.00 EACH $12,000.00 $276,000.00
6016.12 POLYESTER CONCRETE OVERLAY 17.00 CY $5,963.76 $101,383.92
6016.20 MULTI-LAYER EPOXY POLYMER OVERLAY 105,567.00 SY $25.52 $2,694,581.00
6020.00 REINFORCING STEEL FOR BRIDGE 358,127.00 LB $1.16 $416,482.17
6020.27 DRILL DRAIN HOLE 262.00 EACH $270.00 $70,740.00
6030.00 PREPARATION OF BRIDGE AT STATION 56.00 EACH $46,441.85 $2,600,743.56
6030.05 PREPARATION OF BRIDGE 3.00 EACH $18,266.67 $54,800.00
6030.06 PREPARATION OF BRIDGE 1.00 EACH $12,500.00 $12,500.00
6030.07 PREPARATION OF BRIDGE 1.00 EACH $12,500.00 $12,500.00
6030.16 BRIDGE DECK PREPARATION 4,195.00 SY $19.79 $83,005.84
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6040.00 REMOVE STRUCTURE 30.00 EACH $77,561.40 $2,326,841.86
6040.01 REMOVE STRUCTURE 1.00 EACH $325,000.00 $325,000.00
6052.51 ACCESS BRIDGE 5.00 LS $210,220.00 $1,051,100.00
6052.52 ACCESS BRIDGE 1.00 LS $180,000.00 $180,000.00
6052.55 ACCESS CROSSING 15.00 LS $13,418.68 $201,280.19
6052.56 ACCESS CROSSING 5.00 LS $14,114.99 $70,574.94
6052.72 INSPECTION ACCESS SYSTEM 1.00 LS $280,576.00 $280,576.00
6070.50 PEDESTRIAN BRIDGE 1,980.00 LS/SF $117.84 $233,330.62
6071.11 STEEL SUPERSTRUCTURE AT STATION 1,289,095.00 LS/LB $1.74 $2,246,518.97
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE 89,245.00 LB $3.78 $337,662.80
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE 33,487.00 LB $16.96 $568,078.40
6086.00 STRUCTURAL STEEL 345.00 LB $18.06 $6,230.00
6094.90 EXPANDED POLYSTYRENE GEOFOAM 30,290.00 CY $99.71 $3,020,133.10
6095.00 STEEL DIAPHRAGM 54.00 EACH $442.22 $23,880.00
6100.00 FLOOR DRAINS 47.00 EACH $281.68 $13,238.98
6100.02 FLOOR DRAINS 7.00 EACH $862.86 $6,040.00
6103.00 GEOGRID 22,043.00 SY $4.80 $105,727.00
6104.00 BROKEN CONCRETE RIPRAP 937.60 TON $46.65 $43,737.03
6105.01 ROCK RIPRAP, TYPE A 4,341.10 TON $56.14 $243,690.24
6105.02 ROCK RIPRAP, TYPE B 13,379.00 TON $60.14 $804,608.30
6105.03 ROCK RIPRAP, TYPE C 1,004.00 TON $49.94 $50,140.86
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP 8,459.00 SY $3.33 $28,162.00
6106.00 PLACING RIPRAP 3.00 TON $125.10 $375.30
6106.22 REMOVE AND SALVAGE RIPRAP 3.00 TON $125.10 $375.30
6106.25 REMOVE RIPRAP 60.00 TON $42.08 $2,524.60
6107.00 CONCRETE SLOPE PROTECTION 4,118.00 SY $84.47 $347,852.49
6131.23 PENETRATING CONCRETE SEALER 149,979.00 SF $0.96 $143,959.84
6131.50 EPOXY COATED REINFORCING STEEL 3,174,573.00 LB $1.07 $3,387,512.95
6131.61 EPOXY COATED REINFORCING STEEL FOR BARRIER 5,619.00 LB $1.12 $6,308.05
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION 9,227.00 LB $2.28 $21,027.70
6133.02 PREFORMED WATERPROOFING MEMBRANE, TYPE 1 70,415.00 SY $30.25 $2,129,731.39
6133.03 PREFORMED WATERPROOFING MEMBRANE, TYPE 2 4,724.00 SY $28.53 $134,781.42
6133.05 PREFORMED WATERPROOFING MEMBRANE, TYPE 3 3,232.00 SY $41.83 $135,209.50
6133.08 COLD LIQUID - APPLIED MEMBRANE WATERPROOFING 521,651.00 SF $7.28 $3,796,507.77
6133.09 BUTYL OR EPDM MEMBRANE WATERPROOFING 15,552.00 SF $2.50 $38,880.00
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6139.50 SUBSURFACE DRAINAGE MATTING 3,321.80 SY $35.02 $116,343.20
6180.00 PILE JACKET 10.00 EACH $3,442.60 $34,426.00
6200.00 CONCRETE PILING 720.00 LF $52.13 $37,533.60
6208.02 HELICAL PILE 15,565.00 LF $31.91 $496,696.80
6208.04 HELICAL PILE LEAD SECTION 181.00 EACH $274.61 $49,703.56
6210.10 HP 10 INCH X 42 LB STEEL PILING 1,240.00 LF $44.66 $55,378.40
6210.12 HP 10 INCH X 42 LB STEEL PILING 1,875.00 LF $30.00 $56,250.00
6210.14 HP 12 INCH X 53 LB STEEL PILING 56,355.00 LF $44.12 $2,486,316.10
6210.16 HP 12 INCH X 63 LB STEEL PILING 1,000.00 LF $48.43 $48,430.00
6210.19 HP 12 INCH X 84 LB STEEL PILING 6,360.00 LF $62.93 $400,260.00
6210.21 HP 14 INCH X 89 LB STEEL PILING 11,830.00 LF $67.08 $793,543.10
6210.50 PIPE PILING 68,836.00 LF $44.27 $3,047,329.90
6251.00 TEST PILE 31.00 EACH $4,180.33 $129,590.36
6251.01 TEST PILE 2.00 EACH $6,548.81 $13,097.62
6251.39 ROCK SOCKET 102.00 LF $570.00 $58,140.00
6251.50 DRILLED SHAFT 66.00 LF $1,600.00 $105,600.00
6310.00 STEEL SHEET PILING 121,547.30 SF $20.36 $2,474,758.40
6401.00 PEDESTRIAN BARRIER RAIL 1,699.60 LF $168.63 $286,596.72
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) 1,918.50 LF $99.43 $190,763.66
6404.02 PEDESTRIAN RAILING (CHAIN LINK TYPE) 386.10 LF $65.60 $25,328.16
6404.15 5' PEDESTRIAN RAILING (CHAIN LINK TYPE) 463.00 LF $76.60 $35,464.61
6404.17 7' PEDESTRIAN RAILING (CHAIN LINK TYPE) 675.80 LF $67.36 $45,522.39
6406.00 PEDESTRIAN HANDRAIL 41.00 LF $78.79 $3,230.39
6406.27 REMOVE AND REINSTALL FENCE 635.00 LF $11.00 $6,985.00
6415.30 DRAINAGE TROUGH 176.00 SY $163.00 $28,688.00
6430.00 PAINTING STRUCTURE AT 297,000.00 LS/SF $14.67 $4,358,072.00
6430.05 PILE PROTECTIVE COATING 312.00 LF $147.00 $45,864.00
6430.50 PAINTING BEARINGS 165.00 EACH $1,087.74 $179,477.58
6433.00 PAINTING PILES AND MISCELLANEOUS STEEL 133,049.70 LS/SF $27.46 $133,049.72
6510.51 TEMPORARY BRIDGE SHORING 1.00 LS $28,424.66 $28,424.66
6510.55 TEMPORARY BRIDGE SHORING 198,387.33 LS/SY $293.67 $198,387.33
6510.60 BRIDGE SHORING 58,611.00 LS/SY $375.23 $219,923.77
6510.65 BRIDGE SHORING 1.00 LS $82,401.74 $82,401.74
6600.01 1" CONDUIT IN BRIDGE 784.00 LF $13.81 $10,827.04
6600.02 2" CONDUIT IN BRIDGE 786.00 LF $7.92 $6,221.40
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6600.03 3" CONDUIT IN BRIDGE 855.00 LF $15.17 $12,970.35
6601.15 1 1/2" CONDUIT IN BRIDGE 4,658.00 LF $19.19 $89,367.38
6602.31 CONCRETE COATING 5,653.11 LS/SY $12.72 $71,900.00
6602.90 CONCRETE METALIZING 308.00 SF $93.07 $28,665.56
6610.45 STRIP SEALS 2,616.00 LF $195.27 $510,819.15
6614.09 TEMPORARY SUPPORT 3.00 LS $100,074.32 $300,222.96
6614.10 TEMPORARY SUPPORTS 13.00 EACH $30,938.23 $402,197.04
6617.25 CONCRETE REPAIR 1,090.60 SF $208.34 $227,218.56
6617.26 CONCRETE REPAIR 50.00 SY $715.82 $35,791.00
6617.28 CONCRETE REPAIR 1.20 CY $950.00 $1,140.00
6617.50 PIER REPAIR 1.00 EACH $62,681.46 $62,681.46
6618.20 GIRDER REPAIR 28.00 EACH $2,750.00 $77,000.00
6618.27 SEAL EXPOSED GIRDER END 68.00 EACH $325.00 $22,100.00
6619.50 REPAIR FLOOR DRAIN 28.00 EACH $1,398.36 $39,154.02
6700.12 MODIFY BRIDGE AND NAVIGATIONAL LIGHTING 1.00 LS $90,000.00 $90,000.00
6801.28 CRACK EPOXY INJECTION 1,018.00 LF $94.95 $96,656.00
6960.11 BRIDGE APPROACH REPAIR 1,791.00 SY $279.05 $499,784.73
6960.15 BRIDGE APPROACH REPAIR 79.81 CY $1,495.14 $119,327.04
6990.01 MODIFY 1.00 LS $24,944.03 $24,944.03
7001.50 CULVERT MOUNTED GUARDRAIL POST 33.00 EACH $672.73 $22,200.00
7011.20 W-BEAM GUARDRAIL 23,328.05 LF $22.95 $535,384.50
7011.30 THRIE-BEAM GUARDRAIL 1,575.25 LF $39.57 $62,328.69
7015.00 CABLE GUARDRAIL 26,878.00 LF $25.09 $674,373.40
7017.00 REMOVE GUARDRAIL 126,940.00 LF $2.28 $289,354.95
7017.50 REMOVE & SALVAGE GUARDRAIL 3,946.00 LF $3.69 $14,571.73
7017.52 REPAIR GUARDRAIL 60.00 LF $200.00 $12,000.00
7018.01 RESET GUARDRAIL 931.00 LF $30.53 $28,427.00
7019.50 IMPACT ATTENUATOR 18.00 EACH $18,028.62 $324,515.23
7019.55 REMOVE & SALVAGE IMPACT ATTENUATOR 2.00 EACH $500.00 $1,000.00
7019.60 INSTALL IMPACT ATTENUATOR 2.00 EACH $1,500.00 $3,000.00
7019.70 REMOVE IMPACT ATTENUATOR 5.00 EACH $417.52 $2,087.58
7020.00 BRIDGE APPROACH SECTIONS 295.00 EACH $2,138.16 $630,756.88
7020.60 SPECIAL BRIDGE APPROACH SECTION 5.00 EACH $1,201.56 $6,007.80
7020.61 THRIE-BEAM BRIDGE APPROACH SECTION 5.00 EACH $2,120.00 $10,600.00
7021.58 GUARDRAIL END TREATMENT, SRT-75 2.00 EACH $2,000.00 $4,000.00
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7022.00 END ANCHORAGE ASSEMBLY 26.00 EACH $1,115.58 $29,004.95
7022.50 BULLNOSE-12.5' 12.00 EACH $6,395.67 $76,748.00
7023.00 TERMINAL ANCHORAGE SECTIONS 120.00 EACH $3,176.90 $381,228.00
7024.25 GUARDRAIL END TREATMENT, TYPE I 79.00 EACH $2,470.77 $195,191.17
7024.27 GUARDRAIL END TREATMENT, TYPE II 229.00 EACH $2,277.87 $521,632.64
7024.50 GUARDRAIL END TREATMENT 8.00 EACH $1,850.00 $14,800.00
7025.48 GUARDRAIL POSTS 36.00 EACH $105.00 $3,780.00
7025.50 OFFSET BLOCK 60.00 EACH $38.00 $2,280.00
7026.05 W-THRIE BEAM TRANSITION SECTION 2.00 EACH $550.98 $1,101.96
7100.00 RIGHT-OF-WAY FENCE 2,375.00 LF $5.50 $13,062.50
7102.02 CHANNEL CROSSING, TYPE B 2.00 EACH $350.00 $700.00
7103.00 END POSTS 16.00 EACH $207.37 $3,317.98
7104.00 PULL POSTS 15.00 EACH $188.00 $2,820.00
7105.00 CORNER POSTS 13.00 EACH $198.77 $2,583.96
7106.12 12' VEHICLE GATE 1.00 EACH $250.00 $250.00
7106.20 20' VEHICLE GATE 1.00 EACH $250.00 $250.00
7108.00 DRAINAGE STRUCTURE TERMINALS 8.00 EACH $125.00 $1,000.00
7110.00 TEMPORARY FENCE 1,450.00 LF $4.05 $5,867.50
7110.04 4 FOOT CHAIN-LINK FENCE 4,323.00 LF $12.67 $54,775.29
7110.05 5 FOOT CHAIN-LINK FENCE 1,479.00 LF $18.95 $28,021.55
7110.06 6 FOOT CHAIN-LINK FENCE 365.00 LF $24.39 $8,903.89
7110.08 8 FOOT CHAIN-LINK FENCE 4,339.00 LF $16.74 $72,651.80
7115.04 END POST FOR 4 FOOT CHAIN-LINK FENCE 22.00 EACH $118.13 $2,598.76
7115.05 END POST FOR 5 FOOT CHAIN-LINK FENCE 11.00 EACH $176.70 $1,943.67
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE 4.00 EACH $105.13 $420.53
7115.08 END POST FOR 8 FOOT CHAIN-LINK FENCE 2.00 EACH $167.99 $335.98
7116.04 CORNER POST FOR 4 FOOT CHAIN-LINK FENCE 5.00 EACH $78.25 $391.25
7116.05 CORNER POST FOR 5 FOOT CHAIN-LINK FENCE 3.00 EACH $55.09 $165.27
7116.06 CORNER POST FOR 6 FOOT CHAIN-LINK FENCE 1.00 EACH $172.50 $172.50
7117.04 PULL POST FOR 4 FOOT CHAIN-LINK FENCE 3.00 EACH $133.98 $401.95
7117.05 PULL POST FOR 5 FOOT CHAIN-LINK FENCE 8.00 EACH $164.13 $1,313.04
7121.11 30 FOOT VEHICLE GATE FOR 8 FOOT CHAIN-LINK FENCE 1.00 EACH $1,598.14 $1,598.14
7130.00 BARBED WIRE FENCE 4,668.00 LF $4.30 $20,072.24
7150.00 REMOVE AND RESET R.O.W. FENCE 210.00 LF $16.00 $3,360.00
7150.50 REMOVE AND RESET CHAIN-LINK FENCE 111.00 LF $30.00 $3,330.00
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7151.60 REMOVE AND RESET STEEL GATE 1.00 EACH $400.00 $400.00
7305.00 REMOVE OVERHEAD STRUCTURE 1.00 EACH $4,281.70 $4,281.70
7305.01 REMOVE OVERHEAD STRUCTURE 1.00 EACH $2,234.40 $2,234.40
7305.02 REMOVE OVERHEAD STRUCTURE 1.00 EACH $5,706.38 $5,706.38
7308.10 REMOVE SIGN 40.00 EACH $580.28 $23,211.26
7310.05 REMOVE SIGN STRUCTURE 5.00 EACH $1,080.58 $5,402.92
7311.00 CONCRETE FOR FOUNDATION 14.00 CY $241.00 $3,374.00
7311.02 CLASS 47B-3000 CONCRETE FOR SIGN SUPPORT FOUNDATIONS 123.00 CY $301.85 $37,127.07
7311.11 REINFORCING STEEL FOR SIGN SUPPORT FOUNDATIONS 15,000.00 LB $1.92 $28,800.00
7311.20 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 3.00 EACH $8,710.28 $26,130.84
7311.21 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 2.00 EACH $7,290.60 $14,581.19
7312.00 OVERHEAD SIGN SUPPORT, LOCATION 4.00 EACH $41,619.09 $166,476.35
7312.01 OVERHEAD SIGN SUPPORT, LOCATION 3.00 EACH $43,916.98 $131,750.93
7312.02 OVERHEAD SIGN SUPPORT, LOCATION 1.00 EACH $76,431.52 $76,431.52
7312.03 OVERHEAD SIGN SUPPORT, LOCATION 1.00 EACH $55,577.81 $55,577.81
7320.01 INSTALL OVERLAY SIGN 41.00 EACH $918.85 $37,672.71
7320.07 OVERHEAD SIGN 8.00 EACH $371.90 $2,975.20
7320.50 STREET NAME SIGN 9.00 EACH $481.82 $4,336.34
7321.00 TYPE A SIGN 699.60 SF $30.66 $21,447.91
7321.05 INSTALL TYPE A SIGN 9.00 SF $22.54 $202.86
7322.00 TYPE B SIGN 5,651.50 SF $20.08 $113,508.85
7322.05 INSTALL TYPE B SIGN 301.00 SF $6.57 $1,977.57
7323.00 TYPE C SIGN 6,771.50 SF $20.84 $141,086.43
7333.00 SIGN POST 38.00 EACH $190.12 $7,224.74
7333.03 SIGN POST 20.00 LF $5.40 $108.00
7336.04 4" X 6" WOOD SIGN SUPPORT 2,804.00 LF $16.63 $46,620.05
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS 27,000.25 LB $2.44 $65,887.35
7360.24 24" SIGN SUPPORT FOOTING 30.00 EACH $1,217.45 $36,523.58
7360.30 30" SIGN SUPPORT FOOTING 34.00 EACH $1,364.09 $46,379.10
7390.00 REMOVE SIGN AND POST 37.00 EACH $129.96 $4,808.40
7390.02 RELOCATE SIGN 5.00 EACH $260.42 $1,302.10
7390.10 REMOVE SIGN, POST, AND FOOTING 34.00 EACH $376.05 $12,785.55
7495.04 4" WHITE PERMANENT PAVEMENT MARKING PAINT 814.00 LF $0.50 $407.90
7495.11 12" PERMANENT PAVEMENT MARKING, PAINT 1,500.00 LF $0.50 $750.00
7495.12 12" WHITE PERMANENT PAVEMENT MARKING PAINT 170.00 LF $1.40 $238.00
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7495.24 24" WHITE PERMANENT PAVEMENT MARKING PAINT 264.00 LF $3.00 $792.00
7495.54 5" PERMANENT PAVEMENT MARKING PAINT 65,000.00 LF $0.10 $6,500.00
7495.55 5" WHITE PERMANENT PAVEMENT MARKING PAINT 1,210.00 LF $1.04 $1,258.00
7496.05 5" YELLOW PERMANENT PAVEMENT MARKING PAINT 160.00 LF $1.30 $208.00
7500.15 RIGHT ARROW, PREFORMED PAVEMENT MARKING TYPE 4 2.00 EACH $448.00 $896.00
7500.25 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 2.00 EACH $771.00 $1,542.00
7500.26 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 1.00 EACH $448.00 $448.00
7500.37 ONLY 3.00 EACH $742.00 $2,226.00
7500.38 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4 1.00 EACH $701.00 $701.00
7500.40 HANDICAPPED SYMBOL 6.00 EACH $55.00 $330.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 18.00 EACH $438.21 $7,887.72
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 4.00 EACH $272.29 $1,089.16
7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 37.00 EACH $383.74 $14,198.54
7500.45 RAILROAD CROSSING SYMBOL 2.00 EACH $1,450.00 $2,900.00
7500.61 ARROW, WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 8.00 EACH $362.25 $2,898.00
7500.70 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 18.00 EACH $362.12 $6,518.10
7502.14 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 14,920.00 LF $3.17 $47,340.90
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 18,017.00 LF $3.17 $57,145.00
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 276.00 LF $11.86 $3,273.30
7509.14 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 422.00 LF $9.65 $4,072.30
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 204.00 LF $25.00 $5,100.00
7515.03 5" BLACK POLYUREA PAVEMENT MARKING, GROOVED 63,000.00 LF $1.00 $63,000.00
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED 44,068.00 LF $1.52 $66,772.25
7515.08 8" WHITE POLYUREA PAVEMENT MARKING, GROOVED 1,660.00 LF $3.23 $5,359.00
7515.09 8" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 5,050.00 LF $3.30 $16,665.00
7515.12 12" WHITE POLYUREA PAVEMENT MARKING, GROOVED 363.00 LF $10.35 $3,756.00
7515.13 5" BLACK WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 5,500.00 LF $0.84 $4,620.00
7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED 9,044.00 LF $19.96 $180,512.00
7515.25 24" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING,  GROOVED 550.00 LF $17.00 $9,352.00
7515.34 4" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 22,000.00 LF $1.10 $24,200.00
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT  MARKING, GROOVED 345,600.00 LF $1.45 $499,596.00
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 770,840.00 LF $1.07 $822,822.20
7515.37 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING 31,000.00 LF $1.34 $41,565.00
7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 41,785.00 LF $3.77 $157,609.65
7515.39 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING 3,350.00 LF $5.39 $18,040.00
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7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 31,900.00 LF $5.81 $185,200.00
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 10,247.00 LF $2.11 $21,657.52
7516.12 12" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 201.00 LF $8.71 $1,751.25
7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 1,400.00 LF $9.72 $13,612.50
7516.14 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING 6,500.00 LF $2.11 $13,715.00
7516.34 4" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 11,500.00 LF $1.10 $12,650.00
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 565,286.00 LF $1.05 $595,194.18
7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT  MARKING, GROOVED 325,700.00 LF $1.56 $508,160.00
7516.37 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING 32,500.00 LF $1.21 $39,470.00
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 3,100.00 LF $10.41 $32,271.00
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,640.00 LF $4.99 $28,160.00
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 7,000.00 LF $4.50 $31,500.00
7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 4,850.00 LF $8.75 $42,450.00
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 8,150.00 LF $4.90 $39,935.00
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 7,000.00 LF $4.50 $31,500.00
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVE 850.00 LF $18.00 $15,300.00
7519.11 ONLY, PREFORMED PAVEMENT MARKING 1.00 EACH $1,767.00 $1,767.00
7520.00 ARROW, PREFORMED PAVEMENT MARKING 94.00 EACH $419.29 $39,412.92
7520.06 ARROW, PERMANENT PAVEMENT MARKING 119.00 EACH $337.20 $40,126.84
7520.10 LANE REDUCTION ARROW, PERMANENT PAVEMENT MARKING 3.00 EACH $500.00 $1,500.00
7521.12 12" WHITE PERMANENT PAVEMENT MARKING 110.00 LF $7.81 $859.10
7521.24 24" WHITE PREFORMED PAVEMENT MARKING 5,754.00 LF $16.43 $94,560.00
7521.25 24" WHITE PERMANENT PAVEMENT MARKING 716.00 LF $17.21 $12,325.14
7530.42 RAILROAD CROSSING SYMBOL PERMANENT PAVEMENT MARKING 7.00 EACH $1,262.00 $8,834.00
7530.44 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING 141.00 EACH $840.16 $118,462.00
7530.49 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVE 7.00 EACH $711.14 $4,977.98
7560.01 PAINT STRIPING 1,481.80 MILE $309.73 $458,963.36
7560.03 PAINT STRIPING 400.00 STA $5.00 $2,000.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW 22,228.00 GAL $8.50 $188,938.00
7560.30 ACRYLIC WATERBORNE PAINT, WHITE 74,091.00 GAL $8.30 $615,284.97
8003.05 RESHAPING EXISTING BASE 84,771.00 SY $3.65 $309,172.61
8008.00 ARMOR COAT AGGREGATE 700.00 CY $71.50 $50,050.00
8008.50 AGGREGATE FOR MICROSURFACING 9,140.90 TON $25.77 $235,587.02
8010.00 CRUSHED ROCK FOR BASE COURSE 298.00 TON $40.00 $11,920.00
8010.03 CRUSHED ROCK FOR BASE COURSE 3,421.11 CY $72.44 $247,826.39
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8022.00 HYDRATED LIME 7,740.08 TON $177.62 $1,374,763.35
8022.15 HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING 35,650.00 EACH $1.23 $43,992.50
8022.20 HYDRATED LIME/WARM MIX ASPHALT 1,743,775.00 EACH $1.27 $2,212,890.03
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 3,115.00 CY $24.96 $77,754.47
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 915.00 CY $19.16 $17,531.40
8028.01 FOUNDATION COURSE REPLACEMENT 2,226.33 CY $103.90 $231,327.13
8029.25 FOUNDATION COURSE 1,252,409.00 SY $3.46 $4,333,448.29
8029.84 BITUMINOUS FOUNDATION COURSE 4" 22,135.00 SY $6.30 $139,450.50
8029.86 BITUMINOUS FOUNDATION COURSE 6" 6,333.00 SY $12.82 $81,174.50
8060.05 GRANULAR SUBDRAIN 3,404.00 EACH $120.48 $410,109.78
8070.05 MINERAL FILLER FOR MICROSURFACING 185.44 TON $90.00 $16,689.24
8090.00 GRANULAR FILL 12,556.00 CY $25.46 $319,652.81
8091.00 GRANULAR BACKFILL 12,644.80 CY $53.04 $670,727.59
8101.40 SUBGRADE STABILIZATION 14,934.00 SY $1.29 $19,264.86
8101.50 STABILIZED SUBGRADE 674,495.00 SY $1.55 $1,047,012.33
8101.52 STABILIZED SUBGRADE 11,733.00 SY $7.00 $82,131.00
8111.00 SHOULDER SUBGRADE PREPARATION 2,568.63 STA $161.63 $415,176.90
8111.01 SHOULDER SUBGRADE PREPARATION 6.01 STA $565.00 $3,393.39
8111.20 SHOULDER SUBGRADE PREPARATION 24.00 SY $10.00 $240.00
9002.05 ASPHALTIC CONC FOR STATE MAINT PATCHING, TYPE SPH (0.5) 100.00 TON $30.37 $3,037.00
9002.09 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SLX 1,000.00 TON $51.85 $51,850.00
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR 33,250.00 TON $26.32 $875,299.00
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS 4,900.00 TON $20.13 $98,627.00
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR(FINE) 300.00 TON $40.00 $12,000.00
9002.16 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH(0.375) 500.00 TON $68.94 $34,470.00
9005.23 ASPHALTIC CONCRETE, TYPE SPS 355,499.00 TON $26.12 $9,287,014.10
9005.70 ASPHALTIC CONCRETE, TYPE LC 42,687.00 TON $36.76 $1,569,294.40
9005.71 ASPHALTIC CONCRETE, TYPE SLX 80,990.00 TON $52.32 $4,237,670.50
9005.75 ASPHALTIC CONCRETE, TYPE SPR 1,298,318.00 TON $32.24 $41,858,273.20
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) 20,160.00 TON $43.31 $873,189.50
9005.82 ASPHALTIC CONCRETE, TYPE SPH 9,570.00 TON $45.31 $433,627.50
9005.83 ASPHALTIC CONCRETE, TYPE SPH(0.375) 24,380.00 TON $70.46 $1,717,750.80
9005.87 ASPHALTIC CONCRETE, TYPE SRM 119,050.00 TON $28.25 $3,362,749.40
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) 125,900.00 TON $32.82 $4,131,571.30
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS 203,862.00 SY $4.32 $881,157.98
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9009.15 MICROSURFACING PLACEMENT 2,065.36 STA $260.70 $538,445.60
9009.71 TEMPORARY SIDEWALK 757.00 SY $39.07 $29,577.80
9009.75 TEMPORARY SURFACING 34,705.00 SY $51.14 $1,774,688.21
9009.86 SURFACING 6" 39,209.00 SY $22.22 $871,381.08
9009.87 SURFACING 8" 4,341.00 SY $40.57 $176,122.12
9009.88 SURFACING 10" 44,522.00 SY $45.57 $2,029,069.33
9010.49 ASPHALTIC CONCRETE FOR PATCHING, TYPE SLX 200.00 TON $83.00 $16,600.00
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR 26,785.00 TON $51.62 $1,382,751.50
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS 6,250.00 TON $48.58 $303,604.00
9010.54 ASPHALTIC CONCRETE FOR PATCHING, TYPE LC 50.00 TON $107.00 $5,350.00
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) 500.00 TON $30.00 $15,000.00
9010.58 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.5) 100.00 TON $50.00 $5,000.00
9010.68 ASPHALTIC CONCRETE FOR PATCHING, TYPE SRM 2,500.00 TON $40.85 $102,130.00
9020.86 PERFORMANCE GRADED BINDER (58H-34) FOR STATE MAINTENANCE PATCHING 88.40 TON $458.93 $40,568.97
9020.87 PERFORMANCE GRADED BINDER (58V-34) FOR STATE MAINTENANCE PATCHING 178.80 TON $524.92 $93,855.04
9020.88 PERFORMANCE GRADED BINDER (58S-34) FOR STATE MAINTENANCE PATCHING 137.60 TON $430.50 $59,236.96
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING 19.20 TON $362.11 $6,952.48
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING 938.30 TON $448.79 $421,098.50
9021.05 PERFORMANCE GRADED BINDER (58-34) 1,580.04 TON $437.33 $690,995.48
9021.12 PERFORMANCE GRADED BINDER (52-34) 6,912.70 TON $365.92 $2,529,463.50
9021.13 PERFORMANCE GRADED BINDER (64-34) 42,028.33 TON $458.92 $19,287,829.94
9021.16 PERFORMANCE GRADED BINDER (58V-34) 8,684.75 TON $520.41 $4,519,666.96
9021.17 PERFORMANCE GRADED BINDER (58H-34) 8,529.48 TON $454.95 $3,880,457.47
9021.18 PERFORMANCE GRADED BINDER (58S-34) 4,783.97 TON $463.70 $2,218,324.04
9029.05 SPEED HUMP 4.00 EACH $1,152.82 $4,611.28
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB 149,403.00 LF $4.37 $652,744.49
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 44,714.00 SY $4.67 $209,027.82
9052.00 ARMOR COAT EMULSIFIED ASPHALT 22,190.00 GAL $3.81 $84,543.90
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING 314,146.97 GAL $1.20 $376,976.36
9053.00 TACK COAT 1,942,046.68 GAL $1.82 $3,535,278.24
9053.20 FOG SEAL 330,708.80 GAL $1.31 $431,861.57
9110.01 RENTAL OF LOADER, FULLY OPERATED 6,358.00 HOUR $71.95 $457,455.60
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 2,603.00 HOUR $70.36 $183,152.20
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 6,408.00 HOUR $68.58 $439,484.80
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 6,603.00 HOUR $90.19 $595,529.45
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9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 3,810.00 HOUR $89.28 $340,138.35
9111.00 WATER 13,841.81 MGAL $27.76 $384,288.71
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS 4,069.00 MGAL $15.19 $61,794.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE 397.00 STA $102.92 $40,860.00
9140.40 CRACK SEALING BITUMINOUS SURFACING 1,756,265.00 LF $0.51 $901,182.25
9150.00 CRACKING AND SEATING CONCRETE PAVEMENT 76,461.00 SY $0.46 $35,172.06
9170.00 EARTH SHOULDER CONSTRUCTION 29,428.77 STA $105.11 $3,093,219.67
9170.10 EARTH SHOULDER RESTORATION 5,092.80 STA $40.03 $203,871.87
9170.50 MEDIAN CONSTRUCTION 26.75 STA $571.48 $15,287.08
9171.10 RECONSTRUCT GUTTER DEPRESSION 28.00 EACH $1,600.00 $44,800.00
9173.11 WIDENING 1,131.25 STA $66.77 $75,533.99
9173.15 TRENCHED WIDENING 5,664.16 STA $53.34 $302,141.59
9173.16 TRENCHED WIDENING, 1' 7,583.93 STA $43.68 $331,247.03
9173.17 TRENCHED WIDENING, 3' 4,139.27 STA $46.83 $193,843.52
9173.18 TRENCHED WIDENING, 2' 1,069.21 STA $114.58 $122,512.03
9173.20 SUBGRADE PREPARATION 803,211.49 SY $1.93 $1,547,091.03
9179.22 COLD MILLING, CLASS 2 909.06 STA $100.12 $91,016.00
9179.23 COLD MILLING, CLASS 3 23,127.46 STA $297.51 $6,880,594.56
9179.24 COLD MILLING, CLASS 4 662.98 STA $490.01 $324,870.29
9179.31 COLD MILLING, CLASS 1 2,941.00 SY $8.56 $25,174.96
9179.32 COLD MILLING, CLASS 2 103.00 SY $13.00 $1,339.00
9179.33 COLD MILLING, CLASS 3 452,116.00 SY $2.30 $1,041,217.47
9179.34 COLD MILLING, CLASS 4 149,476.00 SY $3.90 $583,370.55
9179.35 COLD MILLING, CLASS 5 114,907.00 SY $4.91 $563,901.80
9179.43 COLD MILLING, CLASS 3 10,877.97 STA $107.80 $1,172,674.55
9179.44 COLD MILLING, CLASS 4 191.98 STA $484.68 $93,046.25
9179.52 COLD MILLING, CLASS 3 38,130.00 SY $2.40 $91,512.00
9179.63 COLD MILLING, CLASS 3 3,239.12 STA $237.22 $768,397.03
9179.65 COLD MILLING, CLASS 3 1,311.10 STA $120.68 $158,223.36
9179.71 COLD MILLING, CLASS 3 102.25 STA $240.00 $24,538.80
9179.72 REMOVE ASPHALT SURFACE FROM BRIDGE 1,469.00 SY $15.87 $23,306.20
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY 25.00 EACH $2,779.49 $69,487.32
9179.80 MILLING CONCRETE FOR INLAYS 60.00 EACH $2,182.77 $130,966.06
9185.76 RUMBLE STRIPS, ASPHALT 26,722.95 STA $9.71 $259,414.21
9185.77 RUMBLE STRIPS, CONCRETE 3,737.25 STA $34.79 $130,034.68
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9185.85 RUMBLE STRIPS, ASPHALT 8" 16,210.48 STA $8.99 $145,721.51
9185.86 RUMBLE STRIPS, CONCRETE 8" 699.00 STA $32.84 $22,954.81
9186.00 CONCRETE SURFACE MILLING 165,125.94 SY $3.10 $511,533.58
9186.01 CONCRETE SURFACE MILLING 132.62 STA $197.07 $26,135.17
9186.02 CONCRETE SURFACE MILLING 127,012.00 SY $2.03 $258,274.80
9188.01 BITUMINOUS SURFACE COURSE 1,181.00 SY $20.00 $23,620.00
9188.50 SURFACING UNDER GUARDRAIL 56,553.00 SY $30.10 $1,702,388.62
9190.12 CEMENT STABILIZED BITUMINOUS 2,551.43 STA $559.40 $1,427,271.21
9190.50 FLY ASH 772.00 TON $86.75 $66,971.24
9190.61 CEMENT 27,348.20 TON $144.44 $3,950,111.52
9206.00 FABRIC REINFORCEMENT CRACK REPAIR 13,265.00 LF $5.19 $68,874.38
9206.32 STRESS ABSORBING FIBERGLASS LAYER WITH EMULSIFIED ASPHALT 79,233.00 SY $1.64 $129,942.12
9300.37 RAP INCENTIVE PAYMENT FOR STATE MAINTENANCE PATCHING 68,090.00 EACH $1.00 $68,090.00
9300.38 RAP INCENTIVE PAYMENT 3,485,762.80 EACH $1.00 $3,485,762.80
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING 9.14 LS/MILE $5,127.02 $46,861.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D 490.94 LS/MILE $861.44 $405,389.96
A001.01 PULL BOX, TYPE PB-1 11.00 EACH $1,083.37 $11,917.10
A001.02 PULL BOX, TYPE PB-1A 2.00 EACH $907.11 $1,814.22
A001.05 PULL BOX, TYPE PB-2 20.00 EACH $1,575.12 $31,502.47
A001.08 RELOCATE PULL BOX 1.00 EACH $716.79 $716.79
A001.09 PULL BOX, TYPE T9 2.00 EACH $963.90 $1,927.80
A001.12 PULL BOX, TYPE PB-5 51.00 EACH $720.25 $36,732.71
A001.16 PULL BOX, TYPE PB-6 27.00 EACH $776.65 $20,969.46
A001.35 PULL BOX, TYPE FOR-27 353.00 EACH $959.56 $338,725.80
A001.37 PULL BOX, TYPE T6 1.00 EACH $860.43 $860.43
A001.38 PULL BOX, TYPE T48 2.00 EACH $2,012.21 $4,024.42
A001.39 PULL BOX, TYPE PB FIBER VAULT 14.00 EACH $1,292.38 $18,093.32
A003.10 TRAFFIC SIGNAL, TYPE TS-1 215.00 EACH $646.76 $139,052.48
A003.20 TRAFFIC SIGNAL, TYPE TS-1A 4.00 EACH $824.18 $3,296.73
A004.00 TRAFFIC SIGNAL, TYPE TS-1 3.00 EACH $860.07 $2,580.21
A004.01 TRAFFIC SIGNAL, TYPE TS-1-OP 2.00 EACH $3,353.00 $6,706.00
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL 2.00 EACH $1,211.87 $2,423.73
A004.06 TRAFFIC SIGNAL, TYPE TS-1LB-OP 1.00 EACH $4,204.00 $4,204.00
A004.14 TRAFFIC SIGNAL, TYPE TS-1-OP-A 1.00 EACH $3,278.00 $3,278.00
A004.15 TRAFFIC SIGNAL, TYPE TS-1B 1.00 EACH $884.00 $884.00
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A004.19 TRAFFIC SIGNAL, TYPE TS-1LF 1.00 EACH $1,112.00 $1,112.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L 3.00 EACH $704.16 $2,112.48
A004.22 TRAFFIC SIGNAL, TYPE TS-1LB 1.00 EACH $1,109.00 $1,109.00
A004.26 TRAFFIC SIGNAL, TYPE TS-1R 3.00 EACH $781.83 $2,345.50
A004.27 TRAFFIC SIGNAL, TYPE TS-1R-A 1.00 EACH $681.70 $681.70
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR 5.00 EACH $1,212.82 $6,064.12
A004.35 TRAFFIC SIGNAL, TYPE TS-1LFA 1.00 EACH $820.67 $820.67
A004.40 TRAFFIC SIGNAL, TYPE TS-2 2.00 EACH $868.50 $1,737.00
A004.45 TRAFFIC SIGNAL, TYPE TS-1W 2.00 EACH $605.11 $1,210.22
A004.50 TRAFFIC SIGNAL 1.00 EACH $1,425.00 $1,425.00
A005.25 TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 1.00 EACH $12,666.73 $12,666.73
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 2.00 EACH $12,615.78 $25,231.56
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM 1.00 LS $1,627.08 $1,627.08
A005.84 WIRELESS INTERCONNECT RADIO SYSTEM 1.00 LS $1,627.08 $1,627.08
A005.89 CABINET 4.00 EACH $5,400.12 $21,600.48
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 7.00 EACH $660.13 $4,620.94
A006.50 RADAR VEHICLE DETECTION SYSTEM 3.00 LS $16,166.21 $48,498.64
A006.51 RADAR VEHICLE DETECTION SYSTEM 1.00 LS $22,218.07 $22,218.07
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB 9.00 EACH $281.36 $2,532.26
A006.76 PEDESTAL POLE, TYPE PP-4 4.00 EACH $930.43 $3,721.72
A006.83 PEDESTAL POLE, TYPE PP-12 4.00 EACH $1,122.77 $4,491.06
A006.84 PEDESTAL POLE, TYPE PP-10 1.00 EACH $1,670.60 $1,670.60
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED 24.00 EACH $229.17 $5,500.00
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED 25.00 EACH $424.05 $10,601.22
A007.02 VEHICLE DETECTOR, TYPE 2 25.00 EACH $1,481.40 $37,035.00
A007.05 VEHICLE DETECTOR, TYPE 3 39.00 EACH $286.92 $11,190.00
A007.06 VEHICLE DETECTOR, TYPE 3 UC 16.00 EACH $255.00 $4,080.00
A007.08 VEHICLE DETECTOR, TYPE TD-3 2.00 EACH $851.78 $1,703.55
A007.15 VEHICLE DETECTOR, TYPE TD-5 28.00 EACH $1,471.07 $41,190.00
A007.27 VEHICLE DETECTOR 3.00 EACH $8,759.65 $26,278.96
A007.32 STREET LIGHTING UNIT 27.00 EACH $3,586.00 $96,822.00
A007.34 STREET LIGHTING UNIT 2.00 EACH $3,641.00 $7,282.00
A007.38 RADAR VEHICLE DETECTOR 3.00 EACH $8,372.00 $25,116.00
A007.49 STREET LIGHTING UNIT, TYPE SL-A-C-35-6-3-SC 4.00 EACH $2,006.22 $8,024.88
A007.59 STREET LIGHTING UNIT, TYPE SL-A-S-35-6-3-SC 2.00 EACH $1,626.65 $3,253.30
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A007.62 STREET LIGHTING UNIT, TYPE SL-A-C-40-12T-5 8.00 EACH $2,321.00 $18,568.00
A008.24 STREET LIGHTING UNIT, TYPE SL-BT-30-6-LED 4.00 EACH $3,450.00 $13,800.00
A008.76 STREET LIGHTING UNIT, TYPE SL-S-40-4-0.20 5.00 EACH $1,608.07 $8,040.36
A008.78 STREET LIGHTING UNIT, TYPE SL-A-40-6-0.25F 12.00 EACH $2,303.00 $27,636.00
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 16.00 EACH $3,020.57 $48,329.06
A009.07 STREET LIGHTING UNIT, TYPE SL-S-40-4-0.25 2.00 EACH $1,897.10 $3,794.20
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 12.00 EACH $3,500.00 $42,000.00
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20 32.00 EACH $2,874.61 $91,987.48
A010.02 LUMINAIRE, TYPE LED-SC 6.00 EACH $434.84 $2,609.04
A010.07 LUMINAIRE, TYPE HPS-400 2.00 EACH $369.89 $739.78
A010.09 LUMINAIRE, TYPE HPS-200W 6.00 EACH $416.70 $2,500.20
A010.20 LUMINAIRE, TYPE HML-A-1KW 18.00 EACH $1,113.00 $20,034.00
A010.26 LUMINAIRE, TYPE HML-V-1KW 8.00 EACH $1,083.00 $8,664.00
A010.43 LED LUMINAIRE ON POLE, TYPE L1 3.00 EACH $2,958.00 $8,874.00
A010.44 LED LUMINAIRE ON POLE, TYPE L2 1.00 EACH $3,078.00 $3,078.00
A010.48 LED LUMINAIRE, WALL MOUNTED, TYPE L3 21.00 EACH $668.00 $14,028.00
A010.54 LUMINAIRE 8.00 EACH $520.00 $4,160.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 13.00 EACH $778.61 $10,121.97
A010.76 LUMINAIRE ARM 2.00 EACH $797.40 $1,594.80
A010.94 STREET LIGHTING UNIT, TYPE SL-A-45-6-LED 11.00 EACH $3,061.64 $33,678.04
A011.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-8 3.00 EACH $11,354.00 $34,062.00
A011.59 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-8 1.00 EACH $11,483.00 $11,483.00
A011.62 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP 1.00 EACH $9,277.50 $9,277.50
A011.69 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-30-8 1.00 EACH $13,903.00 $13,903.00
A011.89 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-0 2.00 EACH $14,297.84 $28,595.68
A014.47 WOOD POLE 6.00 EACH $3,135.47 $18,812.82
A014.50 WOOD POLE 2.00 EACH $2,167.33 $4,334.65
A016.53 MAST ARM SIGNAL POLE, TYPE MP-30-60 1.00 EACH $13,786.12 $13,786.12
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 1.00 EACH $9,833.00 $9,833.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 2.00 EACH $10,588.33 $21,176.65
A018.26 HIGH MAST LIGHTING UNIT, TYPE T-120 2.00 EACH $37,040.00 $74,080.00
A018.30 HIGH MAST LIGHTING UNIT, TYPE T-140 3.00 EACH $40,890.00 $122,670.00
A018.71 HIGH MAST TOWER FOUNDATION DESIGN 5.00 EACH $3,469.00 $17,345.00
A018.72 ANCHOR BOLTS FOR HIGH MAST TOWER 30.00 EACH $1,124.00 $33,720.00
A018.81 FOUNDATION DESIGN 9.00 EACH $1,344.91 $12,104.19
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A018.82 CONCRETE FOR FOUNDATION 4.00 CY $287.68 $1,150.70
A018.83 REINFORCING STEEL 1,125.00 LB $2.14 $2,408.75
A018.88 CONCRETE FOR HIGH MAST FOUNDATION 75.00 CY $284.00 $21,300.00
A018.89 REINFORCING STEEL FOR HIGH MAST FOUNDATION 6,065.00 LB $1.45 $8,794.25
A020.10 LIGHTING CONTROL CENTER, TYPE D 13.00 EACH $2,790.34 $36,274.36
A020.30 LIGHTING CONTROL CENTER, TYPE R 15.00 EACH $2,774.31 $41,614.64
A020.36 LIGHTING CONTROL CENTER, TYPE R-2 2.00 EACH $6,393.00 $12,786.00
A020.37 LIGHTING CONTROL CENTER, TYPE R-3 2.00 EACH $6,036.00 $12,072.00
A020.45 LIGHTING CONTROL CENTER, TYPE T 2.00 EACH $15,070.00 $30,140.00
A020.50 LIGHTING CONTROL CENTER, TYPE RU 1.00 EACH $3,296.90 $3,296.90
A030.04 SERVICE DISCONNECT PEDESTAL 2.00 EACH $4,669.87 $9,339.74
A064.10 2-INCH CONDUIT UNDER SIDEWALK 128.00 LF $6.74 $862.80
A065.46 1/2-INCH CONDUIT IN TRENCH 650.00 LF $6.47 $4,206.00
A069.10 1 1/2-INCH  CONDUIT ON STRUCTURE 60.00 LF $14.90 $894.00
A069.11 2-INCH CONDUIT ON STRUCTURE 486.00 LF $20.35 $9,890.10
A069.14 1-INCH CONDUIT IN TRENCH 536.00 LF $5.35 $2,865.04
A069.15 1 1/2-INCH  CONDUIT IN MEDIAN BARRIER 2,677.00 LF $9.57 $25,618.89
A070.10 1 1/2-INCH CONDUIT IN TRENCH 54,856.00 LF $3.94 $216,014.34
A070.13 2-INCH CONDUIT IN TRENCH 91,483.00 LF $3.48 $318,778.11
A070.14 2-INCH CONDUIT IN TRENCH 210.00 LF $15.30 $3,213.00
A070.18 3-INCH CONDUIT IN TRENCH 224.00 LF $8.17 $1,830.50
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 2,077.00 LF $5.10 $10,590.54
A072.14 2-INCH CONDUIT UNDER ROADWAY 266.00 LF $8.68 $2,308.60
A073.12 2-INCH CONDUIT UNDER SIDEWALK 10.00 LF $3.70 $37.00
A073.23 3-INCH CONDUIT UNDER SIDEWALK 27.00 LF $7.50 $202.50
A074.08 1/2-INCH CONDUIT, JACKED 215.00 LF $17.24 $3,706.30
A074.12 1 1/2-INCH CONDUIT, JACKED 1,552.00 LF $16.18 $25,108.56
A074.14 2-INCH CONDUIT, JACKED 48,162.00 LF $10.63 $511,727.22
A074.42 2-INCH CONDUIT BORED 2,548.00 LF $10.80 $27,518.40
A074.43 2-2-INCH CONDUIT BORED 18,978.00 LF $9.84 $186,743.52
A074.52 2-INCH CONDUIT PLOWED 4,363.00 LF $4.56 $19,895.28
A074.53 2-2-INCH CONDUIT PLOWED 41,297.00 LF $4.74 $195,747.78
A074.72 2" CONDUIT 516.00 LF $2.09 $1,078.44
A074.90 CAT5E ETHERNET CABLE 14.00 LF $14.55 $203.70
A076.13 3/C #12 AWG TRAFFIC SIGNAL CABLE 8,126.00 LF $2.00 $16,253.01
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A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE 505.00 LF $1.24 $624.85
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE 1,192.00 LF $2.36 $2,817.55
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE 167.00 LF $2.10 $350.70
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE 653.00 LF $2.83 $1,846.20
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE 1,461.00 LF $4.27 $6,242.80
A077.23 12/C #12 AWG TRAFFIC SIGNAL CABLE 7,070.00 LF $4.08 $28,878.63
A077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE 484.00 LF $5.31 $2,569.41
A077.87 2/C #14 AWG TRAFFIC SIGNAL CABLE, AERIAL 83.00 LF $5.40 $448.20
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE 2,693.00 LF $1.30 $3,487.63
A079.14 FIBER OPTIC COMMUNICATION CABLE 1,515.00 LF $3.80 $5,762.50
A079.22 TRACER WIRE 64,990.00 LF $0.34 $21,805.66
A079.24 #0 AWG CU SERVICE CONDUCTOR 51,674.00 LF $4.40 $227,344.14
A079.27 10 KM SFP MODULE 118.00 EACH $221.24 $26,106.40
A079.28 #2 AWG CU CONDUCTOR 14,650.00 LF $2.94 $43,089.64
A079.29 #1 AWG CU CONDUCTOR 50,370.00 LF $3.86 $194,530.32
A079.30 #3 AWG CU CONDUCTOR 2,162.00 LF $3.20 $6,918.40
A079.32 #6 AWG CU CONDUCTOR 1,644.00 LF $2.39 $3,934.00
A079.33 #8 AWG CU CONDUCTOR 2,734.00 LF $0.65 $1,777.10
A079.34 #10 AWG CU CONDUCTOR 1,367.00 LF $0.48 $656.16
A079.35 #12 AWG CU CONDUCTOR 157.50 LF $0.45 $70.88
A079.43 #8 GROUNDING CONDUCTOR 84,088.00 LF $2.09 $176,006.17
A079.47 FIBER OPTIC COMMUNICATION CABLE, AERIAL 470.00 LF $9.60 $4,512.00
A079.50 GROUNDING CONDUCTOR 2,554.00 LF $1.24 $3,172.55
A079.55 SERVICE CABLE 1,280.00 LF $2.43 $3,110.08
A079.63 SUPPORT CABLE 442.00 LF $4.60 $2,033.20
A079.64 TETHER CABLE 442.00 LF $3.40 $1,502.80
A079.71 TERMINATED FIBER CONNECTOR 1,068.00 EACH $69.74 $74,486.76
A079.72 CONNECTOR ADAPTOR PANEL 131.00 EACH $156.61 $20,516.35
A079.73 FIBER CONNECTOR HOUSING 130.00 EACH $214.73 $27,914.35
A079.74 FIBER ETHERNET SWITCH 56.00 EACH $1,939.23 $108,596.65
A079.76 FIBER ETHERNET TRANSCEIVER 80.00 EACH $512.17 $40,973.50
A079.77 AUTOMATED GATE 98.00 EACH $16,535.59 $1,620,487.50
A079.78 AUTOMATED GATE CONTROLLER 80.00 EACH $19,483.87 $1,558,709.64
A079.91 #8 CIRCUIT GROUND CABLE 795.00 LF $3.46 $2,750.70
A079.93 #0 AWG CU CONDUCTOR 32,478.00 LF $3.80 $123,416.40
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A079.94 #2/0 AWG CU CONDUCTOR 5,244.00 LF $4.27 $22,391.88
A080.01 #0 AWG CU CONDUCTOR 26,804.00 LF $3.87 $103,731.48
A080.03 STREET LIGHTING CABLE, NO. 1 USE 1,050.00 LF $3.35 $3,517.50
A080.10 STREET LIGHTING CABLE, NO. 2 USE 8,674.00 LF $2.17 $18,844.84
A080.22 STREET LIGHTING CABLE, NO. 6 BARE 59,280.00 LF $1.16 $69,055.57
A080.23 STREET LIGHTING CABLE, NO. 6 BARE 2,402.00 LF $1.10 $2,642.20
A080.24 STREET LIGHTING CABLE, NO. 6 USE 122,736.00 LF $1.34 $163,986.28
A080.28 STREET LIGHTING CABLE, NO. 6 3/C 180.00 LF $2.72 $489.60
A080.35 STREET LIGHTING CABLE, NO. 10 USE 90.00 LF $3.35 $301.50
A081.10 2 PAIR COMMUNICATION CABLE 5.00 LF $4.45 $22.25
A081.21 12 SM FIBER OPTIC CABLE 87,255.00 LF $1.49 $130,401.20
A081.22 144 SM FIBER OPTIC CABLE 65,722.00 LF $2.81 $184,678.82
A081.31 TEST STATION 14.00 EACH $186.04 $2,604.56
A081.32 FIBER OPTIC SPLICE 68.00 EACH $192.35 $13,079.80
A081.33 FIBER OPTIC 12 SPLICE TRAY 10.00 EACH $110.40 $1,104.00
A081.35 FIBER OPTIC SPLICE CLOSURE 14.00 EACH $876.02 $12,264.33
A081.37 FIBER OPTIC 24 SPLICE TRAY 1.00 EACH $120.16 $120.16
A090.01 STEP DOWN TRANSFORMER AND ENCLOSURE 1.00 EACH $3,737.50 $3,737.50
A100.10 ELECTRICAL SERVICE 1.00 EACH $3,605.47 $3,605.47
A110.70 LUMINAIRE EXTENSION 2.00 EACH $2,126.02 $4,252.04
A150.40 LIGHTING CIRCUIT MODIFICATION, NO. 1.00 LS $7,662.85 $7,662.85
A150.41 LIGHTING CIRCUIT MODIFICATION, NO. 1.00 LS $4,332.03 $4,332.03
A150.42 LIGHTING CIRCUIT MODIFICATION, NO. 1.00 LS $1,215.68 $1,215.68
A150.43 LIGHTING CIRCUIT MODIFICATION, NO. 1.00 LS $1,732.16 $1,732.16
A300.16 REMOVE AND REINSTALL 750.00 LF $6.00 $4,500.00
A401.03 MODIFY 3.00 EACH $2,200.00 $6,600.00
A401.04 MODIFY 1.00 EACH $2,100.00 $2,100.00
A401.40 40' TOWER CAMERA SITE 27.00 EACH $20,354.18 $549,562.90
A401.60 60' TOWER CAMERA SITE 6.00 EACH $21,600.05 $129,600.30
A449.00 ADJUST PULL BOX TO GRADE 2.00 EACH $397.00 $794.00
A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 6.00 EACH $1,524.83 $9,149.00
A501.00 INSTALL TRAFFIC SIGNAL, TYPE TS-1 2.00 EACH $430.91 $861.82
A501.10 INSTALL TRAFFIC SIGNAL, TYPE TS-1LL 1.00 EACH $541.08 $541.08
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 11.00 EACH $268.00 $2,948.00
A510.00 INSTALL LUMINAIRE 8.00 EACH $175.56 $1,404.47
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A520.69 STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED 78.00 EACH $2,500.00 $195,000.00
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY 3.00 EACH $630.67 $1,892.00
A580.88 INSTALL 2.00 EACH $1,015.00 $2,030.00
A600.00 REMOVE LIGHTING UNIT 12.00 EACH $607.70 $7,292.43
A600.02 REMOVE LIGHTING UNIT 3.00 EACH $959.09 $2,877.27
A600.50 REMOVE LUMINAIRE 43.00 EACH $279.53 $12,019.75
A610.00 REMOVE TRAFFIC SIGNAL 2.00 EACH $2,464.00 $4,928.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD 12.00 EACH $140.77 $1,689.29
A610.18 REMOVE PEDESTRIAN SIGNAL HEAD 1.00 EACH $37.44 $37.44
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER 5.00 EACH $405.40 $2,027.00
A611.10 REMOVE PEDESTRIAN SIGNAL 2.00 EACH $80.00 $160.00
A611.12 REMOVE PEDESTRIAN PUSHBUTTON 5.00 EACH $45.34 $226.72
A612.10 REMOVE AND REINSTALL STREET LIGHTING UNIT 12.00 EACH $1,947.38 $23,368.50
A620.01 REMOVE CONDUCTOR 15,724.00 LF $0.97 $15,286.04
A630.00 REMOVE LIGHT POLE 1.00 EACH $1,030.00 $1,030.00
A630.03 REMOVE PEDESTAL POLE 2.00 EACH $379.44 $758.88
A630.07 REMOVE AND REPLACE CABINET 13.00 EACH $5,098.54 $66,281.00
A630.20 REMOVE PULL BOX 48.00 EACH $300.60 $14,428.77
A639.90 REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE 3.00 EACH $1,663.64 $4,990.91
A679.57 REMOVE TRAFFIC SIGNAL CABLE 1,134.00 LF $1.19 $1,349.46
A679.80 REMOVE STREET LIGHTING CABLE 2,940.00 LF $0.95 $2,793.00
A699.90 REMOVE 29.00 EACH $421.77 $12,231.31
A699.91 REMOVE 1.00 EACH $138.00 $138.00
A700.20 RELOCATE STREET LIGHTING UNIT 68.00 EACH $1,747.31 $118,817.28
A700.21 RELOCATE STREET LIGHTING UNIT 15.00 EACH $1,724.43 $25,866.44
A700.22 RELOCATE STREET LIGHTING UNIT 5.00 EACH $1,575.00 $7,875.00
A706.00 RELOCATE PULL BOX 20.00 EACH $189.16 $3,783.18
A760.10 CIVIC CENTER LAYER 3 SWITCH/ROUTER 1.00 EACH $15,000.00 $15,000.00
A760.12 ENCLOSED WALL MOUNTED CABINET- 24U 11.00 EACH $1,150.00 $12,650.00
A760.13 POWER DISTRIBUTION UNIT (PDU) 13.00 EACH $190.00 $2,470.00
A760.15 FIELD LAYER 3 SWITCH/ROUTER 13.00 EACH $9,200.00 $119,600.00
A760.16 48-STRAND SINGLE MODE FIBER OPTIC CABLE 17,669.00 LF $3.50 $61,841.50
A760.18 RACK MOUNTED FIBER DISTRIBUTION UNIT (FDU)- 96 FIBER 13.00 EACH $450.00 $5,850.00
A760.20 BATTERY BACK-UP UNIT 4.00 EACH $2,700.00 $10,800.00
A780.10 CROSSOVER LIGHTING SYSTEM 1.00 EACH $50,606.11 $50,606.11
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A800.51 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 376.00 DAY $2.80 $1,052.80
A800.53 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 376.00 DAY $2.80 $1,052.80
A800.76 REMOVE CROSSOVER LIGHTING SYSTEM 1.00 EACH $3,216.00 $3,216.00
A800.77 REMOVE CROSSOVER LIGHTING SYSTEM 1.00 EACH $3,216.00 $3,216.00
A960.00 PULL TAPE 63,608.00 LF $0.25 $15,902.00
L001.01 SEEDING, TYPE A 482.70 ACRE $752.17 $363,070.88
L001.02 SEEDING, TYPE B 854.58 ACRE $666.34 $569,443.90
L001.03 SEEDING, TYPE C 4.80 ACRE $1,377.51 $6,612.06
L001.10 SOIL AMENDMENT 95.00 TON $2,089.68 $198,520.00
L001.11 SOIL AMENDMENT FOR EROSION CONTROL 63.50 TON $2,251.34 $142,959.97
L001.12 SOIL AMENDMENT FOR SEEDING 77.50 TON $2,529.65 $196,047.82
L001.16 SEEDING, TYPE BUFFER 7.35 ACRE $1,060.53 $7,794.89
L001.17 SEEDING, TYPE WETLAND 3.20 ACRE $1,088.75 $3,484.00
L001.18 SEEDING, TYPE WETLAND-HIGH 3.70 ACRE $1,819.34 $6,731.54
L001.19 SEEDING, TYPE WETLAND-LOW 6.00 ACRE $2,000.00 $12,000.00
L006.00 COVER CROP SEEDING 1,499.10 ACRE $186.21 $279,149.48
L006.50 TEMPORARY SEEDING 141.00 ACRE $2,348.41 $331,125.24
L007.00 CONTOUR CULTIVATION 5,000.00 LF $0.53 $2,650.00
L007.01 CONTOUR CULTIVATION OF BACKSLOPES 5,000.00 LF $0.93 $4,650.00
L010.00 SODDING 21,253.00 SY $9.29 $197,400.90
L010.98 TEMPORARY EROSION CONTROL 4,200.00 SY $1.62 $6,817.00
L019.11 EROSION CONTROL, CLASS 1B 349.00 SY $2.25 $785.25
L019.13 EROSION CONTROL, CLASS 1D 831,468.00 SY $1.43 $1,189,363.70
L019.14 EROSION CONTROL, CLASS 1E 38,303.00 SY $1.65 $63,378.97
L019.15 EROSION CONTROL, CLASS 1F 55,006.00 SY $2.02 $110,978.42
L019.16 EROSION CONTROL, CLASS 1C 15,695.00 SY $1.17 $18,363.15
L019.20 EROSION CONTROL, CLASS 2A 101,859.00 SY $4.24 $431,578.33
L019.21 EROSION CONTROL, CLASS 2B 13,189.00 SY $4.47 $58,960.36
L019.22 EROSION CONTROL, CLASS 2C 3,286.00 SY $12.38 $40,671.11
L020.50 TRANSITION MAT 1,271.00 SY $100.77 $128,072.59
L022.11 FABRIC SILT FENCE-LOW POROSITY 332,947.00 LF $2.46 $818,593.80
L022.12 FABRIC SILT FENCE-HIGH POROSITY 4,578.00 LF $3.45 $15,812.00
L022.75 TEMPORARY SILT CHECK 90,150.00 LF $3.60 $324,651.50
L022.80 SILT CHECK, TYPE 1-LOW 15,824.00 LF $3.03 $48,008.24
L022.81 SILT CHECK, TYPE 1-HIGH 120,104.00 LF $3.09 $371,330.18



English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

STANDARD TOTAL UNIT AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS PRICE BID

L022.83 SILT CHECK, TYPE 2-HIGH 55,480.00 LF $4.03 $223,825.30
L022.84 SILT CHECK, TYPE 3-LOW 1,975.00 LF $3.58 $7,062.50
L022.85 SILT CHECK, TYPE 3-HIGH 615.00 LF $6.75 $4,151.25
L022.86 SILT CHECK, TYPE 4 420.00 LF $8.00 $3,360.00
L022.90 TEMPORARY SILT FENCE 149,600.00 LF $3.00 $449,384.50
L022.92 TEMPORARY EARTH CHECK 48,200.00 LF $3.83 $184,672.50
L023.10 TURBIDITY BARRIER 1,241.00 LF $15.65 $19,424.65
L030.75 MANURE TOPDRESSING 4,165.00 CY $20.00 $83,300.00
L032.56 SLASH MULCH GRINDING 22,500.00 CY $13.41 $301,630.00
L032.57 SLASH MULCH PLACEMENT 22,500.00 CY $10.98 $246,950.00
L032.70 TEMPORARY MULCH 306.00 TON $284.51 $87,060.38
L032.75 MULCH 2,876.68 TON $176.88 $508,839.30
L032.80 HYDROMULCH 127.00 TON $2,258.86 $286,874.83
L070.15 MOWING 3,152.00 ACRE $52.31 $164,887.50
L230.17 JUNIPERUS SCOPULORUM 'WICHITA BLUE' (WICHITA BLUE JUNIPER) 11.00 EACH $150.00 $1,650.00

5'-6' B&B OR CONTAINER GROWN
L705.20 ACER SACCHARINUM (SILVER QUEEN MAPLE) 1 1/2" CALIPER B&B 35.00 EACH $155.00 $5,425.00
L793.11 POPULUS DELTOIDES (EASTERN COTTONWOOD) 1 1/2" CALIPER B&B 64.00 EACH $190.00 $12,160.00
L860.24 STORM EVENT RESTORATION - INCENTIVE 839.00 EACH $371.43 $311,630.90
L860.50 ENVIRONMENTAL COMMITMENTS - CONTRACTOR COMPLIANCE 164.00 LS $5,030.88 $825,063.87
L941.05 SALIX NIGRA (BLACK WILLOW) 1 1/2" CALIPER B&B 72.00 EACH $190.00 $13,680.00
L999.24 WETLAND SHRUB 24.00 EACH $200.00 $4,800.00
L999.26 WETLAND TREE 279.00 EACH $230.71 $64,367.64
L999.30 LIVE STAKE 680.00 EACH $125.00 $85,000.00
P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 68.00 LF $29.78 $2,025.04
P070.30 30" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 342.00 LF $64.65 $22,110.30
P070.36 36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 40.00 LF $45.00 $1,800.00
P120.15 15" CULVERT PIPE, TYPE 2 43.00 LF $33.15 $1,425.45
P120.18 18" CULVERT PIPE, TYPE 2 709.00 LF $52.51 $37,228.93
P120.24 24" CULVERT PIPE, TYPE 2 409.00 LF $57.75 $23,620.96
P120.30 30" CULVERT PIPE, TYPE 2 184.00 LF $100.98 $18,580.00
P120.36 36" CULVERT PIPE, TYPE 2 665.00 LF $103.57 $68,874.00
P120.48 48" CULVERT PIPE, TYPE 2 65.00 LF $160.31 $10,419.90
P126.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV 96.00 LF $124.00 $11,904.00
P127.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 16.00 LF $110.00 $1,760.00
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P127.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 72.00 LF $124.00 $8,928.00
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV 172.00 LF $52.13 $8,966.36
P128.30 30" CULVERT PIPE, TYPE 2 CLASS IV 52.00 LF $72.00 $3,744.00
P128.36 36" CULVERT PIPE, TYPE 2 CLASS IV 124.00 LF $82.84 $10,272.00
P128.48 48" CULVERT PIPE, TYPE 2 CLASS IV 60.00 LF $125.00 $7,500.00
P130.18 18" CULVERT PIPE, TYPE 3 277.00 LF $70.00 $19,390.00
P150.18 18" CULVERT PIPE, TYPE 5 48.00 LF $44.04 $2,113.92
P150.24 24" CULVERT PIPE, TYPE 5 410.00 LF $51.03 $20,923.62
P150.30 30" CULVERT PIPE, TYPE 5 138.00 LF $140.00 $19,320.00
P150.36 36" CULVERT PIPE, TYPE 5 759.00 LF $82.39 $62,530.26
P150.42 42" CULVERT PIPE, TYPE 5 20.00 LF $65.00 $1,300.00
P150.48 48" CULVERT PIPE, TYPE 5 475.00 LF $110.47 $52,473.26
P150.54 54" CULVERT PIPE, TYPE 5 301.00 LF $131.00 $39,431.29
P150.60 60" CULVERT PIPE, TYPE 5 540.00 LF $138.18 $74,617.20
P150.72 72" CULVERT PIPE, TYPE 5 242.00 LF $281.13 $68,032.80
P151.18 18" CULVERT PIPE, TYPE 5 OR 6 73.00 LF $40.00 $2,920.00
P151.36 36" CULVERT PIPE, TYPE 5 OR 6 138.00 LF $67.00 $9,246.00
P300.15 15" CULVERT PIPE, TYPE 3,4 OR 5 110.00 LF $105.00 $11,550.00
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 485.00 LF $65.48 $31,758.33
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 1,362.00 LF $48.23 $65,685.20
P300.30 30" CULVERT PIPE, TYPE 3,4 OR 5 547.00 LF $59.38 $32,481.50
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 390.00 LF $77.87 $30,369.20
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 80.00 LF $118.20 $9,456.00
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 728.00 LF $92.38 $67,251.77
P300.54 54" CULVERT PIPE, TYPE 3,4 OR 5 234.00 LF $118.16 $27,648.48
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 244.00 LF $150.20 $36,648.00
P300.72 72" CULVERT PIPE, TYPE 3,4 OR 5 229.00 LF $168.34 $38,549.80
P300.84 84" CULVERT PIPE, TYPE 3,4 OR 5 144.00 LF $325.00 $46,800.00
P316.54 54" CULVERT PIPE, TYPE 2,5 OR 7 156.00 LF $151.00 $23,556.00
P316.60 60" CULVERT PIPE, TYPE 2,5 OR 7 114.00 LF $204.00 $23,256.00
P369.18 18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5 250.00 LF $121.18 $30,295.00
P370.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 148.00 LF $85.24 $12,615.52
P375.54 54" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 16.00 LF $140.00 $2,240.00
P400.15 15" CULVERT PIPE, TYPE 2,5,7 OR 8 90.00 LF $200.00 $18,000.00
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 4,180.00 LF $26.89 $112,389.32
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P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 1,131.00 LF $62.81 $71,038.36
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 192.00 LF $66.44 $12,756.64
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 948.00 LF $71.84 $68,102.65
P400.42 42" CULVERT PIPE, TYPE 2,5,7 OR 8 1,044.00 LF $102.37 $106,877.22
P400.48 48" CULVERT PIPE, TYPE 2,5,7 OR 8 893.00 LF $103.15 $92,113.83
P402.12 12" CULVERT PIPE, TYPE 3,4,5 OR 6 119.00 LF $24.51 $2,916.69
P402.15 15" CULVERT PIPE, TYPE 3,4,5 OR 6 7,280.00 LF $58.09 $422,868.39
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 463.00 LF $78.51 $36,352.03
P402.24 24" CULVERT PIPE, TYPE 3,4,5 OR 6 1,527.00 LF $42.87 $65,460.97
P402.30 30" CULVERT PIPE, TYPE 3,4,5 OR 6 100.00 LF $55.13 $5,513.38
P402.36 36" CULVERT PIPE, TYPE 3,4,5 OR 6 100.00 LF $59.00 $5,900.00
P402.48 48" CULVERT PIPE, TYPE 3,4,5 OR 6 74.00 LF $77.16 $5,710.00
P406.20 120" CULVERT PIPE, TYPE 2,3,4 OR 5 78.00 LF $310.35 $24,207.30
P406.72 72" CULVERT PIPE, TYPE 2,3,4 OR 5 430.00 LF $187.74 $80,729.36
P406.96 96" CULVERT PIPE, TYPE 2,3,4 OR 5 60.00 LF $256.01 $15,360.60
P500.15 15" CULVERT PIPE, TYPE 2,4,5,7 OR 8 46.00 LF $46.00 $2,116.00
P500.18 18" CULVERT PIPE, TYPE 2,4,5,7 OR 8 130.00 LF $32.00 $4,160.00
P500.24 24" CULVERT PIPE, TYPE 2,4,5,7 OR 8 51.00 LF $36.00 $1,836.00
P500.36 36" CULVERT PIPE, TYPE 2,4,5,7 OR 8 22.00 LF $55.00 $1,210.00
P500.48 48" CULVERT PIPE, TYPE 2,4,5,7 OR 8 196.00 LF $150.00 $29,400.00
P600.24 24" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 58.00 LF $31.50 $1,827.00
P600.48 48" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 70.00 LF $107.51 $7,525.70
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 26.00 LF $88.85 $2,310.10
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 1,172.00 LF $35.11 $41,149.58
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 7,714.00 LF $38.14 $294,189.48
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 2,376.00 LF $50.65 $120,354.03
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 1,199.00 LF $71.68 $85,940.33
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 136.00 LF $92.97 $12,643.92
P700.42 42" STORM SEWER PIPE, TYPE 1,7 OR 8 324.00 LF $121.20 $39,268.80
P700.48 48" STORM SEWER PIPE, TYPE 1,7 OR 8 53.00 LF $155.57 $8,245.21
P702.12 12" STORM SEWER PIPE, TYPE 1 18.00 LF $33.96 $611.28
P702.15 15" STORM SEWER PIPE, TYPE 1 444.00 LF $40.41 $17,940.54
P702.18 18" STORM SEWER PIPE, TYPE 1 403.00 LF $61.76 $24,887.32
P702.24 24" STORM SEWER PIPE, TYPE 1 358.00 LF $73.78 $26,412.41
P702.30 30" STORM SEWER PIPE, TYPE 1 40.00 LF $55.15 $2,206.00
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P702.36 36" STORM SEWER PIPE, TYPE 1 419.00 LF $103.87 $43,522.22
P702.42 42" STORM SEWER PIPE, TYPE 1 140.00 LF $133.97 $18,755.10
P702.54 54" STORM SEWER PIPE, TYPE 1 60.00 LF $311.38 $18,682.80
P702.66 66" STORM SEWER PIPE, TYPE 1 65.00 LF $257.87 $16,761.55
P704.18 18" STORM SEWER PIPE, TYPE 3,4,5 OR 6 279.00 LF $33.68 $9,396.72
P704.24 24" STORM SEWER PIPE, TYPE 3,4,5 OR 6 26.00 LF $49.98 $1,299.48
P704.54 54" STORM SEWER PIPE, TYPE 1 OR 7 43.00 LF $199.13 $8,562.59
P705.54 54" STORM SEWER PIPE, TYPE 1 CLASS V 167.00 LF $329.81 $55,078.27
P707.12 12" STORM SEWER PIPE, TYPE 3,4 OR 5 85.00 LF $28.63 $2,433.55
P707.18 18" STORM SEWER PIPE, TYPE 3,4 OR 5 232.00 LF $32.89 $7,630.32
P707.24 24" STORM SEWER PIPE, TYPE 3,4 OR 5 148.00 LF $46.22 $6,840.56
P708.18 18" STORM SEWER PIPE, TYPE 5 128.00 LF $35.50 $4,544.00
P708.24 24" STORM SEWER PIPE, TYPE 5 203.00 LF $40.70 $8,262.10
P708.48 48" STORM SEWER PIPE, TYPE 5 274.00 LF $105.39 $28,876.86
P708.66 66" STORM SEWER PIPE, TYPE 5 340.00 LF $161.83 $55,022.20
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 590.00 LF $59.00 $34,810.00
P775.24 24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 1,032.00 LF $68.83 $71,034.00
P777.24 24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1,7 OR 8 18.00 LF $93.14 $1,676.52
W100.00 CURB STOP AND BOX 1.00 EACH $415.00 $415.00
W100.60 1" TAP 16.00 EACH $332.00 $5,312.00
W101.04 4" LINE STOP 11.00 EACH $2,624.00 $28,864.00
W101.10 10" LINE STOP 2.00 EACH $5,008.00 $10,016.00
W175.01 1" CORPORATION STOP 18.00 EACH $193.11 $3,476.00
W176.26 1" WATER SERVICE 551.00 LF $14.07 $7,754.00
W176.70 WATER SERVICE CONNECTION 16.00 EACH $187.00 $2,992.00
W176.74 CUT AND CONNECT TO EXISTING 4" MAIN 11.00 EACH $803.00 $8,833.00
W176.79 CUT AND CONNECT TO EXISTING 10" MAIN 1.00 EACH $1,125.00 $1,125.00
W200.18 MONUMENT FRAME AND COVER 9.00 EACH $244.02 $2,196.19
W200.46 6" RETAINER GLAND 2.00 EACH $114.50 $229.00
W202.34 4" PVC WATER MAIN 440.00 LF $34.00 $14,960.00
W202.36 6" PVC WATER MAIN 18.00 LF $38.00 $684.00
W202.38 8" PVC WATER MAIN 700.00 LF $41.00 $28,700.00
W202.40 10" PVC WATER MAIN 40.00 LF $43.00 $1,720.00
W205.04 4" WATER MAIN PIPE 18.00 LF $28.00 $504.00
W205.06 6" WATER MAIN PIPE 779.00 LF $22.81 $17,766.90
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W219.64 4" GATE VALVE AND BOX 5.00 EACH $999.80 $4,999.00
W219.66 6" GATE VALVE AND BOX 6.00 EACH $1,092.33 $6,554.00
W219.68 8" GATE VALVE AND BOX 2.00 EACH $1,301.00 $2,602.00
W221.97 FIRE HYDRANT 4.00 EACH $3,258.75 $13,035.00
W222.06 6" FIRE HYDRANT 1.00 EACH $2,925.00 $2,925.00
W225.06 6" ANCHORING COUPLING 1.00 EACH $115.00 $115.00
W226.06 6" ANCHORING ELBOW 2.00 EACH $183.50 $367.00
W350.35 12" X 6" TAPPING SLEEVE AND VALVE 1.00 EACH $8,150.00 $8,150.00
W355.06 6" SLEEVE 1.00 EACH $150.00 $150.00
W356.09 8" X 4" TEE 1.00 EACH $509.00 $509.00
W356.12 6" X 6" TEE 1.00 EACH $540.00 $540.00
W356.14 8" X 6" TEE 3.00 EACH $541.00 $1,623.00
W356.40 4" TEE 1.00 EACH $380.00 $380.00
W356.49 6" TEE 1.00 EACH $315.00 $315.00
W357.14 4" - 45 DEGREE BEND 32.00 EACH $255.31 $8,170.00
W357.16 6"- 45 DEGREE BEND 2.00 EACH $325.00 $650.00
W357.41 8" - 90 DEGREE BEND 4.00 EACH $391.00 $1,564.00
W357.43 10" - 45 DEGREE BEND 4.00 EACH $467.00 $1,868.00
W357.52 6" - 22 1/2 DEGREE BEND 4.00 EACH $285.00 $1,140.00
W358.16 6" X 4" REDUCER 2.00 EACH $285.00 $570.00
W358.19 8" X 4" REDUCER 2.00 EACH $319.00 $638.00
W600.03 ADJUST VALVE BOX TO GRADE 56.00 EACH $582.75 $32,634.00
W600.36 ADJUST WATER VALVE BOX TO GRADE 26.00 EACH $319.69 $8,312.00
W600.37 ADJUST WATER VALVE TO GRADE 1.00 EACH $1,000.00 $1,000.00
W722.05 DIRECTIONAL DRILLING FOR WATER MAIN 190.00 LF $45.00 $8,550.00
W722.51 ABANDON WATER MAIN 1,015.00 LF $2.95 $2,992.00
W724.74 CONNECT TO 4" WATER MAIN 2.00 EACH $950.00 $1,900.00
W725.00 RECONNECT WATER SERVICE 2.00 EACH $350.00 $700.00
W750.15 RELOCATE SPRINKLER HEAD 5.00 EACH $350.00 $1,750.00
W750.23 REMOVE AND RELOCATE 6.00 EACH $441.67 $2,650.00
W750.24 REMOVE AND RELOCATE 20.00 LF $60.00 $1,200.00
W800.00 REMOVE CURB STOP AND BOX 1.00 EACH $200.00 $200.00
W800.06 REMOVE GATE VALVE 1.00 EACH $165.00 $165.00
W800.21 REMOVE WATER MAIN PIPE 10.00 LF $16.00 $160.00
W800.23 REMOVE WATER LINE 287.00 LF $10.00 $2,870.00



English AUP Summary For July 1, 2016 thru June 30, 2017 Lettings

STANDARD TOTAL UNIT AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS PRICE BID

W800.33 REMOVE HYDRANT 1.00 EACH $350.00 $350.00
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