

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNIT	UNIT	
				AVERAGE PRICE	TOTAL BID
0001.07	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES	1,146	DAY	\$476.72	\$546,317.65
0001.08	BARRICADE, TYPE II	1,625,541	BDAY	\$1.00	\$1,625,541.00
0001.10	BARRICADE, TYPE III	306,516	BDAY	\$2.03	\$620,746.00
0001.50	FLAGGING	637	DAY	\$708.79	\$451,500.00
0001.75	TEMPORARY SIGN DAY	142,939	EACH	\$2.46	\$351,532.60
0001.90	SIGN DAY	2,198,332	EACH	\$0.81	\$1,769,853.25
0001.91	BARRICADE FURNISHED SIGN DAY	150	EACH	\$2.00	\$300.00
0001.97	BARRICADE SIGN DAY	710	EACH	\$2.27	\$1,608.60
0001.99	CONTRACTOR FURNISHED SIGN DAY	1,000	EACH	\$3.60	\$3,600.00
0002.17	4" BLACK REMOVABLE TAPE, TYPE 4	6,400	LF	\$1.69	\$10,816.00
0002.18	4" WHITE REMOVABLE WET REFLECTIVE TAPE, TYPE 4	187,325	LF	\$1.84	\$344,778.50
0002.19	4" YELLOW REMOVABLE WET REFLECTIVE TAPE, TYPE 4	125,500	LF	\$1.72	\$215,453.00
0002.20	OBJECT MARKER	82	EACH	\$51.98	\$4,262.00
0002.28	TEMPORARY PAVEMENT MARKING REMOVAL	599,730	LF	\$0.39	\$235,383.50
0002.30	PAVEMENT MARKING REMOVAL	612,595	LF	\$0.46	\$279,686.80
0002.32	PAVEMENT MARKING REMOVAL	8,260	SF	\$2.00	\$16,520.00
0002.34	REMOVE MARKING LESS THAN 8"	226	LF	\$1.30	\$293.80
0002.36	REMOVE MARKING GREATER THAN 8"	405	LF	\$1.65	\$668.25
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	990,032	LF	\$0.51	\$501,205.50
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	854,745	LF	\$0.23	\$194,737.30
0002.55	OVERLAY BROKEN LINES	66,089	STA	\$7.54	\$498,098.72
0002.60	OVERLAY SOLID LINES	129,593	STA	\$7.76	\$1,006,167.29
0002.68	POTHOLING FOR UTILITIES	1,245	HOURL	\$437.38	\$544,539.05
0002.76	PERMANENT PAVEMENT MARKING, PAINT	4,903,325	LF	\$0.29	\$1,410,256.00
0002.77	PERMANENT PAVEMENT MARKING	4,258	SF	\$3.30	\$14,034.00
0002.84	TUBULAR POST CURB SYSTEM	10,950	LF	\$14.99	\$164,153.00
0002.85	TUBULAR POST	578	EACH	\$19.26	\$11,130.00
0002.87	CHANNELIZING BLOCK	820	EACH	\$15.48	\$12,693.60
0002.97	FLASHING ARROW PANEL	21,342	DAY	\$162.41	\$3,466,182.10
0003.04	PORTABLE DYNAMIC MESSAGE BOARDS	2,529	DAY	\$68.97	\$174,431.10
0003.10	FLAGGING	6,889	DAY	\$616.44	\$4,246,630.88
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	2,010	DAY	\$713.50	\$1,434,133.80
0003.35	MOBILE TRAFFIC CONTROL OPERATION	143	DAY	\$954.65	\$136,515.33
0003.39	FURNISHING AND OPERATING TRUCK MOUNTED ATTENUATOR	135	DAY	\$808.21	\$109,108.00
0003.50	CONCRETE PROTECTION BARRIER	147,854	LF	\$26.10	\$3,858,825.17

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

0003.56	RELOCATE CONCRETE PROTECTION BARRIER	131,326	LF	\$7.56	\$993,467.07
0003.57	RELOCATE INERTIAL BARRIER SYSTEM	91	EACH	\$577.51	\$52,553.86
0003.58	INERTIAL BARRIER SYSTEM	123	EACH	\$1,300.78	\$159,996.50
0003.64	REPLACEMENT MODULE	347	EACH	\$79.78	\$27,682.42
0003.66	INERTIAL BARRIER SYSTEM	13	EACH	\$1,772.51	\$23,042.60
0003.68	MOVABLE BARRIER SYSTEM	2,100	LF	\$85.31	\$179,151.00
0003.70	TEMPORARY RUMBLE STRIP	290	EACH	\$549.77	\$159,433.04
0003.72	SHORT TERM TEMPORARY TRAFFIC SIGNAL	536	DAY	\$752.35	\$403,258.84
0003.73	TEMPORARY TRAFFIC SIGNAL WITH WAIT TIME DISPLAY	11	EACH	\$17,304.55	\$190,350.00
0003.74	TEMPORARY TRAFFIC SIGNAL	59	EACH	\$18,489.39	\$1,090,873.73
0003.81	RELOCATE TEMPORARY TRAFFIC SIGNAL	3	EACH	\$4,720.22	\$14,160.66
0003.95	TOWING	20	HOUR	\$250.00	\$5,000.00
0005.01	TRAFFIC CONTROL	2	LS	\$157,500.00	\$315,000.00
0005.10	TRAFFIC CONTROL MANAGEMENT	12,766	DAY	\$133.60	\$1,705,497.80
0005.11	TRAFFIC CONTROL MANAGEMENT DEFICIENCY	55	DAY	(\$500.00)	(\$27,500.00)
0005.12	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES DEFICIENCY	16	DAY	(\$1,000.00)	(\$16,000.00)
0010.04	FIELD OFFICE	23	EACH	\$28,895.52	\$664,597.06
0020.00	TRAINING	11,400	HOUR	\$2.00	\$22,800.00
0030.00	MOBILIZATION	104	LS	\$34,804.98	\$3,619,718.13
0030.10	MOBILIZATION	85	LS	\$113,065.65	\$9,610,580.28
0030.11	MOBILIZATION	7	LS	\$56,014.81	\$392,103.65
0030.30	MOBILIZATION	25	LS	\$433,848.31	\$10,846,207.75
0030.40	MOBILIZATION	96	LS	\$49,017.90	\$4,705,718.71
0030.50	MOBILIZATION	87	LS	\$9,444.82	\$821,699.07
0030.51	MOBILIZATION	4	LS	\$30,050.00	\$120,200.00
0030.60	MOBILIZATION	103	LS	\$88,474.05	\$9,112,826.72
0030.70	MOBILIZATION	40	LS	\$12,507.44	\$500,297.66
0030.71	MOBILIZATION	5	LS	\$1,894.37	\$9,471.85
0030.80	MOBILIZATION	70	LS	\$45,289.22	\$3,170,245.56
0030.81	MOBILIZATION	6	LS	\$16,236.23	\$97,417.39
0030.82	MOBILIZATION	39	LS	\$28,365.44	\$1,106,252.25
0030.83	MOBILIZATION	2	LS	\$5,300.00	\$10,600.00
0030.84	MOBILIZATION	10	LS	\$25,100.21	\$251,002.12
0030.90	MOBILIZATION	55	LS	\$160,116.68	\$8,806,417.39
1000.00	LARGE TREE REMOVAL	266	EACH	\$1,108.64	\$294,898.00
1009.00	GENERAL CLEARING AND GRUBBING	70	LS	\$16,366.75	\$1,145,672.71
1010.00	EXCAVATION	817,061	CY	\$3.93	\$3,207,651.18

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

1010.01	EXCAVATION (ESTABLISHED QUANTITY)	482,794	CY	\$9.33	\$4,505,656.34
1010.10	EXCAVATION, BORROW	1,251,862	CY	\$10.44	\$13,069,005.92
1010.26	EXCAVATION FOR MSE WALL	5,267	CY	\$16.81	\$88,534.78
1010.27	EXCAVATION FOR RETAINING WALL	4,271	CY	\$14.76	\$63,034.24
1011.00	WATER	31,178	MGAL	\$30.25	\$943,230.00
1011.20	FOUNDATION IMPROVEMENT VERIFICATION TESTING AT STATION	1	LS	\$20,000.00	\$20,000.00
1011.50	DISCING	240	HOUR	\$208.35	\$50,002.80
1012.00	RIGHT-OF-WAY MARKERS	1,351	EACH	\$253.04	\$341,857.70
1012.01	RIGHT-OF-WAY POST	49	EACH	\$232.04	\$11,369.83
1012.03	FIBER MARKER	2	EACH	\$180.00	\$360.00
1012.07	TUBULAR MARKER	9	EACH	\$195.00	\$1,755.00
1013.00	RESET RIGHT-OF-WAY MARKERS	1	EACH	\$275.00	\$275.00
1016.00	RE-ESTABLISH PROPERTY CORNER	28	EACH	\$1,072.48	\$30,029.44
1017.05	CONTRACTOR PROVIDED WIRELESS CONNECTIVITY	5	EACH	\$2,903.24	\$14,516.19
1017.06	INTELLIGENT COMPACTION	6	LS	\$115,344.50	\$692,067.00
1017.50	CONSTRUCTION STAKING AND SURVEYING	2	LS	\$3,493.46	\$6,986.91
1017.51	CONSTRUCTION STAKING	37	LS	\$67,151.87	\$2,484,619.30
1017.70	CONSTRUCTION STAKING	67	MILE	\$8,014.94	\$535,462.30
1020.01	DELINEATOR, TYPE I	1,076	EACH	\$32.19	\$34,639.98
1020.02	DELINEATOR, TYPE II	233	EACH	\$39.62	\$9,230.97
1020.03	DELINEATOR, TYPE III	1,764	EACH	\$33.07	\$58,339.24
1020.04	FLEXIBLE POST DELINEATOR, TYPE I/II	703	EACH	\$65.95	\$46,360.53
1020.07	FLEXIBLE POST DELINEATOR, SURFACE MOUNT	24	EACH	\$131.00	\$3,144.00
1020.08	FLEXIBLE POST DELINEATOR, TYPE III	94	EACH	\$59.04	\$5,550.00
1020.09	FLEXIBLE POST DELINEATOR, TYPE I	319	EACH	\$74.03	\$23,615.00
1020.20	INSTALL CHEVRONS	550	EACH	\$68.39	\$37,611.92
1021.10	REMOVE DELINEATOR UNITS	2,017	EACH	\$19.68	\$39,697.84
1030.00	EARTHWORK MEASURED IN EMBANKMENT	2,258,399	CY	\$16.72	\$37,769,510.59
1030.02	EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY)	99,398	CY	\$18.00	\$1,789,164.00
1030.05	FILL BASEMENT WALL OPENING	40	EACH	\$11,000.00	\$440,000.00
1030.06	BACKFILL UNDERGROUND FEATURE	41	EACH	\$735.00	\$30,135.00
1030.07	EARTHWORK OVER EXCAVATION (ESTABLISHED QUANTITY)	95,092	CY	\$29.10	\$2,767,259.50
1031.00	ROCK RIPRAP, TYPE B	2,516	TON	\$114.74	\$288,685.40
1033.00	ROADWAY GRADING	694	STA	\$310.10	\$215,179.70
1040.00	SLOPE PROTECTION	82,522	SY	\$0.45	\$37,137.32
1040.06	SLOPE PROTECTION MULCH	83	TON	\$220.00	\$18,260.00
1041.00	SALVAGING AND PLACING TOPSOIL	3,850,662	SY	\$1.09	\$4,208,440.03

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

1041.50	SOIL TACKIFIER	46	ACRE	\$782.74	\$36,005.92
1043.50	RIPRAP FILTER FABRIC	83,859	SY	\$2.60	\$217,796.86
1043.61	GEOTEXTILE FABRIC	3,244	SY	\$2.50	\$8,110.00
1080.11	ESCAPE TUNNEL	5	EACH	\$1,365.19	\$6,825.95
1089.99	ABANDON WELLS	2	EACH	\$2,350.00	\$4,700.00
1090.00	ABANDON WELLS	1	EACH	\$7,750.00	\$7,750.00
1090.05	ABANDON	734	LF	\$15.00	\$11,010.00
1090.54	ABANDON	5	EACH	\$305.00	\$1,525.00
1101.00	REMOVE PAVEMENT	719,806	SY	\$7.60	\$5,473,287.44
1101.25	SAWING PAVEMENT	93,626	LF	\$6.74	\$631,026.48
1102.00	REMOVE ASPHALT SURFACE	299,859	SY	\$7.24	\$2,172,462.25
1102.05	REMOVE ASPHALT SURFACING FROM PAVEMENT	2,739	SY	\$5.47	\$14,982.33
1103.01	REMOVE BRICK PAVER	37,218	SY	\$7.67	\$285,529.00
1106.00	REMOVE DRIVEWAY	16,374	SY	\$9.66	\$158,200.09
1107.00	REMOVE WALK	26,246	SY	\$9.94	\$260,911.31
1108.00	REMOVE COMBINATION CURB AND GUTTER	1,442	LF	\$14.69	\$21,184.72
1109.00	REMOVE CURB	2,144	LF	\$12.37	\$26,517.53
1109.20	REMOVE CONCRETE BARRIER	1,414	LF	\$33.70	\$47,651.80
1110.97	REMOVE AND SALVAGE	2,142	LF	\$6.55	\$14,030.10
1110.98	REMOVE AND SALVAGE	22,546	SY	\$15.00	\$338,190.00
1111.00	REMOVE FENCE	44,662	LF	\$3.55	\$158,509.87
1111.05	REMOVE SILT FENCE	448,628	LF	\$0.59	\$266,083.67
1111.15	REMOVE BRICK PILLAR	3	EACH	\$400.00	\$1,200.00
1114.10	REMOVE RETAINING WALL	2,200	LF	\$31.44	\$69,162.16
1116.00	REMOVE GUARD POST	17	EACH	\$500.00	\$8,500.00
1116.02	REMOVE CABLE	15,656	LF	\$1.34	\$20,916.80
1116.03	REMOVE 1-6 PR CABLE	22,984	LF	\$0.79	\$18,206.40
1116.04	REMOVE FIBER OPTIC CABLE	2,635	LF	\$0.43	\$1,136.40
1116.12	REMOVE BOLLARD	11	EACH	\$103.18	\$1,135.00
1117.00	REMOVE MANHOLE	34	EACH	\$1,048.65	\$35,654.00
1119.00	REMOVE INLET	138	EACH	\$886.85	\$122,385.25
1119.01	REMOVE GRATE INLET	2	EACH	\$800.00	\$1,600.00
1119.05	REMOVE AREA INLET	4	EACH	\$545.10	\$2,180.40
1119.50	REMOVE JUNCTION BOX	5	EACH	\$2,070.40	\$10,351.98
1120.00	REMOVE DISCHARGE STRUCTURE	9	EACH	\$1,505.23	\$13,547.08
1121.00	REMOVE CONCRETE FLUME	42	EACH	\$793.21	\$33,314.99
1121.10	REMOVE FLUME	7	EACH	\$1,338.29	\$9,368.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

1122.01	REMOVE CONCRETE MEDIAN SURFACING	9,950	SY	\$9.89	\$98,368.75
1122.02	REMOVE MEDIAN SURFACING	254	SY	\$9.00	\$2,286.00
1123.00	REMOVE CONCRETE DITCH LINER	498	SY	\$25.17	\$12,535.65
1123.25	REMOVE CONCRETE SLOPE PROTECTION	4,200	SF	\$1.30	\$5,460.00
1123.55	REMOVE FOOTING	4	EACH	\$1,150.00	\$4,600.00
1123.95	REMOVE SCALE	1	EACH	\$3,600.00	\$3,600.00
1124.00	REMOVE BUILDING	8	EACH	\$3,109.38	\$24,875.03
1125.00	CLEAR TRACT	6	EACH	\$7,185.07	\$43,110.39
1128.50	REMOVE SLAB	83	SY	\$9.50	\$788.50
1129.00	REMOVE TANK	1	EACH	\$4,000.00	\$4,000.00
1136.01	REMOVE	45	EACH	\$734.61	\$33,057.26
1136.11	REMOVE	16	SY	\$15.50	\$248.00
1137.51	REMOVE AND RESET	31	EACH	\$2,307.42	\$71,529.90
1143.00	REMOVE DRIVEWAY CULVERT PIPE	60	LF	\$19.91	\$1,194.60
1143.10	REMOVE CASING	196	LF	\$35.00	\$6,860.00
1321.18	18" CURED IN PLACE PIPE LINER	200	LF	\$290.00	\$58,000.00
1321.24	24" CURED IN PLACE PIPE LINER	479	LF	\$286.99	\$137,468.85
1321.30	30" CURED IN PLACE PIPE LINER	401	LF	\$298.73	\$119,789.75
1321.36	36" CURED IN PLACE PIPE LINER	450	LF	\$416.84	\$187,578.75
1321.42	42" CURED IN PLACE PIPE LINER	235	LF	\$470.03	\$110,456.30
1321.48	48" CURED IN PLACE PIPE LINER	183	LF	\$560.35	\$102,543.60
1321.54	54" CURED IN PLACE PIPE LINER	256	LF	\$654.05	\$167,436.80
1321.60	60" CURED IN PLACE PIPE LINER	188	LF	\$895.64	\$168,379.50
1321.72	72" CURED IN PLACE PIPE LINER	132	LF	\$2,483.00	\$327,756.20
1322.18	18" ROUND EQUIVALENT CURED IN PLACE PIPE LINER	63	LF	\$326.00	\$20,538.00
1322.24	24" ROUND EQUIVALENT CURED IN PLACE PIPE LINER	62	LF	\$360.00	\$22,320.00
1322.30	30" ROUND EQUIVALENT CURED IN PLACE PIPE LINER	76	LF	\$471.94	\$35,867.44
1322.54	54" ROUND EQUIVALENT CURED IN PLACE PIPE LINER	264	LF	\$1,050.00	\$277,200.00
1405.00	RELAYING DRIVEWAY CULVERT PIPE	60	LF	\$22.07	\$1,324.20
1600.00	MONITORING INSTRUMENTATION	3	LS	\$164,049.11	\$492,147.32
1701.18	18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	1,097	LF	\$57.11	\$62,652.62
1701.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	1,153	LF	\$62.46	\$72,020.98
1701.30	30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	154	LF	\$74.35	\$11,449.20
1701.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	104	LF	\$78.50	\$8,164.00
1701.60	60" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	40	LF	\$234.32	\$9,372.80
1702.18	18" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5	50	LF	\$105.00	\$5,250.00
1702.24	24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5	111	LF	\$120.00	\$13,320.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

1702.35	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	519	LF	\$200.00	\$103,800.00
1703.18	18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	138	LF	\$45.00	\$6,210.00
1703.21	21" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	25	LF	\$46.00	\$1,150.00
1703.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	908	LF	\$60.00	\$54,480.00
1703.30	30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	308	LF	\$75.00	\$23,100.00
1703.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	324	LF	\$100.00	\$32,400.00
1704.24	24" DRIVEWAY CULVERT PIPE, TYPE 2	68	LF	\$65.00	\$4,420.00
1704.30	30" DRIVEWAY CULVERT PIPE, TYPE 2	92	LF	\$80.00	\$7,360.00
1706.18	18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	148	LF	\$70.00	\$10,360.00
1706.24	24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	464	LF	\$74.00	\$34,336.00
1706.36	36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	276	LF	\$125.00	\$34,500.00
1706.42	42" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	140	LF	\$175.00	\$24,500.00
1910.18	CONSTRUCTION ENTRANCE	1	EACH	\$3,000.00	\$3,000.00
1995.00	STABILIZED CONSTRUCTION EXIT	67	EACH	\$2,859.67	\$191,598.14
2001.00	GRAVEL SURFACE COURSE	520	CY	\$47.16	\$24,525.00
2001.03	GRAVEL SURFACE COURSE	6,092	TON	\$49.82	\$303,480.47
2009.10	GRAVEL EMBEDMENT	7	STA	\$285.01	\$2,026.42
2009.20	GRAVEL EMBEDMENT	26,475	SY	\$3.36	\$89,000.57
2009.51	CRUSHED ROCK EMBEDMENT	942	STA	\$108.99	\$102,698.10
2009.52	CRUSHED ROCK EMBEDMENT	119,142	SY	\$3.71	\$441,865.30
2010.00	CRUSHED ROCK SURFACE COURSE	15	CY	\$80.00	\$1,200.00
2010.03	CRUSHED ROCK SURFACE COURSE	43,032	TON	\$69.62	\$2,995,870.69
2011.05	CRUSHED ROCK FOR TEMPORARY SURFACING	3,648	TON	\$57.94	\$211,347.88
2020.50	SURFACING	22,450	SY	\$109.90	\$2,467,255.00
2021.00	MAILBOX POST	282	EACH	\$116.61	\$32,885.16
2021.05	REMOVE AND RESET MAILBOX	1	EACH	\$606.86	\$606.86
2040.00	CALCIUM CHLORIDE APPLIED	114	TON	\$1,549.30	\$176,000.48
3008.05	TIE BARS	49,519	EACH	\$9.63	\$476,982.53
3008.20	CROSS STITCHING	12,899	EACH	\$22.26	\$287,134.34
3009.00	PRECAST CONCRETE CURB STOP	9	EACH	\$660.00	\$5,940.00
3010.42	CONCRETE CURB REPAIR	8,500	LF	\$73.63	\$625,844.09
3010.44	REMOVE AND REPLACE SIDEWALK	2,690	SF	\$75.25	\$202,419.70
3010.45	REMOVE AND REPLACE ROADWAY	279	SY	\$166.56	\$46,471.59
3010.46	REMOVE AND SALVAGE	10	EACH	\$1,352.35	\$13,523.51
3010.47	REMOVE AND REPLACE	162	EACH	\$2,250.00	\$364,500.00
3011.26	CONCRETE CLASS 47B-3500 CURB, TYPE I	48	LF	\$25.00	\$1,200.00
3013.15	CONCRETE CLASS 47B-3500 BARRIER CURB	296	LF	\$75.68	\$22,401.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

3013.20	CONCRETE CLASS 47BD-4000 BARRIER RAIL	3,427	LF	\$108.38	\$371,418.26
3013.30	CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION	2	EACH	\$1,925.00	\$3,850.00
3014.11	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	1,015	LF	\$66.35	\$67,347.23
3016.03	CONCRETE CLASS 47B-3000 SIDEWALK 5"	16	SY	\$266.00	\$4,256.00
3016.21	CONCRETE CLASS 47B-3000 SIDEWALKS	17,577	SY	\$72.30	\$1,270,806.07
3016.22	CONCRETE CLASS 47B-3500 SIDEWALKS	399	SY	\$114.87	\$45,834.00
3016.23	6" CONCRETE CLASS 47B-3000 SIDEWALKS	799	SY	\$88.33	\$70,576.00
3016.24	8" CONCRETE CLASS 47B-3000 SIDEWALKS	11	SY	\$129.89	\$1,428.79
3016.25	CONCRETE CLASS 47B-3000 SIDEWALK	1,677	SY	\$120.63	\$202,288.89
3016.33	CONCRETE CLASS 47B-3500 SIDEWALK	8,065	SY	\$92.10	\$742,786.00
3016.39	DETECTABLE WARNING PANEL	5,610	SF	\$49.48	\$277,581.96
3016.50	4" CONCRETE CLASS 47B-3500 SIDEWALK	648	SY	\$90.25	\$58,479.00
3016.51	6" CONCRETE CLASS 47B-3500 SIDEWALK	995	SY	\$106.28	\$105,749.83
3016.52	9" CONCRETE CLASS 47B-3500 SIDEWALK	119	SY	\$115.00	\$13,685.00
3016.71	6" CONCRETE CLASS 47B-3500 BIKEWAY	10,941	SY	\$72.00	\$787,752.00
3017.06	IMPRINTED COLORED PCC MEDIAN SURFACING	156	SY	\$200.14	\$31,222.00
3017.07	TACK-ON CONCRETE CLASS 47B-3500 MEDIAN	34	SY	\$145.00	\$4,930.00
3017.15	4" CONCRETE CLASS 47B-3000 IMPRINTED SURFACING	34	SY	\$97.63	\$3,319.42
3017.17	6" CONCRETE CLASS 47B-3000 IMPRINTED SURFACING	57	SY	\$530.44	\$30,235.08
3017.19	CONCRETE CLASS 47B-3000 IMPRINTED SURFACING	338	SY	\$275.00	\$92,950.00
3017.21	CONCRETE CLASS 47B-3500 IMPRINTED SURFACING	150	SY	\$65.54	\$9,830.80
3017.28	CONCRETE CLASS 47B-3500 MEDIAN SURFACING	3,252	SY	\$90.94	\$295,749.84
3017.30	10" IMPRINTED DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	485	SY	\$147.61	\$71,589.69
3017.39	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	9,362	SY	\$73.66	\$689,635.95
3017.43	6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING	3,671	SY	\$75.11	\$275,733.58
3017.44	CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING	77	SY	\$195.00	\$15,015.00
3017.46	6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING	3,420	SY	\$82.50	\$282,150.00
3017.58	BRICK PAVERS	26,337	SY	\$127.01	\$3,345,184.00
3017.60	6" CONCRETE CLASS 47B-3500 MEDIAN SURFACING	14,032	SY	\$63.00	\$884,016.00
3019.24	CONCRETE CLASS 47B-3500 ISLAND NOSE	17	EACH	\$1,581.17	\$26,879.83
3020.22	CONCRETE CLASS 47B-3500 DRIVEWAY 7"	300	SY	\$90.94	\$27,281.65
3020.23	CONCRETE CLASS 47B-3500 DRIVEWAY 8"	4,143	SY	\$87.27	\$361,573.52
3020.24	CONCRETE CLASS 47B-3500 DRIVEWAY	4,493	SY	\$81.26	\$365,101.70
3020.32	CONCRETE CLASS 47B-HE-3500 DRIVEWAY	31	SY	\$88.00	\$2,728.00
3020.33	CONCRETE CLASS 47B-3500 DRIVEWAY 9"	2,866	SY	\$83.99	\$240,714.28
3020.34	CONCRETE CLASS 47B-3500 DRIVEWAY 10"	8,481	SY	\$79.54	\$674,541.00
3020.37	CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY	102	SY	\$86.00	\$8,772.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

3031.06	6" CONCRETE BASE COURSE	23,093	SY	\$72.20	\$1,667,314.60
3031.08	8" CONCRETE BASE COURSE	29,604	SY	\$82.09	\$2,430,278.05
3031.09	9" CONCRETE BASE COURSE	10,908	SY	\$88.00	\$959,904.00
3031.10	10" CONCRETE BASE COURSE	134	SY	\$135.00	\$18,090.00
3031.12	12" CONCRETE BASE COURSE	532	SY	\$101.00	\$53,732.00
3031.18	8" DOWELED CONCRETE BASE COURSE	26,159	SY	\$76.73	\$2,007,053.48
3031.19	9" DOWELED CONCRETE BASE COURSE	3,794	SY	\$90.68	\$344,028.16
3031.20	10" DOWELED CONCRETE BASE COURSE	2,385	SY	\$98.35	\$234,564.75
3031.22	12" DOWELED CONCRETE BASE COURSE	800	SY	\$104.00	\$83,200.00
3039.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	1,548	CY	\$1,214.38	\$1,880,114.72
3039.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	5,902	CY	\$765.63	\$4,519,028.31
3039.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	10,969	CY	\$677.65	\$7,433,501.84
3039.14	CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH	24	CY	\$2,652.89	\$63,085.69
3039.40	POLYMER CONCRETE PARTIAL DEPTH REPAIR	4	CY	\$6,959.00	\$26,583.38
3040.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	416	SY	\$85.20	\$35,443.20
3040.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	258	SY	\$94.31	\$24,332.80
3040.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	43,219	SY	\$92.92	\$4,015,924.93
3041.25	BITUMINOUS PATCHING	781	TON	\$452.42	\$353,337.42
3050.14	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-IC-4000	776	CY	\$656.20	\$509,011.11
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000	9,488	CY	\$632.25	\$5,999,010.19
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	1,956,790	LB	\$1.94	\$3,791,839.54
3075.12	6" CONCRETE PAVEMENT, CLASS 47B-3500	160	SY	\$95.63	\$15,300.00
3075.22	7" CONCRETE PAVEMENT, CLASS 47B-3500	81	SY	\$240.00	\$19,440.00
3075.32	8" CONCRETE PAVEMENT, CLASS 47B-3500	20,840	SY	\$87.95	\$1,832,897.35
3075.33	8" CONCRETE PAVEMENT, CLASS 47B-3500	422	SY	\$59.00	\$24,898.00
3075.42	9" CONCRETE PAVEMENT, CLASS 47B-3500	56,366	SY	\$73.99	\$4,170,408.85
3075.46	9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	323,390	SY	\$61.55	\$19,904,372.06
3075.52	10" CONCRETE PAVEMENT, CLASS 47B-3500	116,575	SY	\$59.05	\$6,883,826.75
3075.53	10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500	1,194	SY	\$134.40	\$160,473.35
3075.54	10" COLORED CONCRETE PAVEMENT, CLASS 47B-3500	79	SY	\$175.00	\$13,825.00
3075.56	10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	519,959	SY	\$68.20	\$35,461,567.65
3075.58	REINFORCED CONCRETE PAVEMENT, CLASS 47B-3500	12	SY	\$148.66	\$1,783.92
3075.62	11" CONCRETE PAVEMENT, CLASS 47B-3500	1,662	SY	\$121.38	\$201,731.24
3075.66	11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	800	SY	\$94.47	\$75,576.00
3075.72	12" CONCRETE PAVEMENT, CLASS 47B-3500	9,725	SY	\$98.48	\$957,747.00
3075.76	12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	13,840	SY	\$108.92	\$1,507,427.07
3075.82	13" CONCRETE PAVEMENT, CLASS 47B-3500	84,136	SY	\$62.10	\$5,224,879.93

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

3075.86	13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	188,091	SY	\$62.78	\$11,808,059.84
3089.25	TEMPORARY SURFACING	506	SY	\$100.00	\$50,600.00
3089.50	SURFACE PREPARATION	21,200	SY	\$7.00	\$148,400.00
3089.80	FLOWABLE FILL CONCRETE	1,239	CY	\$281.83	\$349,247.20
3091.18	8" CONCRETE PAVEMENT CLASS 47B-HE-3500	2,258	SY	\$85.49	\$193,036.42
3099.06	6" CONCRETE SURFACING	343	SY	\$59.00	\$20,237.00
3205.00	CONCRETE PAVEMENT JOINT REPAIR	98	CY	\$560.00	\$54,852.00
3210.10	DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT	554,175	SY	\$3.78	\$2,093,904.01
3211.25	SEALING CRACKS	12,532	LF	\$5.32	\$66,624.30
3211.30	SEALING JOINTS	3,218,155	LF	\$2.48	\$7,993,812.50
3211.35	SEALING CONCRETE REPAIR JOINT	9,261	LF	\$5.19	\$48,098.08
3221.12	CONCRETE CLASS 47B-3500 COMBINATION CONCRETE CURB AND GUTTER REPAIR	577	LF	\$55.00	\$31,735.00
3222.09	9" CONCRETE PAVEMENT, CLASS PR-3500	259	SY	\$95.88	\$24,832.92
3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	54	MILE	\$4,484.11	\$240,339.22
3970.07	REPAIR	455	SY	\$70.00	\$31,850.00
3989.02	CONSTRUCT PCC CURB RAMP	317	SF	\$25.00	\$7,925.00
3995.10	CONSTRUCT	2	EACH	\$6,000.00	\$12,000.00
3995.20	CONSTRUCT	1,577	SY	\$11.50	\$18,135.50
3995.30	CONSTRUCT	88	LF	\$97.00	\$8,536.00
3995.40	CONSTRUCT	109	SF	\$90.00	\$9,810.00
3995.50	CONSTRUCT	7	VFT	\$1,100.00	\$8,184.00
4002.00	CAST IRON COVER AND FRAME	36,555	LB	\$4.81	\$175,912.75
4003.00	CAST IRON COVER, FRAME, AND FLANGE	2,900	LB	\$5.33	\$15,451.20
4004.00	CAST IRON GRATE	530	LB	\$2.40	\$1,272.00
4004.50	CAST IRON GRATE AND FRAME	185,427	LB	\$5.17	\$958,038.24
4004.80	STRUCTURAL STEEL FOR FACE ARMOR	39,629	LB	\$3.73	\$147,779.35
4005.00	CAST IRON RING AND COVER	32,191	LB	\$2.71	\$87,393.20
4005.05	CAST IRON RING AND COVER	18	EACH	\$806.00	\$14,508.00
4011.14	CURB INLET	32	EACH	\$5,366.31	\$171,721.80
4011.42	REINFORCED CURB INLET	2	EACH	\$5,963.30	\$11,926.60
4011.60	AREA INLET	16	EACH	\$12,101.45	\$193,623.20
4012.19	RECONSTRUCT INLET	10	EACH	\$4,683.10	\$46,831.00
4012.29	RECONSTRUCT CURB INLET	36	EACH	\$4,463.29	\$160,678.59
4014.66	ADJUST GRATE INLET TO GRADE	2	EACH	\$2,000.00	\$4,000.00
4014.71	ADJUST INLET TO GRADE	50	EACH	\$681.60	\$34,079.89
4015.00	ADJUST MANHOLE TO GRADE	250	EACH	\$884.73	\$221,181.95
4015.50	RECONSTRUCT MANHOLE	12	EACH	\$5,250.55	\$63,006.60

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

4016.00	MANHOLE	44	EACH	\$9,304.67	\$409,405.49
4017.00	TAPPING EXISTING MANHOLE	3	EACH	\$1,510.00	\$4,530.00
4017.10	54" ID STORM MANHOLE	18	EACH	\$10,420.00	\$187,560.00
4017.12	54" ID STORM MANHOLE	17	VFT	\$817.70	\$14,007.20
4017.14	84" ID STORM MANHOLE	1	EACH	\$11,500.00	\$11,500.00
4017.16	60" ID STORM MANHOLE	7	VFT	\$1,033.90	\$7,547.47
4017.18	72" ID STORM MANHOLE	11	VFT	\$1,044.90	\$11,107.29
4017.19	84" ID STORM MANHOLE	25	VFT	\$1,405.30	\$35,273.03
4017.20	96" ID STORM MANHOLE	6	VFT	\$2,118.20	\$12,073.74
4017.21	108" ID STORM MANHOLE	19	VFT	\$2,556.50	\$48,650.20
4018.00	TAPPING EXISTING STRUCTURE	27	EACH	\$1,309.74	\$35,362.86
4020.25	CONCRETE DITCH LINING	2,521	SY	\$94.41	\$238,005.50
4020.76	MANHOLE DROP	1	EACH	\$1,655.00	\$1,655.00
4022.05	TEMPORARY SLOPE DRAIN	3,500	LF	\$14.35	\$50,215.00
4024.55	FLUME SPILLWAY	1,072	LF	\$109.46	\$117,336.95
4024.59	CONCRETE FLUME	1	EACH	\$9,680.00	\$9,680.00
4024.70	CONCRETE FLUME, TYPE I	89	EACH	\$4,129.91	\$367,561.80
4024.71	CONCRETE FLUME, TYPE II	17	EACH	\$4,705.01	\$79,985.14
4024.73	CONCRETE FLUME, TYPE IV	6	EACH	\$3,968.65	\$23,811.88
4024.74	CONCRETE FLUME, TYPE V	1	EACH	\$10,794.42	\$10,794.42
4035.00	REMOVE FLARED-END SECTION	379	EACH	\$235.55	\$89,272.08
4035.25	REMOVE AND SALVAGE FLARED-END SECTION	6	EACH	\$269.50	\$1,616.99
4040.00	REMOVE HEADWALLS FROM CULVERTS	209	EACH	\$449.73	\$93,993.10
4040.10	REMOVE INLET TOP	112	EACH	\$500.00	\$56,000.00
4040.11	RECONSTRUCT CURB INLET TOP	120	EACH	\$3,413.78	\$409,654.00
4040.12	RESET INLET TOP	1	EACH	\$202.00	\$202.00
4041.00	CULVERT CLEANOUT	2	EACH	\$6,587.28	\$13,174.55
4042.54	SANITARY SEWER SERVICE	292	LF	\$36.00	\$10,512.00
4042.56	8"X4" SERVICE TAP	3	EACH	\$555.00	\$1,665.00
4043.00	REMOVE CULVERT PIPE	295	LF	\$10.30	\$3,039.05
4043.50	REMOVE SEWER PIPE	8,683	LF	\$21.37	\$185,519.28
4043.51	REMOVE SANITARY SEWER PIPE	290	LF	\$7.00	\$2,030.00
4044.00	PREPARATION OF STRUCTURE	57	EACH	\$4,901.26	\$279,371.56
4045.00	REMOVE STRUCTURE	36	EACH	\$20,094.89	\$723,416.10
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	50,021	CY	\$21.05	\$1,052,863.25
4051.01	EXCAVATION FOR BOX CULVERTS	44,610	CY	\$19.18	\$855,601.11
4054.65	TEMPORARY SHORING	7	LS	\$26,271.43	\$183,900.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

4054.68	TEMPORARY SHORING	75,082	SF	\$101.08	\$7,589,347.43
4061.01	EXCAVATION OF UNSUITABLE MATERIAL	2,590	CY	\$24.89	\$64,465.10
4090.00	CONCRETE PLUG	4	EACH	\$926.78	\$3,707.10
4093.85	GRAVITY BLOCK WALL	10,057	SF	\$59.66	\$600,000.62
4094.04	CURB WALL	274	SF	\$64.18	\$17,583.99
4095.00	CONCRETE FACE PANELS	23,157	SF	\$53.27	\$1,233,561.00
4095.10	CONCRETE LEVELING PADS	2,600	LF	\$39.29	\$102,143.00
4095.20	COPING	957	LF	\$153.89	\$147,270.00
4095.62	FASCIA BEAM	2	EACH	\$35,000.00	\$70,000.00
4100.06	CLASS 47B-3000 CONCRETE FOR HEADWALL	167	CY	\$943.01	\$157,482.69
4100.07	CLASS 47B-3500 CONCRETE FOR HEADWALL	1	CY	\$2,511.75	\$3,516.45
4101.04	CLASS 47B-4000 CONCRETE FOR BOX CULVERT	18,740	CY	\$1,170.33	\$21,932,446.51
4101.06	CLASS 47B-3000 CONCRETE FOR BOX CULVERT	1,008	CY	\$1,209.56	\$1,219,045.14
4101.50	CLASS 47B-3000 CONCRETE FOR ENERGY DISSIPATOR	125	CY	\$841.32	\$105,501.98
4101.55	CLASS 47B-4000 CONCRETE FOR ENERGY DISSIPATOR	107	CY	\$1,035.21	\$110,870.78
4102.03	CLASS 47B-3000 CONCRETE FOR RETAINING WALL	181	CY	\$893.07	\$161,466.79
4102.04	CLASS 47BD-4000 CONCRETE FOR RETAINING WALL	74	CY	\$2,100.00	\$155,820.00
4102.20	CLASS 47B-3000 CONCRETE FOR CURB WALL	44	CY	\$728.00	\$31,813.60
4103.06	CLASS 47B-3000 CONCRETE FOR STEP	4	CY	\$3,200.00	\$12,800.00
4105.59	CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX	1,657	CY	\$1,203.22	\$1,993,174.80
4107.04	CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS	150	CY	\$1,152.09	\$172,560.52
4107.07	CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS	88	CY	\$1,147.18	\$100,745.41
4115.25	CLASS 47B-3000 CONCRETE	85	CY	\$700.00	\$59,710.00
4120.06	CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG	6	CY	\$660.00	\$4,052.40
4130.06	CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG	1	CY	\$2,745.99	\$2,443.93
4150.00	REINFORCING STEEL FOR HEADWALL	23,008	LB	\$3.33	\$76,594.22
4151.00	REINFORCING STEEL FOR BOX CULVERT	2,422,774	LB	\$1.82	\$4,415,293.51
4151.10	EPOXY COATED REINFORCING STEEL FOR BOX CULVERT	13,890	LB	\$2.00	\$27,780.00
4151.50	REINFORCING STEEL FOR ENERGY DISSIPATOR	34,429	LB	\$1.61	\$55,556.52
4152.00	REINFORCING STEEL FOR RETAINING WALL	3,250	LB	\$3.80	\$12,350.00
4152.20	EPOXY COATED REINFORCING STEEL FOR RETAINING WALL	17,600	LB	\$2.15	\$37,840.00
4152.25	REINFORCING STEEL FOR CURB WALL	4,376	LB	\$5.10	\$22,317.60
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	117,259	LB	\$3.31	\$388,010.11
4157.00	REINFORCING STEEL FOR COLLARS	16,303	LB	\$3.82	\$62,317.24
4159.55	EPOXY COATED REINFORCING STEEL	4,355	LB	\$3.75	\$16,339.10
4163.25	REINFORCING STEEL	500	LB	\$2.50	\$1,250.00
4180.10	CONCRETE MANHOLE COLLAR	5	EACH	\$481.00	\$2,405.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

4200.60	60" AUTOMATIC FLOOD CONTROL GATE	1	EACH	\$17,114.56	\$17,114.56
4210.18	BAR GRATE FOR 18" FLARED-END SECTION	2	EACH	\$551.87	\$1,103.74
4310.15	15" FLARED-END SECTION	26	EACH	\$887.00	\$23,062.00
4310.18	18" FLARED-END SECTION	201	EACH	\$783.97	\$157,577.48
4310.24	24" FLARED-END SECTION	76	EACH	\$1,234.33	\$93,808.82
4310.30	30" FLARED-END SECTION	29	EACH	\$1,140.91	\$33,086.26
4310.36	36" FLARED-END SECTION	75	EACH	\$3,552.99	\$266,474.62
4310.42	42" FLARED-END SECTION	14	EACH	\$1,804.66	\$25,265.23
4310.48	48" FLARED-END SECTION	15	EACH	\$2,291.08	\$34,366.20
4310.60	60" FLARED-END SECTION	8	EACH	\$3,896.33	\$31,170.60
4310.72	72" FLARED-END SECTION	5	EACH	\$4,269.34	\$21,346.70
4320.18	18" ROUND EQUIVALENT FLARED-END SECTION	4	EACH	\$707.00	\$2,828.00
4320.21	21" ROUND EQUIVALENT FLARED-END SECTION	2	EACH	\$650.00	\$1,300.00
4320.24	24" ROUND EQUIVALENT FLARED-END SECTION	6	EACH	\$1,250.00	\$7,500.00
4320.36	36" ROUND EQUIVALENT FLARED-END SECTION	24	EACH	\$1,789.58	\$42,950.00
4320.42	42" ROUND EQUIVALENT FLARED-END SECTION	8	EACH	\$1,859.00	\$14,872.00
4320.48	48" ROUND EQUIVALENT FLARED-END SECTION	6	EACH	\$1,386.00	\$8,316.00
4320.60	60" ROUND EQUIVALENT FLARED-END SECTION	2	EACH	\$2,707.00	\$5,414.00
4320.80	48" ROUND EQUIVALENT METAL FLARED-END SECTION	2	EACH	\$2,692.94	\$5,385.88
4350.24	24" CORRUGATED METAL PIPE	2,447	LF	\$32.32	\$79,096.00
4360.15	15" METAL FLARED-END SECTION	17	EACH	\$1,066.74	\$18,134.62
4360.18	18" METAL FLARED-END SECTION	28	EACH	\$552.11	\$15,459.04
4360.24	24" METAL FLARED-END SECTION	76	EACH	\$732.81	\$55,693.32
4360.30	30" METAL FLARED-END SECTION	34	EACH	\$709.24	\$24,114.14
4360.36	36" METAL FLARED-END SECTION	22	EACH	\$1,118.97	\$24,617.25
4360.42	42" METAL FLARED-END SECTION	14	EACH	\$2,131.42	\$29,839.88
4360.48	48" METAL FLARED-END SECTION	10	EACH	\$1,982.18	\$19,821.78
4360.60	60" METAL FLARED-END SECTION	3	EACH	\$4,222.14	\$12,666.43
4360.72	72" METAL FLARED-END SECTION	1	EACH	\$4,250.00	\$4,250.00
4390.30	30" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	1	EACH	\$846.75	\$846.75
4390.36	36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	14	EACH	\$1,590.20	\$22,262.80
4390.42	42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	11	EACH	\$2,477.31	\$27,250.41
4390.54	54" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	2	EACH	\$2,478.95	\$4,957.90
4390.60	60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	1	EACH	\$3,147.71	\$3,147.71
4460.12	12" CONCRETE FLARED-END SECTION	2	EACH	\$887.00	\$1,774.00
4460.15	15" CONCRETE FLARED-END SECTION	7	EACH	\$1,130.00	\$7,910.00
4460.18	18" CONCRETE FLARED-END SECTION	102	EACH	\$982.37	\$100,202.14

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

4460.24	24" CONCRETE FLARED-END SECTION	46	EACH	\$1,231.88	\$56,666.64
4460.30	30" CONCRETE FLARED-END SECTION	49	EACH	\$1,075.54	\$52,701.65
4460.36	36" CONCRETE FLARED-END SECTION	33	EACH	\$1,695.77	\$55,960.31
4460.42	42" CONCRETE FLARED-END SECTION	5	EACH	\$2,207.32	\$11,036.60
4460.48	48" CONCRETE FLARED-END SECTION	7	EACH	\$2,723.11	\$19,061.79
4460.54	54" CONCRETE FLARED-END SECTION	5	EACH	\$3,552.00	\$17,760.00
4460.60	60" CONCRETE FLARED-END SECTION	3	EACH	\$4,241.83	\$12,725.49
4461.18	INSTALL 18" CONCRETE FLARED-END SECTION	2	EACH	\$332.05	\$664.10
4461.24	INSTALL 24" CONCRETE FLARED-END SECTION	2	EACH	\$188.00	\$376.00
4461.36	INSTALL 36" CONCRETE FLARED-END SECTION	1	EACH	\$1,039.89	\$1,039.89
4461.54	INSTALL 54" CONCRETE FLARED-END SECTION	1	EACH	\$304.00	\$304.00
4510.24	24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	5	EACH	\$1,127.50	\$5,637.50
4510.30	30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	3	EACH	\$1,448.87	\$4,346.62
4510.36	36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	14	EACH	\$2,011.07	\$28,155.00
4510.42	42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	6	EACH	\$2,485.33	\$14,912.00
4510.72	72" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	1	EACH	\$12,342.35	\$12,342.35
4670.05	CULVERT SANDFILL	839	CY	\$235.40	\$197,497.50
4731.09	8" VCP SANITARY SEWER PIPE	6	LF	\$592.60	\$3,555.60
4731.12	12" SANITARY SEWER PIPE	30	LF	\$307.90	\$9,237.00
4732.08	8" P.V.C. SANITARY SEWER PIPE	676	LF	\$45.00	\$30,420.00
4763.10	SEWER CLEANOUT	1	EACH	\$1,674.00	\$1,674.00
4764.04	4" NONPERFORATED P.V.C. PIPE UNDERDRAIN	132	LF	\$15.00	\$1,980.00
4764.34	4" NONPERFORATED PIPE UNDERDRAIN	3,273	LF	\$14.73	\$48,206.50
4764.35	4" PERFORATED PIPE UNDERDRAIN	80,564	LF	\$12.81	\$1,032,269.89
4764.40	NON-PERFORATED SQUARE STEEL TUBE POST 4"	225	LF	\$64.36	\$14,481.00
4764.54	4" PERFORATED P.V.C. PIPE UNDERDRAIN	1,670	LF	\$15.00	\$25,050.00
4766.04	4" DUCTILE IRON PIPE	14	LF	\$105.00	\$1,470.00
4790.05	WATER QUALITY STRUCTURE TYPE I	2	EACH	\$7,266.40	\$14,532.80
4790.06	WATER QUALITY STRUCTURE TYPE II	1	EACH	\$87,800.00	\$87,800.00
4790.10	SANITARY MANHOLE	36	EACH	\$1,915.61	\$68,962.00
4790.26	SANITARY MANHOLE	101	VFT	\$555.23	\$55,945.36
4795.98	12" PLUG	1	EACH	\$540.00	\$540.00
4795.99	4" PLUG	10	EACH	\$213.09	\$2,130.88
4796.00	6" PLUG	8	EACH	\$305.00	\$2,440.00
4796.01	8" PLUG	5	EACH	\$245.20	\$1,226.00
4805.10	10" STEEL CASING	80	LF	\$360.50	\$28,840.00
4805.14	14" STEEL CASING	476	LF	\$333.00	\$158,508.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

4831.48	JACKING 48" REINFORCED CONCRETE PIPE CLASS V	80	LF	\$1,613.74	\$129,099.20
4880.18	JACKING 18" CULVERT PIPE, TYPE 2 CLASS IV	114	LF	\$1,124.61	\$128,206.08
4880.36	JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV	480	LF	\$1,234.47	\$592,547.68
4880.42	JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV	152	LF	\$1,483.30	\$225,461.60
4880.60	JACKING 60" CULVERT PIPE, TYPE 2 CLASS IV	163	LF	\$2,158.94	\$351,907.95
4885.48	JACKING 48" CULVERT PIPE, TYPE 2 CLASS V	320	LF	\$1,010.00	\$323,200.00
4900.52	INSTALL	6	EACH	\$463.38	\$2,780.30
4900.56	ADJUST	3	EACH	\$550.00	\$1,650.00
4911.00	PERFORM CCTV PIPELINE INSPECTION	88	LF	\$9.60	\$844.80
4925.00	NOISE BARRIER	26,000	SF	\$60.66	\$1,577,160.00
5006.01	SUMP PUMP	1	EACH	\$2,400.00	\$2,400.00
5812.03	AESTHETIC PILLAR	10	EACH	\$7,960.00	\$79,600.00
5821.10	WEIGH-IN-MOTION SYSTEM	1	EACH	\$972,500.00	\$972,500.00
5875.14	SPRINKLER	1	LS	\$10,000.00	\$10,000.00
5899.29	CONSTRUCTION PHASING AND SAFETY	1	LS	\$10,000.00	\$10,000.00
5999.70	STRUCTURAL STEEL	1	EACH	\$870.00	\$870.00
6000.10	ABUTMENT NO.1 EXCAVATION	5,190	CY	\$62.98	\$326,843.23
6000.11	ABUTMENT NO.2 EXCAVATION	5,133	CY	\$63.67	\$326,843.23
6000.14	ABUTMENT NO.1 EXCAVATION	2	LS	\$4,585.18	\$9,170.36
6000.15	ABUTMENT NO.2 EXCAVATION	2	LS	\$4,585.18	\$9,170.36
6000.20	PIER NO.1 EXCAVATION	1,140	CY	\$386.16	\$440,381.22
6000.21	PIER NO.2 EXCAVATION	390	CY	\$589.74	\$230,000.00
6000.22	PIER NO.3 EXCAVATION	170	CY	\$1,176.47	\$200,000.00
6000.23	PIER NO.4 EXCAVATION	170	CY	\$1,176.47	\$200,000.00
6000.24	PIER NO.5 EXCAVATION	170	CY	\$882.35	\$150,000.00
6000.25	PIER NO.6 EXCAVATION	170	CY	\$882.35	\$150,000.00
6000.26	PIER NO.7 EXCAVATION	170	CY	\$882.35	\$150,000.00
6000.60	PIER NO.1 EXCAVATION	690	CY	\$384.06	\$265,000.00
6000.61	PIER NO.2 EXCAVATION	470	CY	\$563.83	\$265,000.00
6000.62	PIER NO.3 EXCAVATION	130	CY	\$115.38	\$15,000.00
6001.00	BENT NO.1 EXCAVATION	1,122	CY	\$428.51	\$480,579.36
6001.01	BENT NO.2 EXCAVATION	724	CY	\$350.69	\$253,899.23
6001.51	BENT NO.2 EXCAVATION	367	CY	\$617.32	\$226,680.12
6004.48	BRIDGE JOINT NOSING	590	CF	\$611.13	\$360,384.05
6004.98	ASPHALT PLUG JOINT SYSTEM	1,812	LF	\$307.89	\$557,935.87
6005.13	DECK JOINT SEAL, TYPE IV	166	LF	\$1,588.12	\$263,310.00
6005.32	PREFORMED EXPANSION JOINT, TYPE A	216	LF	\$85.00	\$18,360.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

6005.35	PRECOMPRESSED POLYURETHANE FOAM JOINT	291	LF	\$68.76	\$20,030.50
6005.36	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A	1,275	LF	\$101.55	\$129,498.36
6005.37	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B	531	LF	\$67.20	\$35,660.05
6005.65	EXPANSION BEARING, PTFE TYPE	203	EACH	\$2,097.59	\$425,810.09
6005.83	FIXED BEARING	227	EACH	\$1,340.31	\$304,251.05
6005.92	DISC BEARING	36	EACH	\$11,777.78	\$424,000.00
6006.56	BRIDGE DECK GROOVING	19,640	SY	\$7.99	\$156,895.75
6007.01	CLASS I REPAIR	1,630	SY	\$10.00	\$16,300.00
6007.02	CLASS II REPAIR	326	SY	\$745.00	\$242,870.00
6007.03	CLASS III REPAIR	20	SY	\$891.25	\$17,825.00
6007.11	POLYMER CONCRETE FOR JOINT REPAIRS	7	CY	\$8,167.00	\$53,902.20
6007.12	CONCRETE BRIDGE DECK REPAIR	2,354	SY	\$371.32	\$874,221.88
6007.13	POLYMER CONCRETE BRIDGE DECK REPAIR	331	SY	\$1,104.87	\$365,710.70
6007.14	POLYMER CONCRETE BRIDGE APPROACH REPAIR	168	SY	\$1,315.37	\$220,982.04
6008.47	PLACING, FINISHING AND CURING CONCRETE OVERLAY-47B-OL	2,725	SY	\$102.50	\$279,312.50
6008.63	DECK SURFACE TREATMENT	61,589	SF	\$1.91	\$117,663.78
6008.64	FURNISHING RESIN FOR FLOOD COAT	652	GAL	\$86.63	\$56,480.83
6010.06	ULTRA-HIGH PERFORMANCE CONCRETE FOR BRIDGE	0	CY	\$12,655.00	\$2,784.10
6010.22	CLASS 47B-3000 CONCRETE FOR BRIDGE	10,579	CY	\$961.77	\$10,174,697.19
6010.26	CLASS 47BD-4000 CONCRETE FOR BRIDGE	11,566	CY	\$1,177.54	\$13,619,389.89
6010.40	CLASS 47BD-4000 CONCRETE FOR BARRIER	21	CY	\$786.48	\$16,673.38
6010.41	CLASS 47BD-IC-4000 CONCRETE FOR BRIDGE	1,325	CY	\$1,136.35	\$1,505,208.88
6010.75	CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION	6	CY	\$5,250.00	\$31,500.00
6010.78	CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL	7	CY	\$2,055.14	\$15,208.00
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION	3,482	CY	\$2,502.20	\$8,713,798.09
6016.06	CONCRETE FOR OVERLAYS-47B-OL	159	CY	\$390.00	\$62,049.00
6019.97	FRP ANGLE	807	LF	\$74.30	\$59,937.72
6020.00	REINFORCING STEEL FOR BRIDGE	70	LB	\$2.38	\$166.60
6020.03	EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL	2,838	LB	\$7.71	\$21,893.50
6030.00	PREPARATION OF BRIDGE AT STATION	57	EACH	\$53,753.62	\$3,063,956.14
6030.05	PREPARATION OF BRIDGE	1	EACH	\$25,000.00	\$25,000.00
6030.16	BRIDGE DECK PREPARATION	3,580	SY	\$11.50	\$41,170.00
6040.00	REMOVE STRUCTURE	21	EACH	\$126,067.02	\$2,647,407.51
6040.40	HYDRO-DEMOLITION	1,095	SY	\$121.00	\$132,495.00
6049.50	BRIDGE TRANSITION STRUCTURE	54	EACH	\$652.78	\$35,250.00
6052.52	ACCESS BRIDGE	2,100	SF	\$0.00	\$0.00
6052.55	ACCESS CROSSING	26	LS	\$35,240.07	\$916,241.83

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

6052.58	ACCESS BRIDGE	2	LS	\$0.01	\$0.02
6070.54	PEDESTRIAN RAMP STRUCTURE	1	EACH	\$32,000.00	\$32,000.00
6071.11	STEEL SUPERSTRUCTURE AT STATION	3,041,050	LB	\$3.18	\$9,655,603.23
6071.14	STEEL SUPERSTRUCTURE AT STATION	1	LS	\$46,804.63	\$46,804.63
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	32,658	LB	\$9.26	\$302,486.10
6081.00	STRUCTURAL STEEL FOR SUPERSTRUCTURE	3,717	LB	\$7.52	\$27,954.40
6094.90	EXPANDED POLYSTYRENE GEOFOAM	2,098	CY	\$180.00	\$377,640.00
6095.00	STEEL DIAPHRAGM	4	EACH	\$3,500.00	\$14,000.00
6100.00	FLOOR DRAINS	1	EACH	\$9,069.84	\$9,069.84
6100.11	WALL DRAIN	1	EACH	\$3,179.70	\$3,179.70
6103.00	GEOGRID	9,485	SY	\$3.14	\$29,820.10
6103.07	GEOGRID BIAXIAL	81,664	SY	\$4.00	\$326,746.81
6104.00	BROKEN CONCRETE RIPRAP	2,130	TON	\$32.61	\$69,466.30
6105.01	ROCK RIPRAP, TYPE A	185	TON	\$118.76	\$21,971.08
6105.02	ROCK RIPRAP, TYPE B	175,380	TON	\$75.76	\$13,286,589.35
6105.03	ROCK RIPRAP, TYPE C	1,207	TON	\$80.09	\$96,667.06
6106.25	REMOVE RIPRAP	20	TON	\$20.00	\$400.00
6107.00	CONCRETE SLOPE PROTECTION	2,552	SY	\$180.88	\$461,614.98
6107.10	CONCRETE SLOPE PROTECTION REPAIR	596	SY	\$255.74	\$152,419.82
6131.23	PENETRATING CONCRETE SEALER	416	SF	\$6.82	\$2,837.12
6131.24	PENETRATING CONCRETE SEALER	128,382	GAL	\$45.13	\$5,794,187.40
6131.50	EPOXY COATED REINFORCING STEEL	4,126,223	LB	\$1.84	\$7,578,256.74
6131.61	EPOXY COATED REINFORCING STEEL FOR BARRIER	1,948	LB	\$1.36	\$2,649.28
6131.75	EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION	2,440	LB	\$5.75	\$14,030.00
6133.03	PREFORMED WATERPROOFING MEMBRANE, TYPE 2	2,149	SY	\$34.39	\$73,896.00
6133.05	PREFORMED WATERPROOFING MEMBRANE, TYPE 3	13,791	SY	\$43.83	\$604,412.72
6133.07	HOT LIQUID - APPLIED MEMBRANE WATERPROOFING	626,948	SF	\$2.73	\$1,712,268.00
6133.08	COLD LIQUID - APPLIED MEMBRANE WATERPROOFING	8,108	SF	\$10.01	\$81,161.08
6133.13	ANTI-GRAFFITI COATING	2,778	SY	\$16.60	\$46,115.71
6133.15	ANTI-GRAFFITI COATING	778	SY	\$28.00	\$21,784.00
6139.50	SUBSURFACE DRAINAGE MATTING	3,309	SY	\$49.89	\$165,093.65
6180.00	PILE JACKET	32	EACH	\$4,398.62	\$140,755.92
6208.02	HELICAL PILE	9,870	LF	\$54.86	\$541,425.40
6208.04	HELICAL PILE LEAD SECTION	134	EACH	\$551.20	\$73,860.96
6210.14	HP 12 INCH X 53 LB STEEL PILING	72,528	LF	\$71.74	\$5,202,958.10
6210.21	HP 14 INCH X 89 LB STEEL PILING	3,515	LF	\$96.00	\$337,440.00
6210.24	HP 14 INCH X 117 LB STEEL PILING	6,380	LF	\$135.00	\$861,300.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

6210.50	PIPE PILING	25,205	LF	\$76.38	\$1,925,039.60
6251.00	TEST PILE	52	EACH	\$9,148.50	\$475,721.76
6251.40	ROCK SOCKET	880	LF	\$1,042.85	\$917,707.70
6251.47	DRILLED SHAFT	1,280	LF	\$1,560.55	\$1,997,507.54
6310.00	STEEL SHEET PILING	118,340	SF	\$35.84	\$4,241,606.33
6401.00	PEDESTRIAN BARRIER RAIL	242	LF	\$107.00	\$25,894.00
6404.00	PEDESTRIAN RAILING (CHAIN LINK TYPE)	771	LF	\$175.39	\$135,225.33
6404.16	6' PEDESTRIAN RAILING (CHAIN LINK TYPE)	238	LF	\$176.00	\$41,888.00
6404.50	PEDESTRIAN RAILING	456	LF	\$314.33	\$143,336.00
6404.61	TEMPORARY PEDESTRIAN CHANNELIZER	220	LF	\$10.53	\$2,316.60
6406.00	PEDESTRIAN HANDRAIL	131	LF	\$199.00	\$26,069.00
6415.00	DRAINAGE SYSTEM AT STATION	1	EACH	\$24,000.00	\$24,000.00
6430.40	PAINTING STRUCTURE (ZONE COAT) AT	15,673	SF	\$11.97	\$187,573.50
6510.51	TEMPORARY BRIDGE SHORING	10	LS	\$50,635.42	\$506,354.19
6510.55	TEMPORARY BRIDGE SHORING	758	SY	\$252.88	\$191,681.41
6510.60	BRIDGE SHORING	55	SY	\$810.61	\$44,583.42
6510.65	BRIDGE SHORING	4	LS	\$37,914.25	\$151,656.99
6600.02	2" CONDUIT IN BRIDGE	1,486	LF	\$22.52	\$33,472.00
6600.08	CONDUIT	2,377	LF	\$15.80	\$37,556.60
6601.15	1 1/2" CONDUIT IN BRIDGE	4,038	LF	\$28.44	\$114,835.41
6602.35	SPECIAL SURFACE COATING	2,778	SY	\$28.46	\$79,055.51
6610.45	STRIP SEALS	385	LF	\$773.47	\$298,016.34
6615.30	BRIDGE REPAIR	30	EACH	\$6,071.67	\$182,150.00
6617.30	CONCRETE PATCHING	1,213	SF	\$218.26	\$264,832.77
6618.03	CLEAN BEARING	10	EACH	\$710.62	\$7,106.20
6618.06	REPAIR	90	EACH	\$1,344.78	\$121,030.00
6619.50	REPAIR FLOOR DRAIN	12	EACH	\$2,428.00	\$29,136.00
6670.28	SAW AND SEAL JOINT	16,367	LF	\$28.22	\$461,844.82
6700.11	BRIDGE LIGHTING SYSTEM	1	LS	\$465,000.00	\$465,000.00
6960.11	BRIDGE APPROACH REPAIR	661	SY	\$425.04	\$280,835.17
7001.50	CULVERT MOUNTED GUARDRAIL POST	82	EACH	\$945.12	\$77,500.00
7011.20	W-BEAM GUARDRAIL	29,582	LF	\$36.73	\$1,086,593.93
7011.30	THRIE-BEAM GUARDRAIL	697	LF	\$48.61	\$33,881.63
7015.00	CABLE GUARDRAIL	8,481	LF	\$42.55	\$360,841.09
7015.25	HIGH TENSION CABLE GUARDRAIL	64,736	LF	\$23.00	\$1,488,928.00
7017.00	REMOVE GUARDRAIL	124,603	LF	\$3.64	\$453,513.79
7018.01	RESET GUARDRAIL	175	LF	\$47.27	\$8,272.25

English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026

7019.50	IMPACT ATTENUATOR	17	EACH	\$32,355.27	\$550,039.64
7019.60	INSTALL IMPACT ATTENUATOR	1	EACH	\$10,174.80	\$10,174.80
7019.64	TEMPORARY IMPACT ATTENUATOR	2	EACH	\$18,725.00	\$37,450.00
7019.65	RELOCATE IMPACT ATTENUATOR	4	EACH	\$3,069.54	\$12,278.14
7019.70	REMOVE IMPACT ATTENUATOR	8	EACH	\$2,434.69	\$19,477.52
7020.00	BRIDGE APPROACH SECTIONS	273	EACH	\$3,657.23	\$998,422.94
7020.60	SPECIAL BRIDGE APPROACH SECTION, TL-2	11	EACH	\$1,908.43	\$20,992.74
7020.61	THRIE-BEAM BRIDGE APPROACH SECTION	2	EACH	\$3,450.00	\$6,900.00
7022.00	END ANCHORAGE ASSEMBLY	21	EACH	\$2,397.11	\$50,339.39
7022.06	MODIFIED THRIE-BEAM END SHOE	4	EACH	\$2,900.00	\$11,600.00
7022.07	THRIE-BEAM END ANCHORAGE ASSEMBLY	1	EACH	\$1,900.00	\$1,900.00
7022.09	THRIE-BEAM END SHOE	5	EACH	\$168.00	\$840.00
7022.26	HIGH TENSION END TERMINAL SECTION	54	EACH	\$6,575.00	\$355,050.00
7022.50	BULLNOSE-12.5'	4	EACH	\$17,100.00	\$68,400.00
7023.00	TERMINAL ANCHORAGE SECTIONS	34	EACH	\$7,395.58	\$251,449.78
7024.25	GUARDRAIL END TREATMENT, TYPE I	111	EACH	\$4,147.30	\$460,350.04
7024.27	GUARDRAIL END TREATMENT, TYPE II	194	EACH	\$4,366.33	\$847,068.76
7024.55	GUARDRAIL END TREATMENT, TYPE TL-2	11	EACH	\$3,381.75	\$37,199.20
7025.48	GUARDRAIL POSTS	7	EACH	\$177.27	\$1,240.89
7025.50	OFFSET BLOCK	7	EACH	\$118.18	\$827.26
7100.00	RIGHT-OF-WAY FENCE	30	LF	\$47.43	\$1,422.90
7103.00	END POSTS	6	EACH	\$316.67	\$1,900.00
7104.00	PULL POSTS	2	EACH	\$325.00	\$650.00
7105.00	CORNER POSTS	18	EACH	\$433.33	\$7,800.00
7106.32	32' VEHICLE GATE	1	EACH	\$1,150.00	\$1,150.00
7110.00	TEMPORARY FENCE	100	LF	\$10.00	\$1,000.00
7110.04	4 FOOT CHAIN-LINK FENCE	125	LF	\$23.50	\$2,937.50
7110.05	5 FOOT CHAIN-LINK FENCE	1,057	LF	\$31.97	\$33,793.90
7110.06	6 FOOT CHAIN-LINK FENCE	615	LF	\$40.00	\$24,600.00
7110.07	7 FOOT CHAIN-LINK FENCE	670	LF	\$130.82	\$87,649.40
7112.06	TAKE DOWN PANEL FOR 6 FOOT CHAIN-LINK FENCE	8	EACH	\$700.00	\$5,600.00
7115.04	END POST FOR 4 FOOT CHAIN-LINK FENCE	2	EACH	\$435.00	\$870.00
7115.05	END POST FOR 5 FOOT CHAIN-LINK FENCE	2	EACH	\$326.50	\$653.00
7115.06	END POST FOR 6 FOOT CHAIN-LINK FENCE	8	EACH	\$300.00	\$2,400.00
7116.05	CORNER POST FOR 5 FOOT CHAIN-LINK FENCE	10	EACH	\$431.82	\$4,318.20
7116.06	CORNER POST FOR 6 FOOT CHAIN-LINK FENCE	6	EACH	\$370.00	\$2,220.00
7117.05	PULL POST FOR 5 FOOT CHAIN-LINK FENCE	7	EACH	\$431.82	\$3,022.74

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

7117.06	PULL POST FOR 6 FOOT CHAIN-LINK FENCE	3	EACH	\$370.00	\$1,110.00
7130.00	BARBED WIRE FENCE	1,881	LF	\$4.08	\$7,665.45
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	16	EACH	\$15,795.24	\$252,723.90
7308.10	REMOVE SIGN	45	EACH	\$549.80	\$24,741.22
7309.90	REMOVE AND REINSTALL	7	EACH	\$1,103.17	\$7,722.20
7310.05	REMOVE SIGN STRUCTURE	6	EACH	\$3,190.27	\$19,141.64
7311.00	CONCRETE FOR FOUNDATION	18	CY	\$1,184.00	\$21,312.00
7311.02	CLASS 47B-3000 CONCRETE FOR SIGN SUPPORT FOUNDATIONS	313	CY	\$1,283.68	\$401,791.76
7311.10	REINFORCING STEEL	2,600	LB	\$2.84	\$7,384.00
7311.11	REINFORCING STEEL FOR SIGN SUPPORT FOUNDATIONS	33,000	LB	\$2.75	\$90,900.00
7311.20	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	24	EACH	\$7,524.04	\$180,576.93
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	18	EACH	\$81,132.49	\$1,460,384.86
7312.12	OVERHEAD SIGN SUPPORT, LOCATION	1	EACH	\$19,300.62	\$19,300.62
7312.13	OVERHEAD SIGN SUPPORT, LOCATION	1	EACH	\$24,395.05	\$24,395.05
7312.14	OVERHEAD SIGN SUPPORT, LOCATION	1	EACH	\$42,130.95	\$42,130.95
7312.30	SIGN SUPPORT, LOCATION	9	EACH	\$49,993.61	\$449,942.48
7314.11	LED BLANK OUT SIGN	6	EACH	\$6,210.99	\$37,265.94
7315.97	OVERHEAD SIGN	104	SF	\$65.00	\$6,727.50
7316.00	SIGN	1	EACH	\$450.00	\$450.00
7316.12	SWPPP SIGN	2	EACH	\$319.00	\$638.00
7316.16	INSTALL SWPPP NOTIFICATION SIGN	1	EACH	\$1,800.00	\$1,800.00
7316.17	SWPPP	1	LS	\$1,000.00	\$1,000.00
7316.25	BLANK OUT SIGN	3	EACH	\$5,622.60	\$16,867.80
7319.90	INSTALL DYNAMIC MESSAGE SIGN	9	EACH	\$13,979.72	\$125,817.44
7320.05	INSTALL OVERHEAD SIGN	4	EACH	\$501.16	\$2,004.64
7320.07	OVERHEAD SIGN	8	EACH	\$810.00	\$6,480.00
7320.15	INSTALL TRAFFIC SIGN AND POST	56	EACH	\$403.00	\$22,568.00
7321.00	TYPE A SIGN	3,432	SF	\$48.10	\$165,093.37
7321.03	TYPE A 30" STREET NAME SIGN	6	EACH	\$716.42	\$4,298.52
7321.06	TYPE A 18" STREET NAME SIGN	12	EACH	\$584.73	\$7,016.76
7321.07	RAMP CLOSED SIGN	2	EACH	\$7,104.37	\$14,208.74
7321.08	TYPE A SIGN	1	EACH	\$125.00	\$125.00
7322.00	TYPE B SIGN	2,073	SF	\$34.87	\$72,290.64
7323.00	TYPE C SIGN	7,862	SF	\$27.13	\$213,247.08
7333.00	SIGN POST	36	EACH	\$274.72	\$9,890.00
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	13,692	LB	\$5.24	\$71,727.15
7360.18	18" SIGN SUPPORT FOOTING	7	EACH	\$965.00	\$6,755.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

7360.24	24" SIGN SUPPORT FOOTING	42	EACH	\$1,314.47	\$55,207.92
7360.30	30" SIGN SUPPORT FOOTING	8	EACH	\$1,500.00	\$12,000.00
7380.25	BOLLARD	6	EACH	\$450.00	\$2,700.00
7389.01	REMOVE TRAFFIC SIGN	59	EACH	\$129.56	\$7,643.99
7390.00	REMOVE SIGN AND POST	291	EACH	\$217.79	\$63,376.89
7390.02	RELOCATE SIGN	23	EACH	\$185.22	\$4,259.95
7390.03	RELOCATE TRAFFIC SIGN	9	EACH	\$170.56	\$1,535.04
7390.10	REMOVE SIGN, POST, AND FOOTING	40	EACH	\$804.68	\$32,187.27
7488.08	6" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	423,450	LF	\$1.92	\$815,078.50
7488.11	6" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	336,050	LF	\$1.92	\$646,316.50
7488.17	4" WHITE WET REFLECTIVE THERMOPLASTIC	10,653	LF	\$1.85	\$19,708.05
7489.25	ARROW, THERMOPLASTIC, GROOVED	25	EACH	\$453.00	\$11,325.00
7489.26	ONLY, THERMOPLASTIC, GROOVED	1	EACH	\$453.00	\$453.00
7490.71	10" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	40	LF	\$30.00	\$1,200.00
7495.04	4" WHITE PERMANENT PAVEMENT MARKING PAINT	6,704	LF	\$2.25	\$15,084.00
7495.05	4" YELLOW PERMANENT PAVEMENT MARKING PAINT	3,324	LF	\$2.25	\$7,479.00
7495.12	12" WHITE PERMANENT PAVEMENT MARKING PAINT	812	LF	\$2.25	\$1,827.00
7495.14	24" PERMANENT PAVEMENT MARKING	186	LF	\$26.55	\$4,938.00
7495.24	24" WHITE PERMANENT PAVEMENT MARKING PAINT	3,460	LF	\$2.25	\$7,785.00
7495.55	5" WHITE PERMANENT PAVEMENT MARKING PAINT	66,535	LF	\$0.30	\$20,117.25
7496.05	5" YELLOW PERMANENT PAVEMENT MARKING PAINT	13,052	LF	\$0.44	\$5,713.00
7500.00	HANDICAPPED SYMBOL PERMANENT PAVEMENT MARKING	17	EACH	\$379.94	\$6,458.92
7500.25	LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	4	EACH	\$975.00	\$3,900.00
7500.33	ARROW	4	EACH	\$225.00	\$900.00
7500.40	HANDICAPPED SYMBOL	14	EACH	\$340.00	\$4,760.00
7500.48	YIELD PREFORMED PAVEMENT MARKING, TYPE 4	4	EACH	\$975.00	\$3,900.00
7500.60	ARROW, POLYUREA PAVEMENT MARKING, GROOVED	2	EACH	\$590.00	\$1,180.00
7500.64	STOP AHEAD SYMBOL, PERMANENT PAVEMENT MARKING	1	EACH	\$775.00	\$775.00
7500.69	YIELD LINE, PERMANENT PAVEMENT MARKING	8	EACH	\$246.40	\$1,971.20
7500.82	ONLY, PERMANENT PAVEMENT MARKING	5	EACH	\$462.00	\$2,310.00
7503.50	5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	39	LF	\$7.15	\$278.85
7503.51	5" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4	820	LF	\$7.15	\$5,863.00
7512.04	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	182	LF	\$39.00	\$7,098.00
7515.04	4" WHITE POLYUREA PAVEMENT MARKING, GROOVED	1,146	LF	\$2.95	\$3,380.70
7515.16	6" BLACK POLYUREA PAVEMENT MARKING, GROOVED	201,450	LF	\$1.79	\$360,395.00
7515.17	6" BLACK POLYUREA PAVEMENT MARKING	80,700	LF	\$1.50	\$121,050.00
7515.20	6" YELLOW POLYUREA CURB PAVEMENT MARKING	9,900	LF	\$3.56	\$35,235.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

7515.24	24" WHITE POLYUREA PAVEMENT MARKING, GROOVED	550	LF	\$60.00	\$33,000.00
7515.25	24" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	416	LF	\$50.93	\$21,185.80
7515.27	6" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	1,471,865	LF	\$1.85	\$2,723,821.70
7515.28	6" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	1,285,550	LF	\$1.87	\$2,400,679.00
7515.29	6" BLACK WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	3,550	LF	\$2.02	\$7,171.00
7515.32	6" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING	227,800	LF	\$1.51	\$343,140.00
7515.36	5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	13,645	LF	\$1.65	\$22,514.25
7515.38	12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	127,300	LF	\$6.86	\$872,668.25
7515.39	12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING	15,500	LF	\$5.50	\$85,250.00
7515.42	12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	15,725	LF	\$8.46	\$133,065.00
7515.45	24" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	1,152	LF	\$48.30	\$55,641.60
7516.13	12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	8,950	LF	\$8.29	\$74,192.25
7516.14	12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING	450	LF	\$8.25	\$3,712.50
7516.35	5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	30,489	LF	\$1.65	\$50,306.85
7516.38	6" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING	177,900	LF	\$1.55	\$275,050.00
7516.42	12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	610	LF	\$9.10	\$5,551.00
7517.02	12" WHITE WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	1,000	LF	\$8.00	\$8,000.00
7517.03	6" WHITE WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	16,500	LF	\$2.20	\$36,264.00
7517.05	5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	5,060	LF	\$5.84	\$29,555.00
7517.06	6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	7,300	LF	\$2.16	\$15,772.00
7517.07	6" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	28,200	LF	\$2.75	\$77,544.00
7517.09	24" WHITE WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	748	LF	\$52.50	\$39,270.00
7517.14	12" YELLOW WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	850	LF	\$8.79	\$7,475.00
7517.17	6" YELLOW WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	26,300	LF	\$2.51	\$66,050.00
7517.20	16" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	275	LF	\$18.60	\$5,115.00
7518.12	12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4,	1,350	LF	\$9.24	\$12,480.00
7520.03	CROSSWALK, PERMANENT PAVEMENT MARKING	2,967	LF	\$28.32	\$84,025.00
7520.06	ARROW, PERMANENT PAVEMENT MARKING	330	EACH	\$490.65	\$161,914.88
7520.10	LANE REDUCTION ARROW, PERMANENT PAVEMENT MARKING	5	EACH	\$1,138.56	\$5,692.78
7521.25	24" WHITE PERMANENT PAVEMENT MARKING	404	LF	\$42.18	\$17,041.50
7530.42	RAILROAD CROSSING SYMBOL PERMANENT PAVEMENT MARKING	19	EACH	\$1,335.73	\$25,378.94
7560.01	PAINT STRIPING	1,805	MILE	\$355.00	\$640,849.55
7560.03	PAINT STRIPING	400	STA	\$5.00	\$2,000.00
7560.20	ACRYLIC WATERBORNE PAINT, YELLOW	27,090	GAL	\$18.53	\$501,977.70
7560.30	ACRYLIC WATERBORNE PAINT, WHITE	90,270	GAL	\$18.53	\$1,672,703.10
8003.15	CORE DRILLING REPAIR	78	EACH	\$969.34	\$75,608.76
8008.50	AGGREGATE FOR MICROSURFACING	14,080	TON	\$39.83	\$560,810.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

8010.00	CRUSHED ROCK FOR BASE COURSE	28	TON	\$124.00	\$3,453.40
8010.03	CRUSHED ROCK FOR BASE COURSE	5,576	CY	\$117.94	\$657,675.18
8011.06	CRUSHED ROCK BASE COURSE 6"	248	SY	\$19.00	\$4,712.00
8022.00	HYDRATED LIME	7,884	TON	\$319.21	\$2,516,688.00
8022.15	HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING	27,025	EACH	\$1.48	\$40,047.00
8022.20	HYDRATED LIME/WARM MIX ASPHALT	1,720,805	EACH	\$1.61	\$2,764,466.29
8022.40	STABILIZED SUBGRADE TYPE LIME	136,685	SY	\$3.30	\$451,236.67
8024.50	SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE	1,794	CY	\$44.32	\$79,510.08
8024.75	SELECT GRANULAR BACKFILL FOR MSE WALL	15,279	CY	\$50.82	\$776,413.75
8028.01	FOUNDATION COURSE REPLACEMENT	968	CY	\$154.98	\$150,053.48
8029.25	FOUNDATION COURSE	1,365,753	SY	\$6.24	\$8,527,525.84
8029.26	FOUNDATION COURSE	428	SY	\$8.00	\$3,424.00
8029.75	BITUMINOUS FOUNDATION COURSE	2,197	SY	\$13.50	\$29,659.50
8029.84	BITUMINOUS FOUNDATION COURSE 4"	2,178	SY	\$6.18	\$13,460.04
8060.05	GRANULAR SUBDRAIN	2,802	EACH	\$243.69	\$682,808.53
8070.05	MINERAL FILLER FOR MICROSURFACING	160	TON	\$46.25	\$7,400.00
8089.05	GRANULAR MATERIAL	162,502	TON	\$57.54	\$9,349,659.52
8091.00	GRANULAR BACKFILL	15,975	CY	\$72.34	\$1,155,639.88
8092.02	CONSTRUCT	1	CY	\$4,900.00	\$4,900.00
8092.04	CONSTRUCT AGGREGATE BEDDING	124	LF	\$15.88	\$1,969.20
8101.35	GROUND IMPROVEMENT	1,485	SF	\$200.00	\$297,000.00
8101.50	STABILIZED SUBGRADE	694,789	SY	\$3.59	\$2,496,517.97
8111.00	SHOULDER SUBGRADE PREPARATION	1,537	STA	\$146.83	\$225,637.27
8111.20	SHOULDER SUBGRADE PREPARATION	19,686	SY	\$4.00	\$78,744.00
9002.04	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SRM	1,500	TON	\$36.00	\$54,000.00
9002.07	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SLX SUPER	100	TON	\$40.65	\$4,065.00
9002.09	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SLX	6,600	TON	\$55.20	\$364,290.50
9002.10	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR	19,025	TON	\$47.26	\$899,164.00
9002.12	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS	1,100	TON	\$30.19	\$33,212.00
9005.04	ASPHALTIC CONCRETE FOR PATCHING	100	TON	\$379.22	\$37,922.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	337,214	TON	\$40.10	\$13,522,491.22
9005.71	ASPHALTIC CONCRETE, TYPE SLX	547,641	TON	\$59.19	\$32,416,969.84
9005.72	ASPHALTIC CONCRETE, TYPE LC-S	25,510	TON	\$55.68	\$1,420,448.40
9005.73	ASPHALTIC CONCRETE, TYPE SLX SUPER MOD	96,820	TON	\$58.37	\$5,651,091.60
9005.75	ASPHALTIC CONCRETE, TYPE SPR	878,798	TON	\$48.34	\$42,480,907.90
9005.78	ASPHALTIC CONCRETE, TYPE HPS4	12,691	TON	\$95.65	\$1,213,894.15
9005.87	ASPHALTIC CONCRETE, TYPE SRM	139,100	TON	\$44.47	\$6,185,618.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	202,024	SY	\$6.22	\$1,256,248.73
9009.15	MICROSURFACING PLACEMENT	3,010	STA	\$259.61	\$781,419.43
9009.71	TEMPORARY SIDEWALK	1,582	SY	\$77.46	\$122,537.75
9009.75	TEMPORARY SURFACING	191,424	SY	\$82.55	\$15,802,913.54
9009.80	TEMPORARY CURB RAMP	5	EACH	\$840.00	\$4,200.00
9009.85	SURFACING 12"	2,065	SY	\$127.93	\$264,180.98
9009.86	SURFACING 6"	3,091	SY	\$63.35	\$195,809.03
9009.87	SURFACING 8"	24,735	SY	\$74.57	\$1,844,426.94
9009.88	SURFACING 10"	7,736	SY	\$100.48	\$777,325.02
9009.89	SURFACING 9"	11,193	SY	\$75.16	\$841,219.37
9010.48	ASPHALTIC CONCRETE FOR PATCHING, TYPE SLX SUPER MOD	1,300	TON	\$91.98	\$119,570.00
9010.49	ASPHALTIC CONCRETE FOR PATCHING, TYPE SLX	8,150	TON	\$103.68	\$845,008.00
9010.50	ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR	13,785	TON	\$88.62	\$1,221,593.60
9010.51	ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS	7,520	TON	\$94.87	\$713,388.50
9010.68	ASPHALTIC CONCRETE FOR PATCHING, TYPE SRM	1,800	TON	\$68.12	\$122,619.00
9020.84	PERFORMANCE GRADED BINDER (58E-34) FOR STATE MAINTENANCE PATCHING	152	TON	\$669.01	\$101,355.65
9020.86	PERFORMANCE GRADED BINDER (58H-34) FOR STATE MAINTENANCE PATCHING	674	TON	\$621.48	\$418,940.24
9020.87	PERFORMANCE GRADED BINDER (58V-34) FOR STATE MAINTENANCE PATCHING	177	TON	\$595.44	\$105,094.44
9020.88	PERFORMANCE GRADED BINDER (58S-34) FOR STATE MAINTENANCE PATCHING	22	TON	\$597.26	\$13,378.69
9021.16	PERFORMANCE GRADED BINDER (58V-34)	17,224	TON	\$603.00	\$10,386,087.32
9021.17	PERFORMANCE GRADED BINDER (58H-34)	33,421	TON	\$627.85	\$20,983,324.11
9021.18	PERFORMANCE GRADED BINDER (58S-34)	12,293	TON	\$600.03	\$7,376,149.79
9021.19	PERFORMANCE GRADED BINDER (58E-34)	17,887	TON	\$662.83	\$11,855,959.94
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	86,533	LF	\$3.13	\$270,482.39
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	42,336	SY	\$6.68	\$282,979.57
9036.00	PLACEMENT OF ASPHALTIC CONCRETE FOR BRIDGES	18,815	SY	\$12.09	\$227,558.74
9036.50	PLACEMENT OF ASPHALTIC CONCRETE FOR BRIDGES	644,389	SF	\$1.00	\$642,949.13
9052.10	EMULSIFIED ASPHALT FOR MICROSURFACING	435,470	GAL	\$3.42	\$1,489,307.40
9053.00	TACK COAT	1,903,123	GAL	\$2.90	\$5,510,030.94
9053.01	TACK COAT, TYPE A	75,703	GAL	\$2.46	\$186,260.35
9053.20	FOG SEAL	1,730	GAL	\$3.97	\$6,875.00
9110.01	RENTAL OF LOADER, FULLY OPERATED	1,425	HOUR	\$141.37	\$201,446.20
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	875	HOUR	\$154.26	\$134,981.45
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	1,459	HOUR	\$123.89	\$180,761.10
9110.06	RENTAL OF BACKHOE, FULLY OPERATED	10	HOUR	\$120.00	\$1,200.00
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	1,459	HOUR	\$148.55	\$216,739.25
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	869	HOUR	\$183.15	\$159,153.30

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

9110.34	RENTAL OF VACUUM TRUCK, FULLY OPERATED	10	HOUR	\$365.00	\$3,650.00
9110.80	RENTAL	3,300	HOUR	\$170.00	\$561,000.00
9111.00	WATER	13,216	MGAL	\$31.14	\$411,480.79
9140.00	JOINT SEALING - ASPHALT TO CONCRETE	467	STA	\$342.35	\$159,768.30
9140.40	CRACK SEALING BITUMINOUS SURFACING	350,000	LF	\$0.97	\$341,200.00
9140.50	CRACK PREPARATION	4,490	LF	\$6.16	\$27,680.00
9170.00	EARTH SHOULDER CONSTRUCTION	27,782	STA	\$144.21	\$4,006,399.34
9170.10	EARTH SHOULDER RESTORATION	2,404	STA	\$76.69	\$184,407.68
9170.50	MEDIAN CONSTRUCTION	4	STA	\$545.00	\$2,098.25
9170.51	MEDIAN CONSTRUCTION	2,415	CY	\$10.35	\$24,995.25
9171.10	RECONSTRUCT GUTTER DEPRESSION	114	EACH	\$1,740.45	\$198,410.83
9173.11	WIDENING	802	STA	\$130.50	\$104,679.27
9173.16	TRENCHED WIDENING, 1'	6,575	STA	\$60.45	\$397,432.34
9173.17	TRENCHED WIDENING, 3'	5,539	STA	\$93.76	\$519,312.00
9173.20	SUBGRADE PREPARATION	744,456	SY	\$1.98	\$1,472,070.73
9179.21	COLD MILLING, CLASS 1	438	STA	\$190.00	\$83,243.75
9179.22	COLD MILLING, CLASS 2	1,095	STA	\$150.62	\$164,933.82
9179.23	COLD MILLING, CLASS 3	39,104	STA	\$283.67	\$11,092,382.39
9179.24	COLD MILLING, CLASS 4	1,796	STA	\$405.96	\$729,224.21
9179.33	COLD MILLING, CLASS 3	96,997	SY	\$3.01	\$291,833.50
9179.34	COLD MILLING, CLASS 4	157,149	SY	\$3.03	\$475,788.76
9179.35	COLD MILLING, CLASS 5	145,562	SY	\$5.78	\$841,764.22
9179.43	COLD MILLING, CLASS 3	4,402	STA	\$131.89	\$580,592.26
9179.53	COLD MILLING, CLASS 3	1,755	SY	\$9.97	\$17,497.35
9179.71	COLD MILLING, CLASS 3	1,852	STA	\$121.47	\$225,025.77
9179.72	REMOVE ASPHALT SURFACE FROM BRIDGE	11,716	SY	\$12.28	\$143,838.99
9179.79	MILLING FOR ASPHALTIC CONCRETE INLAY	7,812	SY	\$10.48	\$81,868.66
9179.84	MILLING CONCRETE FOR INLAYS	27,248	SY	\$6.78	\$184,740.61
9185.50	MILLING CONCRETE CURB	217	LF	\$57.67	\$12,513.60
9185.75	RUMBLE STRIPS	31	STA	\$230.00	\$7,130.00
9185.76	RUMBLE STRIPS, ASPHALT	32,330	STA	\$13.86	\$448,199.39
9185.77	RUMBLE STRIPS, CONCRETE	2,977	STA	\$23.13	\$68,871.50
9185.85	RUMBLE STRIPS, ASPHALT 8"	11,439	STA	\$10.37	\$118,665.95
9185.86	RUMBLE STRIPS, CONCRETE 8"	1,206	STA	\$33.00	\$39,798.00
9185.88	CENTERLINE RUMBLE STRIPS, CONCRETE	715	STA	\$33.04	\$23,622.10
9185.89	CENTERLINE RUMBLE STRIPS, ASPHALT	21,067	STA	\$14.67	\$309,094.21
9186.00	CONCRETE SURFACE MILLING	180,838	SY	\$6.45	\$1,166,243.66

English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026

9186.01	CONCRETE SURFACE MILLING	83	STA	\$150.00	\$12,510.00
9188.01	BITUMINOUS SURFACE COURSE	4,589	SY	\$18.43	\$84,593.72
9188.50	SURFACING UNDER GUARDRAIL	96,464	SY	\$60.32	\$5,818,654.02
9190.50	FLY ASH	1,520	TON	\$97.39	\$148,036.00
9190.61	CEMENT	5,146	TON	\$242.73	\$1,249,100.48
9206.01	FABRIC REINFORCEMENT CRACK REPAIR	180,771	SY	\$6.86	\$1,240,780.73
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	51,446	SY	\$4.86	\$249,844.69
9300.37	RAP INCENTIVE PAYMENT FOR STATE MAINTENANCE PATCHING	47,643	EACH	\$1.00	\$47,642.50
9300.38	RAP INCENTIVE PAYMENT	3,966,892	EACH	\$1.00	\$3,966,891.78
9300.50	ASPHALT PAVEMENT SMOOTHNESS TESTING	4	MILE	\$4,338.63	\$17,489.00
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	429	MILE	\$715.86	\$306,831.44
9300.53	SUPERPAVE QUALITY AND ASPHALT SMOOTHNESS I/D PAYMENT	11,328,809	EACH	\$1.00	\$11,328,808.68
A001.01	PULL BOX, TYPE PB-1	6	EACH	\$2,224.01	\$13,344.08
A001.05	PULL BOX, TYPE PB-2	123	EACH	\$2,611.86	\$321,259.02
A001.06	PULL BOX, TYPE PB-2A	2	EACH	\$2,895.70	\$5,791.39
A001.08	RELOCATE PULL BOX	2	EACH	\$2,526.33	\$5,052.65
A001.09	PULL BOX, TYPE T9	13	EACH	\$2,002.31	\$26,030.00
A001.11	PULL BOX, TYPE T27	6	EACH	\$3,665.00	\$21,990.00
A001.12	PULL BOX, TYPE PB-5	78	EACH	\$1,413.75	\$110,272.42
A001.16	PULL BOX, TYPE PB-6	114	EACH	\$1,262.68	\$143,944.99
A001.17	PULL BOX, TYPE PB-7	120	EACH	\$1,562.29	\$187,475.06
A001.20	PULL BOX, TYPE PB-8	52	EACH	\$1,773.94	\$92,244.72
A001.21	PULL BOX, TYPE PB-10	1	EACH	\$3,107.64	\$3,107.64
A001.35	PULL BOX, TYPE FOR-27	19	EACH	\$2,443.22	\$46,421.20
A001.37	PULL BOX, TYPE T6	1	EACH	\$1,800.00	\$1,800.00
A001.38	PULL BOX, TYPE T48	12	EACH	\$3,819.17	\$45,830.00
A001.40	JUNCTION BOX	1	EACH	\$1,540.00	\$1,540.00
A001.50	PULL BOX	1	EACH	\$8,635.00	\$8,635.00
A001.58	SPLICE CONDUIT	1	EACH	\$477.63	\$477.63
A002.24	REMOVE	14	EACH	\$200.43	\$2,806.07
A003.05	RECTANGULAR RAPID FLASHING BEACON	24	EACH	\$1,198.87	\$28,772.76
A003.06	TRAFFIC SIGNAL	2	EACH	\$944.06	\$1,888.12
A003.10	TRAFFIC SIGNAL, TYPE TS-1	70	EACH	\$1,183.49	\$82,844.61
A003.20	TRAFFIC SIGNAL, TYPE TS-1A	39	EACH	\$720.32	\$28,092.47
A003.25	TRAFFIC SIGNAL, TYPE TS-1LFF	41	EACH	\$1,172.87	\$48,087.66
A004.04	TRAFFIC SIGNAL, TYPE TS-1LL	11	EACH	\$1,630.00	\$17,930.00
A004.17	TRAFFIC SIGNAL, TYPE TS-1RB	1	EACH	\$1,925.00	\$1,925.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

A004.19	TRAFFIC SIGNAL, TYPE TS-1LF	78	EACH	\$1,023.41	\$79,826.02
A004.20	TRAFFIC SIGNAL, TYPE TS-1L	23	EACH	\$1,060.78	\$24,397.95
A004.22	TRAFFIC SIGNAL, TYPE TS-1LB	3	EACH	\$1,925.00	\$5,775.00
A004.26	TRAFFIC SIGNAL, TYPE TS-1R	6	EACH	\$923.41	\$5,540.43
A004.27	TRAFFIC SIGNAL, TYPE TS-1R-A	2	EACH	\$923.41	\$1,846.81
A004.28	TRAFFIC SIGNAL, TYPE TS-1RR	16	EACH	\$1,245.68	\$19,930.87
A004.32	TRAFFIC SIGNAL, TYPE TS-1RFF	3	EACH	\$1,202.23	\$3,606.70
A004.34	TRAFFIC SIGNAL, TYPE TS-1RFFA	1	EACH	\$866.45	\$866.45
A004.38	TRAFFIC SIGNAL, TYPE TS-1H	28	EACH	\$1,416.86	\$39,672.08
A004.40	TRAFFIC SIGNAL, TYPE TS-2	4	EACH	\$1,740.33	\$6,961.30
A005.28	TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070	3	EACH	\$8,110.45	\$24,331.35
A005.30	TRAFFIC SIGNAL CONTROLLER, TYPE RRFB-SOLAR	1	EACH	\$5,839.83	\$5,839.83
A005.31	TRAFFIC SIGNAL CONTROLLER, TYPE TC-RRFB	5	EACH	\$2,262.93	\$11,314.63
A005.43	ADVANCE FLASHER ON SHAFT	1	EACH	\$941.00	\$941.00
A005.86	WIRELESS INTERCONNECT RADIO SYSTEM	4	EACH	\$1,366.58	\$5,466.31
A005.93	ARC 6	9	EACH	\$4,620.37	\$41,583.33
A006.14	PEDESTRIAN SIGNAL, TYPE PS-1	14	EACH	\$730.21	\$10,222.90
A006.17	PEDESTRIAN SIGNAL, TYPE PS-1 T13C	16	EACH	\$1,081.00	\$17,296.00
A006.60	RADAR VEHICLE DETECTION SYSTEM	29	EACH	\$19,609.68	\$568,680.75
A006.68	REINSTALL RADAR VEHICLE DETECTION SYSTEM	28	EACH	\$389.50	\$10,905.90
A006.70	PEDESTRIAN PUSHBUTTON, TYPE PPB	24	EACH	\$1,271.88	\$30,525.14
A006.72	ACCESSIBLE PEDESTRIAN SIGNAL PUSHBUTTON	8	EACH	\$1,409.81	\$11,278.48
A006.74	PEDESTAL POLE	8	EACH	\$4,560.00	\$36,480.00
A006.76	PEDESTAL POLE, TYPE PP-4	8	EACH	\$2,088.79	\$16,710.32
A006.79	APS PEDESTRIAN PUSHBUTTON DETECTOR	8	EACH	\$1,970.00	\$15,760.00
A006.83	PEDESTAL POLE, TYPE PP-12	16	EACH	\$2,893.94	\$46,303.08
A006.84	PEDESTAL POLE, TYPE PP-10	2	EACH	\$2,166.10	\$4,332.20
A007.08	VEHICLE DETECTOR, TYPE TD-3	2	EACH	\$878.68	\$1,757.36
A007.32	STREET LIGHTING UNIT	44	EACH	\$5,093.06	\$224,094.78
A007.38	RADAR VEHICLE DETECTOR	12	EACH	\$11,872.33	\$142,468.00
A007.65	RADAR DETECTION DEVICE	10	EACH	\$7,325.83	\$73,258.30
A008.70	STREET LIGHTING UNIT, TYPE SL-S-40-6-LED40	1	EACH	\$3,250.00	\$3,250.00
A008.81	STREET LIGHTING UNIT, TYPE SL-BT-35-12-LED25	6	EACH	\$4,995.00	\$29,970.00
A009.12	STREET LIGHTING UNIT, TYPE SL-A-40-12-LED25	8	EACH	\$5,037.50	\$40,300.00
A009.13	STREET LIGHTING UNIT, TYPE SL-A-40-12-LED20	2	EACH	\$7,055.97	\$14,111.94
A009.60	STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED20	22	EACH	\$7,205.51	\$158,521.11
A010.18	REPLACEMENT LUMINAIRE, TYPE LED	32	EACH	\$606.48	\$19,407.29

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

A010.19	REPLACEMENT LUMINAIRE, TYPE LED25	94	EACH	\$798.88	\$75,094.40
A010.22	REPLACEMENT LUMINAIRE	4	EACH	\$677.75	\$2,711.00
A010.29	LUMINAIRE, TYPE LED	4	EACH	\$1,136.00	\$4,544.00
A010.41	LUMINAIRE, TYPE HML-A-LED40	400	EACH	\$1,243.47	\$497,386.40
A010.42	LUMINAIRE, TYPE HML-V-LED40	192	EACH	\$1,196.72	\$229,769.92
A010.49	LED STREET LIGHTING LUMINAIRE	4	EACH	\$596.21	\$2,384.84
A010.54	LUMINAIRE	61	EACH	\$1,426.00	\$86,986.00
A010.56	LUMINAIRE, TYPE LED25	5	EACH	\$550.00	\$2,750.00
A010.80	UNDERDECK LUMINAIRE, TYPE UD-25	4	EACH	\$815.00	\$3,260.00
A010.94	STREET LIGHTING UNIT, TYPE SL-A-45-6-LED	2	EACH	\$5,671.63	\$11,343.26
A011.23	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE	5	EACH	\$18,098.00	\$90,490.00
A011.28	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-40-12	1	EACH	\$18,100.00	\$18,100.00
A011.65	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12	1	EACH	\$17,150.00	\$17,150.00
A012.90	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12	2	EACH	\$25,400.00	\$50,800.00
A012.95	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12	1	EACH	\$27,200.00	\$27,200.00
A012.99	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-40-12	2	EACH	\$32,700.00	\$65,400.00
A013.05	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12-40	2	EACH	\$12,504.81	\$25,009.62
A013.13	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-40-12	1	EACH	\$26,000.00	\$26,000.00
A014.45	40' WOOD POLE	12	EACH	\$2,878.84	\$34,546.12
A014.65	PLUMB LIGHTING UNIT	4	EACH	\$674.47	\$2,697.88
A014.75	METER PEDESTAL	5	EACH	\$1,874.38	\$9,371.92
A014.76	SERVICE METER AND PEDESTAL	3	EACH	\$2,336.67	\$7,010.00
A014.80	2" PERFORATED SQUARE TUBE POST	345	LF	\$17.00	\$5,865.00
A014.81	2" PERFORATED SQUARE STEEL TUBE POST	2,751	LF	\$25.58	\$70,350.28
A016.39	MAST ARM SIGNAL POLE	1	EACH	\$21,000.00	\$21,000.00
A018.19	HIGH MAST LIGHTING UNIT, TYPE T-80	37	EACH	\$43,285.07	\$1,601,547.69
A018.71	HIGH MAST TOWER FOUNDATION DESIGN	38	EACH	\$1,989.65	\$75,606.65
A018.72	ANCHOR BOLTS FOR HIGH MAST TOWER	304	EACH	\$711.14	\$216,187.28
A018.81	FOUNDATION DESIGN	14	EACH	\$3,897.14	\$54,560.00
A018.82	CONCRETE FOR FOUNDATION	38	CY	\$666.87	\$25,007.50
A018.83	REINFORCING STEEL	4,150	LB	\$2.70	\$11,205.00
A018.88	CONCRETE FOR HIGH MAST FOUNDATION	570	CY	\$802.69	\$457,533.60
A018.89	REINFORCING STEEL FOR HIGH MAST FOUNDATION	49,668	LB	\$2.35	\$116,723.27
A020.10	LIGHTING CONTROL CENTER, TYPE D	46	EACH	\$3,240.46	\$149,061.16
A020.16	LIGHTING CONTROL CENTER, TYPE MDL	3	EACH	\$6,941.42	\$20,824.25
A020.30	LIGHTING CONTROL CENTER, TYPE R	12	EACH	\$7,392.92	\$88,715.08
A020.36	LIGHTING CONTROL CENTER, TYPE R-2	1	EACH	\$22,600.00	\$22,600.00

English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026

A020.37	LIGHTING CONTROL CENTER, TYPE R-3	4	EACH	\$9,372.85	\$37,491.39
A020.50	LIGHTING CONTROL CENTER, TYPE RU	3	EACH	\$10,500.00	\$31,500.00
A025.11	SINGLE SPAN SIGNAL STRUCTURE	1	EACH	\$214,017.30	\$214,017.30
A030.03	SERVICE DISCONNECT	4	EACH	\$5,982.04	\$23,928.17
A030.04	SERVICE DISCONNECT PEDESTAL	4	EACH	\$6,893.66	\$27,574.64
A065.56	2-INCH CONDUIT	157	LF	\$8.71	\$1,367.47
A065.69	1 1/2 INCH PVC CONDUIT IN TRENCH	8,526	LF	\$19.79	\$168,687.75
A069.14	1-INCH CONDUIT IN TRENCH	286	LF	\$11.63	\$3,326.18
A069.15	1 1/2-INCH CONDUIT IN MEDIAN BARRIER	120	LF	\$27.38	\$3,285.60
A070.07	1 1/4-INCH CONDUIT IN TRENCH	532	LF	\$6.00	\$3,192.00
A070.08	1 1/2-INCH CONDUIT, JACKED	514	LF	\$35.16	\$18,072.55
A070.10	1 1/2-INCH CONDUIT IN TRENCH	105,688	LF	\$6.88	\$727,392.32
A070.13	2-INCH CONDUIT IN TRENCH	8,103	LF	\$8.41	\$68,123.88
A070.14	2-INCH CONDUIT IN TRENCH	5,103	LF	\$8.69	\$44,338.46
A070.18	3-INCH CONDUIT IN TRENCH	44	LF	\$10.46	\$460.12
A070.22	4-INCH CONDUIT IN TRENCH	987	LF	\$14.16	\$13,973.00
A072.10	1 1/2-INCH CONDUIT UNDER ROADWAY	7,501	LF	\$19.97	\$149,780.27
A072.14	2-INCH CONDUIT UNDER ROADWAY	557	LF	\$10.84	\$6,037.16
A073.30	2-INCH CONDUIT UNDER MEDIAN SURFACING	39	LF	\$13.55	\$528.45
A074.14	2-INCH CONDUIT, JACKED	33,100	LF	\$25.10	\$830,933.66
A074.18	3-INCH CONDUIT, JACKED	606	LF	\$30.83	\$18,682.98
A074.41	1-1/2-INCH CONDUIT BORED	89	LF	\$28.50	\$2,536.50
A074.42	2-INCH CONDUIT BORED	9,371	LF	\$32.77	\$307,071.36
A074.44	3-INCH CONDUIT BORED	660	LF	\$30.49	\$20,123.40
A074.45	4-INCH CONDUIT BORED	1,138	LF	\$53.61	\$61,010.00
A074.52	2-INCH CONDUIT PLOWED	18,446	LF	\$8.24	\$151,916.67
A074.71	2" CONDUIT JACKED	1,861	LF	\$30.91	\$57,516.94
A074.73	3-INCH CONDUIT	16	LF	\$11.69	\$187.04
A074.74	CONDUIT, MAIN LINE GROUP BORED	525	LF	\$37.00	\$19,425.00
A074.81	1 1/2" CONDUIT JACKED	1,886	LF	\$36.48	\$68,807.69
A074.92	ETHERNET COMMUNICATIONS CABLE	2,626	LF	\$14.92	\$39,171.55
A074.93	CAT 6 ETHERNET CABLE	277	LF	\$3.00	\$831.00
A076.10	3/C #8 AWG TRAFFIC SIGNAL CABLE	3,473	LF	\$4.58	\$15,906.34
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	264	LF	\$2.05	\$541.98
A077.13	3/C #14 AWG TRAFFIC SIGNAL CABLE	9,853	LF	\$2.42	\$23,827.13
A077.15	5/C #14 AWG TRAFFIC SIGNAL CABLE	4,003	LF	\$3.62	\$14,491.89
A077.17	7/C #14 AWG TRAFFIC SIGNAL CABLE	2,535	LF	\$3.62	\$9,164.57

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

A077.22	12/C #14 AWG TRAFFIC SIGNAL CABLE	1,598	LF	\$5.13	\$8,192.90
A077.23	12/C #12 AWG TRAFFIC SIGNAL CABLE	1,501	LF	\$6.02	\$9,039.44
A077.26	16/C #14 AWG TRAFFIC SIGNAL CABLE	9,801	LF	\$6.20	\$60,784.44
A077.30	20/C #14 AWG TRAFFIC SIGNAL CABLE	2,063	LF	\$9.58	\$19,760.20
A078.12	2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE	7,675	LF	\$1.71	\$13,149.34
A078.80	GROUND BAR	11	EACH	\$148.82	\$1,637.00
A078.90	LEAD-IN CABLE	46	LF	\$2.75	\$126.50
A078.92	SDLC CABLE	24	EACH	\$437.52	\$10,500.42
A079.01	2/C #14 AWG DETECTOR LEAD-IN CABLE	9,791	LF	\$1.71	\$16,750.57
A079.22	TRACER WIRE	1,867	LF	\$1.03	\$1,921.40
A079.28	#2 AWG CU CONDUCTOR	1,725	LF	\$4.35	\$7,503.75
A079.31	#4 AWG CU CONDUCTOR	2,248	LF	\$3.71	\$8,340.40
A079.32	#6 AWG CU CONDUCTOR	38,287	LF	\$2.32	\$88,801.38
A079.33	#8 AWG CU CONDUCTOR	629	LF	\$2.32	\$1,459.28
A079.35	#12 AWG CU CONDUCTOR	590	LF	\$1.58	\$932.20
A079.43	#8 GROUNDING CONDUCTOR	28,904	LF	\$1.73	\$50,076.30
A079.48	GROUND ROD	11	EACH	\$285.00	\$3,135.00
A079.50	GROUNDING CONDUCTOR	5,725	LF	\$1.51	\$8,634.71
A079.55	SERVICE CABLE	3,280	LF	\$2.17	\$7,111.78
A079.63	SUPPORT CABLE	1,807	LF	\$5.16	\$9,324.12
A079.64	TETHER CABLE	1,807	LF	\$4.66	\$8,420.62
A079.67	SERVICE ENTRANCE CABLE	1,828	LF	\$2.06	\$3,766.80
A079.71	TERMINATED FIBER CONNECTOR	8	EACH	\$106.26	\$850.08
A079.72	CONNECTOR ADAPTER PANEL	1	EACH	\$357.40	\$357.40
A079.73	FIBER CONNECTOR HOUSING	1	EACH	\$474.63	\$474.63
A079.77	AUTOMATED GATE	23	EACH	\$55,823.04	\$1,283,929.93
A079.78	AUTOMATED GATE CONTROLLER	18	EACH	\$61,676.80	\$1,110,182.41
A079.85	GROUND CONDUCTOR NO. 8	2,364	LF	\$2.14	\$5,058.00
A079.91	#8 CIRCUIT GROUND CABLE	1,753	LF	\$2.10	\$3,681.30
A079.92	SERVICE CONDUCTOR NO. 6	1,346	LF	\$3.31	\$4,459.20
A080.10	STREET LIGHTING CABLE, NO. 2 USE	24,981	LF	\$5.01	\$125,046.81
A080.15	STREET LIGHTING CABLE, NO. 4 USE	21,891	LF	\$3.50	\$76,618.50
A080.19	#6 GROUNDING CONDUCTOR	9,933	LF	\$2.66	\$26,387.32
A080.20	24 STRAND SINGLE MODE FIBER OPTIC	3,787	LF	\$3.25	\$12,317.18
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	129,867	LF	\$2.18	\$283,682.35
A080.24	STREET LIGHTING CABLE, NO. 6 USE	239,574	LF	\$2.58	\$619,110.48
A080.41	12 STRAND SINGLE MODE FIBER OPTIC	7,185	LF	\$3.02	\$21,692.66

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

A080.55	SERVICE CONDUCTOR NO. 4	1,462	LF	\$4.50	\$6,579.00
A080.56	1/C NO. 6 BARE COPPER GROUNDING CONDUCTOR	2,450	LF	\$1.66	\$4,067.00
A080.67	3/C #6 STREET LIGHTING CABLE	1,714	LF	\$5.46	\$9,358.44
A080.68	3/C #6 AWG STREET LIGHTING CABLE	2,751	LF	\$5.76	\$15,857.63
A081.21	12 SM FIBER OPTIC CABLE	1,590	LF	\$1.81	\$2,877.90
A081.30	TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM	2	LS	\$2,483.94	\$4,967.88
A081.39	RISER	2	EACH	\$829.01	\$1,658.01
A081.40	CONSOLIDATION FUSION SPLICE	3	EACH	\$2,664.74	\$7,994.23
A081.41	SPECIAL MULTICABLE FUSION SPLICE	10	EACH	\$2,509.55	\$25,095.50
A081.42	INTERMEDIATE FUSION SPLICE	22	EACH	\$2,099.96	\$46,199.04
A081.47	TERMINAL FUSION SPLICE	18	EACH	\$2,681.65	\$48,269.66
A110.75	UNINTERRUPTIBLE POWER SUPPLY	2	EACH	\$11,887.50	\$23,775.00
A150.10	ELECTRICAL CIRCUIT MODIFICATION, TYPE A	2,483	LF	\$7.99	\$19,841.92
A150.15	ELECTRICAL CIRCUIT MODIFICATION, TYPE B	354	LF	\$15.03	\$5,321.60
A150.20	ELECTRICAL CIRCUIT MODIFICATION, TYPE C	513	LF	\$15.80	\$8,103.92
A150.25	ELECTRICAL CIRCUIT MODIFICATION, TYPE D	401	LF	\$6.15	\$2,466.15
A150.30	ELECTRICAL CIRCUIT MODIFICATION, TYPE E	24	LF	\$15.00	\$360.00
A191.00	STREET LIGHTING UNIT REPLACEMENT, TYPE	7	EACH	\$4,069.42	\$28,485.94
A300.09	REMOVE AND REINSTALL	44	EACH	\$1,864.76	\$82,049.62
A300.25	REINSTALL TRAFFIC SIGNAL	1	EACH	\$305.73	\$305.73
A300.62	REINSTALL VEHICLE PRIORITY CONTROL SYSTEM	22	EACH	\$210.19	\$4,624.18
A400.16	MODIFY EXISTING INFRASTRUCTURE	52	EACH	\$770.36	\$40,058.50
A401.05	MODIFY LIGHTING CONTROL CENTER	3	EACH	\$1,901.66	\$5,704.97
A401.10	REMOVE AND INSTALL SENSOR	2	EACH	\$2,500.00	\$5,000.00
A401.40	40' TOWER CAMERA SITE	35	EACH	\$30,183.47	\$1,056,421.49
A449.00	ADJUST PULL BOX TO GRADE	10	EACH	\$786.37	\$7,863.68
A490.10	DMS RETROFIT	18	EACH	\$45,988.39	\$827,791.10
A500.21	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070	3	EACH	\$6,059.00	\$18,177.00
A501.30	INSTALL TRAFFIC SIGNAL, TYPE TS-2	1	EACH	\$903.43	\$903.43
A502.60	INSTALL PEDESTAL POLE, TYPE PP-10	1	EACH	\$1,754.71	\$1,754.71
A520.61	STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED40	2	EACH	\$5,300.00	\$10,600.00
A520.63	STREET LIGHTING UNIT, TYPE SL-BT-40-8-LED25	1	EACH	\$5,500.00	\$5,500.00
A520.64	STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED25	279	EACH	\$5,916.33	\$1,650,654.79
A520.75	STREET LIGHTING UNIT, TYPE SL-A-40-6-LED25	1	EACH	\$4,900.00	\$4,900.00
A520.85	STREET LIGHTING UNIT, TYPE SL-A-40-8-LED25	61	EACH	\$5,625.10	\$343,131.00
A520.86	STREET LIGHTING UNIT, TYPE SL-BT-45-6-LED	15	EACH	\$6,056.06	\$90,840.90
A520.89	STREET LIGHTING UNIT, TYPE SL-BT-40-6-LED25	1	EACH	\$6,100.00	\$6,100.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

A521.50	STREET LIGHTING UNIT, TYPE SL-S-40-6-LED25	4	EACH	\$6,849.04	\$27,396.16
A600.00	REMOVE LIGHTING UNIT	58	EACH	\$942.90	\$54,688.17
A600.50	REMOVE LUMINAIRE	3	EACH	\$382.08	\$1,146.24
A610.00	REMOVE TRAFFIC SIGNAL	189	EACH	\$428.76	\$81,036.50
A610.10	REMOVE TRAFFIC SIGNAL HEAD	6	EACH	\$268.43	\$1,610.58
A610.16	REMOVE TRAFFIC SIGNAL	1	LS	\$8,550.00	\$8,550.00
A610.17	REMOVE TRAFFIC SIGNAL DETECTION SYSTEM	13	EACH	\$228.53	\$2,970.86
A610.40	REMOVE TEMPORARY LIGHTING SYSTEM	2	EACH	\$5,504.27	\$11,008.54
A611.00	REMOVE TRAFFIC SIGNAL CONTROLLER	1	EACH	\$557.00	\$557.00
A611.10	REMOVE PEDESTRIAN SIGNAL	2	EACH	\$75.34	\$150.68
A611.12	REMOVE PEDESTRIAN PUSHBUTTON	1	EACH	\$235.00	\$235.00
A620.01	REMOVE CONDUCTOR	5,110	LF	\$0.85	\$4,355.44
A620.02	REMOVE LIGHTING CONTROL CENTER	6	EACH	\$858.30	\$5,149.79
A630.00	REMOVE LIGHT POLE	37	EACH	\$426.49	\$15,780.00
A630.01	REMOVE SPAN WIRE POLE AND FOUNDATION	2	EACH	\$1,800.00	\$3,600.00
A630.02	REMOVE PEDESTAL POLE AND FOUNDATION	3	EACH	\$1,835.00	\$5,505.00
A630.03	REMOVE PEDESTAL POLE	5	EACH	\$941.87	\$4,709.35
A630.04	REMOVE HIGH MAST LIGHTING UNIT	5	EACH	\$8,414.49	\$42,072.47
A630.06	REMOVE POST MOUNTED BEACON	5	EACH	\$1,549.38	\$7,746.91
A630.07	REMOVE AND REPLACE CABINET	71	EACH	\$23,881.70	\$1,695,600.89
A630.11	REMOVE LIGHT POLE FOUNDATION	5	EACH	\$1,230.00	\$6,150.00
A630.13	REMOVE LIGHT POLE BASE	35	EACH	\$170.00	\$5,950.00
A630.15	REMOVE CONTROLLER CABINET AND FOUNDATION	3	EACH	\$1,365.93	\$4,097.78
A630.16	REMOVE TOWER FOUNDATION	1	EACH	\$1,900.00	\$1,900.00
A630.18	REMOVE CAMERA TOWER	4	EACH	\$2,977.93	\$11,911.72
A630.20	REMOVE PULL BOX	181	EACH	\$377.50	\$68,327.04
A630.22	REMOVE PULL BOX TYPE PB-5	1	EACH	\$300.00	\$300.00
A679.53	REMOVE GROUNDING CONDUCTOR	435	LF	\$1.21	\$524.60
A679.56	REMOVE SERVICE CABLE	700	LF	\$0.83	\$579.10
A679.57	REMOVE TRAFFIC SIGNAL CABLE	1,585	LF	\$1.65	\$2,615.25
A679.82	REMOVE STREET LIGHTING UNIT	14	EACH	\$826.84	\$11,575.78
A699.80	REINSTALL	4	EACH	\$115.60	\$462.40
A699.98	REMOVE	4,437	LF	\$1.97	\$8,734.05
A700.09	RELOCATE CABLE	380	LF	\$2.30	\$874.00
A700.20	RELOCATE STREET LIGHTING UNIT	111	EACH	\$2,511.57	\$278,783.90
A700.75	RELOCATE LIGHT POLE	6	EACH	\$7,850.00	\$47,100.00
A704.00	RELOCATE HIGH MAST LIGHTING UNIT	1	EACH	\$14,940.15	\$14,940.15

English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026

A704.21	REPLACE HIGH MAST TOWER	37	EACH	\$47,634.75	\$1,762,485.58
A705.20	RELOCATE LIGHTING CONTROL CENTER, TYPE	1	EACH	\$4,367.84	\$4,367.84
A724.01	RELOCATE TRAFFIC SIGNAL	25	EACH	\$511.51	\$12,787.65
A724.03	RELOCATE	25	EACH	\$3,552.02	\$88,800.48
A724.20	REMOVE & RELOCATE SIGN & POST	4	EACH	\$1,565.00	\$6,260.00
A750.52	REPLACE	1	EACH	\$6,883.53	\$6,883.53
A760.17	48-STRAND SINGLE MODE FIBER OPTIC MAIN CABLE	66,061	LF	\$3.40	\$224,390.94
A775.10	MODULAR VIDEO VEHICLE DETECTION SYSTEM	1	LS	\$30,500.00	\$30,500.00
A778.00	CCTV CAMERA SYSTEM	26	EACH	\$4,481.02	\$116,506.43
A778.05	CCTV	8	EACH	\$526.95	\$4,215.63
A778.06	TRAFFIC MONITORING CAMERA	4	EACH	\$6,478.75	\$25,915.00
A778.09	PORTABLE QUEUE DETECTION SYSTEM	8	LS	\$18,344.36	\$146,754.90
A778.10	CENTRAL COMPUTER	8	LS	\$17,923.92	\$143,391.34
A778.11	CLOSED CIRCUIT TELEVISION CAMERA	16	EACH	\$10,740.29	\$171,844.66
A778.12	PORTABLE DYNAMIC MESSAGE SIGNS	6,396	DAY	\$120.79	\$772,594.96
A778.13	PORTABLE NON-INTRUSIVE TRAFFIC SENSORS	4,647	DAY	\$17.80	\$82,725.90
A778.15	DIGITAL SPEED LIMIT SIGN	4,865	DAY	\$69.69	\$339,060.00
A779.45	VIDEO DETECTION CAMERA	10	EACH	\$9,312.00	\$93,120.00
A780.05	TEMPORARY LIGHTING SYSTEM	2	EACH	\$71,634.79	\$143,269.57
A780.11	CROSSOVER LIGHTING SYSTEM	1	EACH	\$71,971.14	\$71,971.14
A800.53	OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM	684	DAY	\$87.63	\$59,936.58
A800.55	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	560	DAY	\$37.00	\$20,718.50
A800.76	REMOVE CROSSOVER LIGHTING SYSTEM	3	EACH	\$5,566.53	\$16,699.60
A801.01	CONSTRUCTION LIGHTING, CATEGORY I	25	NGHT	\$953.63	\$23,840.80
A801.02	CONSTRUCTION LIGHTING, CATEGORY II	190	NGHT	\$1,587.19	\$301,565.70
A819.00	TRAFFIC SIGNAL CABINET	2	EACH	\$47,000.00	\$94,000.00
A820.02	HISTORIC LIGHT STANDARD	56	EACH	\$17,000.00	\$952,000.00
L001.01	SEEDING, TYPE A	272	ACRE	\$1,077.73	\$293,035.92
L001.02	SEEDING, TYPE B	660	ACRE	\$1,119.20	\$738,199.99
L001.03	SEEDING, TYPE C	3	ACRE	\$2,131.06	\$5,327.64
L001.04	SEEDING, TYPE D	5	ACRE	\$1,356.40	\$6,782.00
L001.06	SEEDING, TYPE URBAN	56,575	SY	\$0.71	\$39,984.55
L001.10	SOIL AMENDMENT	60	TON	\$2,800.00	\$168,000.00
L001.16	SEEDING, TYPE BUFFER	14	ACRE	\$3,154.00	\$44,156.00
L001.17	SEEDING, TYPE WETLAND	9	ACRE	\$6,316.67	\$56,850.00
L001.18	SEEDING, TYPE WETLAND-HIGH	6	ACRE	\$2,900.00	\$17,400.00
L001.19	SEEDING, TYPE WETLAND-LOW	4	ACRE	\$9,462.00	\$37,848.00

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

L003.51	SEEDING	5,679	SY	\$1.63	\$9,252.10
L006.00	COVER CROP SEEDING	1,293	ACRE	\$270.30	\$349,438.26
L006.50	TEMPORARY SEEDING	160	ACRE	\$1,961.66	\$313,866.35
L007.02	SLOPE TRACKING	13,000	SY	\$3.96	\$51,500.00
L010.00	SODDING	13,785	SY	\$17.95	\$247,465.00
L019.13	EROSION CONTROL, CLASS 1D	1,574,236	SY	\$1.64	\$2,578,781.16
L019.14	EROSION CONTROL, CLASS 1E	5,797	SY	\$2.56	\$14,856.70
L019.15	EROSION CONTROL, CLASS 1F	19,683	SY	\$2.18	\$42,958.72
L019.20	EROSION CONTROL, CLASS 2A	60,109	SY	\$4.82	\$289,566.08
L019.21	EROSION CONTROL, CLASS 2B	6,227	SY	\$6.22	\$38,752.04
L019.22	EROSION CONTROL, CLASS 2C	13,209	SY	\$5.21	\$68,753.64
L020.16	OPEN WEAVE TEXTILE, TYPE B	4,096	SY	\$6.36	\$26,050.56
L020.17	OPEN WEAVE TEXTILE, TYPE C	36,212	SY	\$7.46	\$270,141.52
L020.50	TRANSITION MAT	4,729	SY	\$74.27	\$351,223.93
L021.70	AREA INLET PROTECTION	166	EACH	\$241.06	\$40,015.76
L021.72	CURB INLET PROTECTION	8,846	LF	\$15.96	\$141,207.21
L021.73	CURB INLET PROTECTION	291	EACH	\$79.97	\$23,271.00
L022.11	FABRIC SILT FENCE-LOW POROSITY	543,543	LF	\$2.72	\$1,479,928.37
L022.12	FABRIC SILT FENCE-HIGH POROSITY	11,938	LF	\$3.28	\$39,163.13
L022.25	FABRIC SILT FENCE, TYPE COIR FIBER	8,392	LF	\$3.92	\$32,896.64
L022.70	SILT TRAP	46	EACH	\$236.22	\$10,866.20
L022.73	SILT FENCE CLEANOUT	1,974,382	LF	\$0.72	\$1,412,742.50
L022.75	TEMPORARY SILT CHECK	38,850	LF	\$4.12	\$160,041.00
L022.81	SILT CHECK, TYPE 1-HIGH	91,167	LF	\$4.02	\$366,405.83
L022.83	SILT CHECK, TYPE 2-HIGH	115,307	LF	\$4.97	\$573,509.59
L022.85	SILT CHECK, TYPE 3-HIGH	152	LF	\$10.70	\$1,626.40
L022.90	TEMPORARY SILT FENCE	500	LF	\$4.20	\$2,100.00
L022.92	TEMPORARY EARTH CHECK	6,850	LF	\$6.07	\$41,550.50
L023.10	TURBIDITY BARRIER	9,628	LF	\$21.00	\$202,188.00
L032.54	SLASH MULCH GRINDING	2,898	CY	\$63.87	\$185,090.00
L032.56	SLASH MULCH GRINDING	350	CY	\$30.00	\$10,500.00
L032.57	SLASH MULCH PLACEMENT	3,248	CY	\$34.46	\$111,932.00
L032.70	TEMPORARY MULCH	1,048	TON	\$432.63	\$453,271.27
L032.75	MULCH	1,767	TON	\$303.53	\$536,305.79
L032.85	HYDROMULCH TYPE HM2	226	TON	\$1,838.93	\$415,505.88
L032.86	HYDROMULCH TYPE HM3	66	TON	\$2,296.98	\$151,600.50
L032.87	HYDROMULCH TYPE HM4	9	TON	\$2,972.83	\$26,755.47

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

L070.15	MOWING	80	ACRE	\$230.63	\$18,450.00
L426.13	ASCLEPIAS TUBEROSA (BUTTERFLY MILKWEED)	18	EACH	\$165.00	\$2,970.00
L441.21	CORNUS SERICEA 'KELSEYI' (KELSEY'S DWARF REDTWIG DOGWOOD)	32	EACH	\$165.00	\$5,280.00
L860.50	ENVIRONMENTAL COMMITMENTS - CONTRACTOR COMPLIANCE	115	LS	\$5,350.65	\$615,325.14
L860.52	ENVIRONMENTAL DISINCENTIVE	116	CDAY	(\$1,000.00)	(\$115,500.00)
L860.53	EROSION CONTROL MOBILIZATION	1,178	EACH	\$390.32	\$459,595.99
L954.00	PEROVSKIA ATRIPLICIFOLIA (RUSSIAN SAGE)	71	EACH	\$72.00	\$5,112.00
L957.11	ECHINACEA PURPUREA (PURPLE CONEFLOWER)	70	EACH	\$65.00	\$4,550.00
L959.00	ACHILLEA MILLEFOLIUM (COMMON YARROW)	24	EACH	\$72.00	\$1,728.00
L961.21	RUDBECKIA HIRTA (BLACK-EYED SUSAN) #1 C.G.	66	EACH	\$75.00	\$4,950.00
L970.50	PANICUM VIRGATUM 'SHENANDOAH' (SHENANDOAH SWITCHGRASS) 1 GAL.	38	EACH	\$75.00	\$2,850.00
L999.24	WETLAND SHRUB	570	EACH	\$43.66	\$24,886.20
L999.26	WETLAND TREE	508	EACH	\$82.33	\$41,823.64
L999.30	LIVE STAKE	475	EACH	\$31.47	\$14,948.25
P070.18	18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	60	LF	\$85.55	\$5,133.00
P070.24	24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	214	LF	\$73.05	\$15,632.70
P070.36	36" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	76	LF	\$154.63	\$11,751.88
P080.19	18" SLOTTED CULVERT PIPE, TYPE 5	225	LF	\$197.00	\$44,325.00
P120.12	12" CULVERT PIPE, TYPE 2	28	LF	\$80.00	\$2,240.00
P120.15	15" CULVERT PIPE, TYPE 2	12	LF	\$115.00	\$1,380.00
P120.18	18" CULVERT PIPE, TYPE 2	3,511	LF	\$62.26	\$218,608.67
P120.24	24" CULVERT PIPE, TYPE 2	932	LF	\$84.30	\$78,565.72
P120.30	30" CULVERT PIPE, TYPE 2	936	LF	\$107.76	\$100,863.10
P120.36	36" CULVERT PIPE, TYPE 2	632	LF	\$132.94	\$84,019.91
P120.42	42" CULVERT PIPE, TYPE 2	64	LF	\$171.00	\$10,944.00
P120.48	48" CULVERT PIPE, TYPE 2	235	LF	\$212.46	\$49,927.60
P120.54	54" CULVERT PIPE, TYPE 2	52	LF	\$304.00	\$15,808.00
P120.60	60" CULVERT PIPE, TYPE 2	30	LF	\$441.25	\$13,237.50
P126.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV	228	LF	\$124.77	\$28,447.56
P127.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	87	LF	\$119.00	\$10,353.00
P127.30	30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	4	LF	\$355.56	\$1,422.24
P127.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	478	LF	\$140.00	\$66,920.00
P127.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	80	LF	\$175.00	\$14,000.00
P127.54	54" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	216	LF	\$438.00	\$94,608.00
P127.72	72" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	67	LF	\$648.34	\$43,438.78
P128.18	18" CULVERT PIPE, TYPE 2 CLASS IV	132	LF	\$91.58	\$12,087.90
P128.24	24" CULVERT PIPE, TYPE 2 CLASS IV	221	LF	\$168.59	\$37,257.34

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

DEPARTMENT OF TRANSPORTATION

P128.36	36" CULVERT PIPE, TYPE 2 CLASS IV	622	LF	\$148.64	\$92,453.44
P128.42	42" CULVERT PIPE, TYPE 2 CLASS IV	222	LF	\$230.67	\$51,209.22
P128.48	48" CULVERT PIPE, TYPE 2 CLASS IV	172	LF	\$274.70	\$47,248.40
P128.60	60" CULVERT PIPE, TYPE 2 CLASS IV	332	LF	\$389.96	\$129,466.35
P129.30	30" CULVERT PIPE, TYPE 2 CLASS V	244	LF	\$115.00	\$28,060.00
P129.42	42" CULVERT PIPE, TYPE 2 CLASS V	116	LF	\$190.00	\$22,040.00
P129.48	48" CULVERT PIPE, TYPE 2 CLASS V	400	LF	\$192.80	\$77,120.00
P150.18	18" CULVERT PIPE, TYPE 5	28	LF	\$94.00	\$2,632.00
P150.24	24" CULVERT PIPE, TYPE 5	565	LF	\$98.10	\$55,428.90
P150.30	30" CULVERT PIPE, TYPE 5	88	LF	\$150.53	\$13,246.60
P150.36	36" CULVERT PIPE, TYPE 5	171	LF	\$197.07	\$33,699.70
P150.42	42" CULVERT PIPE, TYPE 5	20	LF	\$264.80	\$5,296.00
P150.48	48" CULVERT PIPE, TYPE 5	28	LF	\$175.00	\$4,900.00
P150.60	60" CULVERT PIPE, TYPE 5	74	LF	\$431.50	\$31,931.00
P150.72	72" CULVERT PIPE, TYPE 5	28	LF	\$506.50	\$14,182.00
P151.36	36" CULVERT PIPE, TYPE 5 OR 6	21	LF	\$166.04	\$3,486.84
P155.54	54" ROUND EQUIVALENT CULVERT PIPE, TYPE 5	14	LF	\$210.00	\$2,940.00
P156.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS V	192	LF	\$160.00	\$30,720.00
P200.18	18" CULVERT PIPE, TYPE 2 OR 5	2,962	LF	\$50.05	\$148,250.00
P200.24	24" CULVERT PIPE, TYPE 2 OR 5	132	LF	\$66.00	\$8,712.00
P200.30	30" CULVERT PIPE, TYPE 2 OR 5	428	LF	\$84.00	\$35,952.00
P200.36	36" CULVERT PIPE, TYPE 2 OR 5	200	LF	\$110.00	\$22,000.00
P200.72	72" CULVERT PIPE, TYPE 2 OR 5	172	LF	\$350.00	\$60,200.00
P277.18	18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	95	LF	\$72.51	\$6,888.00
P277.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	180	LF	\$77.00	\$13,860.00
P277.30	30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	248	LF	\$147.71	\$36,632.08
P277.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	1,633	LF	\$119.87	\$195,745.00
P277.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	427	LF	\$167.74	\$71,625.00
P277.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	459	LF	\$179.00	\$82,161.00
P277.60	60" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	101	LF	\$259.00	\$26,159.00
P300.12	12" CULVERT PIPE, TYPE 3,4 OR 5	100	LF	\$72.90	\$7,290.00
P300.15	15" CULVERT PIPE, TYPE 3,4 OR 5	570	LF	\$43.00	\$24,510.00
P300.18	18" CULVERT PIPE, TYPE 3,4 OR 5	698	LF	\$48.42	\$33,800.64
P300.24	24" CULVERT PIPE, TYPE 3,4 OR 5	1,599	LF	\$95.78	\$153,151.14
P300.30	30" CULVERT PIPE, TYPE 3,4 OR 5	795	LF	\$69.78	\$55,471.87
P300.36	36" CULVERT PIPE, TYPE 3,4 OR 5	1,017	LF	\$132.81	\$135,070.22
P300.42	42" CULVERT PIPE, TYPE 3,4 OR 5	391	LF	\$133.12	\$52,048.24

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

P300.48	48" CULVERT PIPE, TYPE 3,4 OR 5	1,080	LF	\$319.35	\$344,892.60
P300.54	54" CULVERT PIPE, TYPE 3,4 OR 5	22	LF	\$198.00	\$4,356.00
P300.60	60" CULVERT PIPE, TYPE 3,4 OR 5	156	LF	\$188.39	\$29,389.58
P300.72	72" CULVERT PIPE, TYPE 3,4 OR 5	118	LF	\$263.95	\$31,146.66
P369.18	18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	739	LF	\$190.04	\$140,437.11
P369.30	30" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	269	LF	\$240.00	\$64,560.00
P375.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	16	LF	\$229.27	\$3,668.32
P375.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	52	LF	\$288.15	\$14,983.80
P375.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5	256	LF	\$183.02	\$46,852.80
P375.54	54" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	61	LF	\$567.10	\$34,593.10
P375.60	60" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	132	LF	\$283.18	\$37,380.00
P376.18	18" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,5 OR 6	178	LF	\$59.96	\$10,672.88
P400.15	15" CULVERT PIPE, TYPE 2,5,7 OR 8	735	LF	\$90.73	\$66,686.00
P400.18	18" CULVERT PIPE, TYPE 2,5,7 OR 8	7,541	LF	\$68.87	\$519,317.30
P400.24	24" CULVERT PIPE, TYPE 2,5,7 OR 8	2,863	LF	\$93.63	\$268,065.90
P400.30	30" CULVERT PIPE, TYPE 2,5,7 OR 8	1,018	LF	\$117.00	\$119,101.00
P400.36	36" CULVERT PIPE, TYPE 2,5,7 OR 8	1,809	LF	\$142.56	\$257,888.64
P400.42	42" CULVERT PIPE, TYPE 2,5,7 OR 8	701	LF	\$185.27	\$129,871.84
P400.48	48" CULVERT PIPE, TYPE 2,5,7 OR 8	857	LF	\$232.62	\$199,356.20
P400.60	60" CULVERT PIPE, TYPE 2,5,7 OR 8	411	LF	\$354.97	\$145,893.38
P400.72	72" CULVERT PIPE, TYPE 2,5,7 OR 8	60	LF	\$506.50	\$30,390.00
P402.15	15" CULVERT PIPE, TYPE 3,4,5 OR 6	3,573	LF	\$73.60	\$262,975.65
P402.18	18" CULVERT PIPE, TYPE 3,4,5 OR 6	2,334	LF	\$65.57	\$153,033.02
P402.24	24" CULVERT PIPE, TYPE 3,4,5 OR 6	406	LF	\$63.11	\$25,621.50
P402.30	30" CULVERT PIPE, TYPE 3,4,5 OR 6	289	LF	\$103.42	\$29,889.35
P402.36	36" CULVERT PIPE, TYPE 3,4,5 OR 6	66	LF	\$134.60	\$8,883.60
P402.48	48" CULVERT PIPE, TYPE 3,4,5 OR 6	134	LF	\$138.00	\$18,492.00
P402.60	60" CULVERT PIPE, TYPE 3,4,5 OR 6	180	LF	\$279.74	\$50,354.00
P500.24	24" CULVERT PIPE, TYPE 2,4,5,7 OR 8	16	LF	\$113.00	\$1,808.00
P500.36	36" CULVERT PIPE, TYPE 2,4,5,7 OR 8	48	LF	\$154.00	\$7,392.00
P700.12	12" STORM SEWER PIPE, TYPE 1,7 OR 8	21	LF	\$101.00	\$2,121.00
P700.15	15" STORM SEWER PIPE, TYPE 1,7 OR 8	4,149	LF	\$77.44	\$321,290.00
P700.18	18" STORM SEWER PIPE, TYPE 1,7 OR 8	9,392	LF	\$76.28	\$716,455.20
P700.24	24" STORM SEWER PIPE, TYPE 1,7 OR 8	2,410	LF	\$90.72	\$218,638.28
P700.30	30" STORM SEWER PIPE, TYPE 1,7 OR 8	635	LF	\$133.81	\$84,970.00
P700.36	36" STORM SEWER PIPE, TYPE 1,7 OR 8	2,189	LF	\$151.03	\$330,595.00
P702.15	15" STORM SEWER PIPE, TYPE 1	1,459	LF	\$70.09	\$102,256.37

**English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026**

P702.18	18" STORM SEWER PIPE, TYPE 1	5,210	LF	\$60.29	\$314,102.40
P702.24	24" STORM SEWER PIPE, TYPE 1	1,799	LF	\$75.21	\$135,296.46
P702.30	30" STORM SEWER PIPE, TYPE 1	1,319	LF	\$116.23	\$153,311.40
P702.36	36" STORM SEWER PIPE, TYPE 1	1,473	LF	\$124.31	\$183,107.42
P702.48	48" STORM SEWER PIPE, TYPE 1	63	LF	\$271.11	\$17,079.90
P702.72	72" STORM SEWER PIPE, TYPE 1	843	LF	\$374.60	\$315,787.80
P703.18	18" STORM SEWER PIPE, TYPE 1 CLASS V	276	LF	\$88.93	\$24,545.00
P704.18	18" STORM SEWER PIPE, TYPE 3,4,5 OR 6	198	LF	\$61.07	\$12,091.86
P704.24	24" STORM SEWER PIPE, TYPE 3,4,5 OR 6	50	LF	\$66.62	\$3,331.00
P707.18	18" STORM SEWER PIPE, TYPE 3,4 OR 5	7	LF	\$182.00	\$1,274.00
P707.24	24" STORM SEWER PIPE, TYPE 3,4 OR 5	12	LF	\$122.00	\$1,464.00
P709.08	8" STORM SEWER PIPE, TYPE 8	56	LF	\$34.00	\$1,904.00
P710.08	8" STORM SEWER PIPE, TYPE 7 OR 8	39	LF	\$30.00	\$1,170.00
P710.12	12" STORM SEWER PIPE, TYPE 7 OR 8	17	LF	\$101.00	\$1,717.00
P713.08	8" STORM SEWER PIPE, TYPE 7	12	LF	\$61.75	\$741.00
P713.12	12" STORM SEWER PIPE, TYPE 7	382	LF	\$45.00	\$17,190.00
P775.18	18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	174	LF	\$138.80	\$24,152.00
P775.24	24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	583	LF	\$148.65	\$86,660.20
P775.30	30" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	2,394	LF	\$158.01	\$378,282.68
P775.36	36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	3,880	LF	\$188.26	\$730,432.00
P775.42	42" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	186	LF	\$273.00	\$50,778.00
W100.00	CURB STOP AND BOX	6	EACH	\$900.30	\$5,401.80
W100.11	1" CURB STOP	87	EACH	\$606.00	\$52,722.00
W175.01	1" CORPORATION STOP	1	EACH	\$220.11	\$220.11
W176.01	1" COPPER WATER SERVICE	1,798	LF	\$50.20	\$90,260.00
W176.26	1" WATER SERVICE	4,458	LF	\$23.13	\$103,111.72
W176.36	6" WATER SERVICE	30	LF	\$195.10	\$5,853.00
W176.38	8" WATER SERVICE	60	LF	\$148.10	\$8,886.00
W176.70	WATER SERVICE CONNECTION	95	EACH	\$215.00	\$20,425.00
W180.31	RC TEE BLOCK	1	EACH	\$500.00	\$500.00
W180.64	METER PIT	5	EACH	\$2,188.00	\$10,940.00
W200.44	4" RETAINER GLAND	4	EACH	\$100.00	\$400.00
W200.46	6" RETAINER GLAND	13	EACH	\$105.00	\$1,365.00
W200.48	8" RETAINER GLAND	94	EACH	\$140.00	\$13,160.00
W202.34	4" PVC WATER MAIN	359	LF	\$41.59	\$14,931.92
W202.36	6" PVC WATER MAIN	639	LF	\$42.00	\$26,838.00
W202.38	8" PVC WATER MAIN	4,896	LF	\$50.00	\$244,800.00

English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026

W205.04	4" WATER MAIN PIPE	17	LF	\$125.00	\$2,125.00
W205.06	6" WATER MAIN PIPE	105	LF	\$130.00	\$13,650.00
W205.08	8" WATER MAIN PIPE	441	LF	\$170.00	\$74,970.00
W208.09	8" X 1" SADDLE	92	EACH	\$565.00	\$51,980.00
W208.20	4" X 1" SADDLE	1	EACH	\$278.17	\$278.17
W219.34	4" GATE VALVE	5	EACH	\$1,819.81	\$9,099.05
W219.36	6" GATE VALVE	7	EACH	\$2,500.00	\$17,500.00
W219.38	8" GATE VALVE	14	EACH	\$3,500.00	\$49,000.00
W219.64	4" GATE VALVE AND BOX	3	EACH	\$2,016.00	\$6,048.00
W219.66	6" GATE VALVE AND BOX	8	EACH	\$2,312.00	\$18,496.00
W219.68	8" GATE VALVE AND BOX	21	EACH	\$3,130.00	\$65,730.00
W221.95	HYDRANT	7	EACH	\$7,650.00	\$53,550.00
W222.06	6" FIRE HYDRANT	13	EACH	\$8,860.00	\$115,180.00
W224.28	8" COUPLING	2	EACH	\$79.55	\$159.10
W224.32	12" COUPLING	2	EACH	\$125.00	\$250.00
W224.80	8" FLEXIBLE COUPLING	24	EACH	\$197.00	\$4,728.00
W225.06	6" ANCHORING COUPLING	7	EACH	\$500.00	\$3,500.00
W226.06	6" ANCHORING ELBOW	6	EACH	\$600.00	\$3,600.00
W355.26	8" SOLID SLEEVE	1	EACH	\$300.00	\$300.00
W356.05	4" X 4" TEE	1	EACH	\$540.00	\$540.00
W356.06	4" X 6" TEE	1	EACH	\$915.00	\$915.00
W356.09	8" X 4" TEE	2	EACH	\$795.00	\$1,590.00
W356.10	6" X 4" TEE	1	EACH	\$642.00	\$642.00
W356.12	6" X 6" TEE	9	EACH	\$728.00	\$6,552.00
W356.14	8" X 6" TEE	21	EACH	\$714.67	\$15,008.00
W356.16	8" X 8" TEE	11	EACH	\$687.27	\$7,560.00
W356.23	12" X 8" TEE	1	EACH	\$1,290.00	\$1,290.00
W356.27	4" X 4" X 4" TEE	9	EACH	\$623.94	\$5,615.46
W356.46	8" TEE	2	EACH	\$293.00	\$586.00
W356.50	CROSS	5	EACH	\$1,054.64	\$5,273.20
W356.54	6" X 8" TEE	4	EACH	\$1,140.00	\$4,560.00
W357.13	4" - 90 DEGREE BEND	4	EACH	\$388.67	\$1,554.68
W357.16	6"- 45 DEGREE BEND	6	EACH	\$402.00	\$2,412.00
W357.20	6"- 90 DEGREE BEND	5	EACH	\$477.60	\$2,388.00
W357.39	8" - 45 DEGREE BEND	7	EACH	\$400.57	\$2,804.00
W357.40	8" - 45 DEGREE BEND	2	EACH	\$258.00	\$516.00
W357.41	8" - 90 DEGREE BEND	8	EACH	\$525.50	\$4,204.00

English Average Unit Price for Lettings
July 1, 2025 to June 30, 2026

W357.49	8" - 11 1/4 DEGREE BEND	2	EACH	\$577.00	\$1,154.00
W357.53	8" - 22 1/2 DEGREE BEND	4	EACH	\$457.00	\$1,828.00
W358.16	6" X 4" REDUCER	2	EACH	\$282.50	\$565.00
W358.19	8" X 4" REDUCER	1	EACH	\$250.00	\$250.00
W358.20	8" X 6" REDUCER	7	EACH	\$293.43	\$2,054.00
W359.04	4" CAP	4	EACH	\$70.50	\$282.00
W600.03	ADJUST VALVE BOX TO GRADE	215	EACH	\$554.02	\$119,114.00
W600.12	ADJUST CURB STOP AND BOX TO GRADE	50	EACH	\$280.00	\$14,000.00
W600.18	ADJUST WATER METER MANHOLE TO GRADE	1	EACH	\$1,500.00	\$1,500.00
W600.30	ADJUST SANITARY SEWER CLEAN-OUT TO GRADE	1	EACH	\$1,000.00	\$1,000.00
W600.36	ADJUST WATER VALVE BOX TO GRADE	12	EACH	\$895.83	\$10,750.00
W700.00	INSTALL WATER SERVICE, CURB STOP AND BOX	48	EACH	\$2,000.00	\$96,000.00
W722.01	PLUG ABANDONED WATER MAIN	4	EACH	\$2,000.00	\$8,000.00
W724.75	CONNECT TO WATER MAIN	14	EACH	\$1,440.00	\$20,160.00
W750.12	RELOCATE FIRE HYDRANT	2	EACH	\$6,000.00	\$12,000.00
W750.23	REMOVE AND RELOCATE	2	EACH	\$650.00	\$1,300.00
W750.24	REMOVE AND RELOCATE	166	LF	\$65.00	\$10,790.00
W800.21	REMOVE WATER MAIN PIPE	4,437	LF	\$7.24	\$32,139.00
W800.24	REMOVE VALVE	2	EACH	\$325.00	\$650.00
W800.33	REMOVE HYDRANT	3	EACH	\$650.00	\$1,950.00
W800.62	REMOVE WATER VALVE BOX	27	EACH	\$148.00	\$3,996.00
W800.63	REMOVE VALVE BOX	8	EACH	\$148.00	\$1,184.00
W800.83	REMOVE GAS LINE	1,709	LF	\$7.44	\$12,713.00