

STANDARD ITEM NO.	ITEM DESCRIPTION	TOTAL QUANTITY	UNIT	UNIT	
				AVERAGE PRICE	TOTAL BID
0001.07	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES	1,452	DAY	\$484.61	\$703,652.82
0001.08	BARRICADE, TYPE II	1,592,514	BDAY	\$1.00	\$1,592,514.00
0001.10	BARRICADE, TYPE III	262,952	BDAY	\$1.80	\$474,165.25
0001.50	FLAGGING	762	DAY	\$603.05	\$459,521.76
0001.75	TEMPORARY SIGN DAY	111,785	EACH	\$2.59	\$289,219.00
0001.90	SIGN DAY	1,743,264	EACH	\$0.70	\$1,215,524.75
0001.91	BARRICADE FURNISHED SIGN DAY	6,267	EACH	\$1.65	\$10,340.55
0001.97	BARRICADE SIGN DAY	910	EACH	\$3.87	\$3,521.10
0001.99	CONTRACTOR FURNISHED SIGN DAY	5,857	EACH	\$1.65	\$9,664.05
0002.17	4" BLACK REMOVABLE TAPE, TYPE 4	10,000	LF	\$2.37	\$23,700.00
0002.18	4" WHITE REMOVABLE WET REFLECTIVE TAPE, TYPE 4	150,300	LF	\$1.92	\$287,863.00
0002.19	4" YELLOW REMOVABLE WET REFLECTIVE TAPE, TYPE 4	127,075	LF	\$1.80	\$228,523.00
0002.20	OBJECT MARKER	4	EACH	\$68.00	\$272.00
0002.28	TEMPORARY PAVEMENT MARKING REMOVAL	426,120	LF	\$0.44	\$186,777.00
0002.30	PAVEMENT MARKING REMOVAL	1,034,365	LF	\$0.44	\$451,577.10
0002.32	PAVEMENT MARKING REMOVAL	8,260	SF	\$2.00	\$16,520.00
0002.44	TEMPORARY PAVEMENT MARKING, TYPE PAINT	712,704	LF	\$0.52	\$368,236.00
0002.47	TEMPORARY PAVEMENT MARKING SURFACE PREPARATION	663,920	LF	\$0.25	\$168,568.80
0002.55	OVERLAY BROKEN LINES	38,481	STA	\$7.86	\$302,520.89
0002.60	OVERLAY SOLID LINES	74,081	STA	\$8.20	\$607,207.07
0002.68	POTHOLING FOR UTILITIES	990	HOURL	\$421.20	\$416,987.10
0002.76	PERMANENT PAVEMENT MARKING, PAINT	2,649,150	LF	\$0.38	\$1,013,075.00
0002.77	PERMANENT PAVEMENT MARKING	4,258	SF	\$3.30	\$14,034.00
0002.84	TUBULAR POST CURB SYSTEM	13,000	LF	\$32.04	\$416,508.00
0002.85	TUBULAR POST	1,630	EACH	\$22.94	\$37,397.00
0002.87	CHANNELIZING BLOCK	2,910	EACH	\$22.77	\$66,248.16
0002.97	FLASHING ARROW PANEL	25,368	DAY	\$136.36	\$3,459,067.57
0003.04	PORTABLE DYNAMIC MESSAGE BOARDS	2,560	DAY	\$57.77	\$147,889.55
0003.10	FLAGGING	4,166	DAY	\$643.57	\$2,681,130.94
0003.20	FURNISHING AND OPERATING PILOT VEHICLE	1,120	DAY	\$679.29	\$760,802.70
0003.35	MOBILE TRAFFIC CONTROL OPERATION	50	DAY	\$1,392.78	\$69,638.78
0003.38	FURNISHING AND OPERATING TRUCK MOUNTED ATTENUATOR SYSTEM	25	DAY	\$1,124.52	\$28,113.00
0003.39	FURNISHING AND OPERATING TRUCK MOUNTED ATTENUATOR	50	DAY	\$832.00	\$41,600.00
0003.50	CONCRETE PROTECTION BARRIER	130,154	LF	\$25.19	\$3,278,040.91
0003.56	RELOCATE CONCRETE PROTECTION BARRIER	108,839	LF	\$7.89	\$859,180.68

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

0003.57	RELOCATE INERTIAL BARRIER SYSTEM	82	EACH	\$564.32	\$46,274.19
0003.58	INERTIAL BARRIER SYSTEM	108	EACH	\$1,273.84	\$137,574.46
0003.64	REPLACEMENT MODULE	226	EACH	\$133.01	\$30,059.60
0003.66	INERTIAL BARRIER SYSTEM	15	EACH	\$1,709.51	\$25,642.60
0003.68	MOVABLE BARRIER SYSTEM	750	LF	\$220.00	\$165,000.00
0003.70	TEMPORARY RUMBLE STRIP	206	EACH	\$620.91	\$127,907.16
0003.72	SHORT TERM TEMPORARY TRAFFIC SIGNAL	252	DAY	\$908.42	\$228,922.20
0003.73	TEMPORARY TRAFFIC SIGNAL WITH WAIT TIME DISPLAY	1	EACH	\$24,000.00	\$24,000.00
0003.74	TEMPORARY TRAFFIC SIGNAL	50	EACH	\$18,876.53	\$943,826.65
0003.81	RELOCATE TEMPORARY TRAFFIC SIGNAL	1	EACH	\$5,160.66	\$5,160.66
0003.99	PEDESTRIAN SHUTTLE SERVICE	115	DAY	\$750.00	\$86,250.00
0005.01	TRAFFIC CONTROL	1	LS	\$90,000.00	\$90,000.00
0005.10	TRAFFIC CONTROL MANAGEMENT	9,955	DAY	\$124.17	\$1,236,083.69
0005.11	TRAFFIC CONTROL MANAGEMENT DEFICIENCY	38	DAY	(\$500.00)	(\$19,000.00)
0005.12	SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES DEFICIENCY	12	DAY	(\$1,000.00)	(\$12,000.00)
0010.04	FIELD OFFICE	21	EACH	\$30,842.37	\$647,689.73
0020.00	TRAINING	8,785	HOUR	\$2.00	\$17,570.00
0030.00	MOBILIZATION	84	LS	\$33,936.67	\$2,850,680.35
0030.10	MOBILIZATION	62	LS	\$144,666.86	\$8,969,345.59
0030.11	MOBILIZATION	6	LS	\$29,798.29	\$178,789.76
0030.30	MOBILIZATION	22	LS	\$485,098.13	\$10,672,158.95
0030.40	MOBILIZATION	67	LS	\$58,770.41	\$3,937,617.67
0030.50	MOBILIZATION	69	LS	\$10,548.61	\$727,854.07
0030.51	MOBILIZATION	1	LS	\$200.00	\$200.00
0030.60	MOBILIZATION	93	LS	\$105,581.33	\$9,819,063.53
0030.70	MOBILIZATION	37	LS	\$14,152.73	\$523,651.00
0030.71	MOBILIZATION	3	LS	\$2,978.45	\$8,935.34
0030.80	MOBILIZATION	56	LS	\$31,923.50	\$1,787,716.03
0030.81	MOBILIZATION	1	LS	\$7,500.00	\$7,500.00
0030.82	MOBILIZATION	30	LS	\$27,356.47	\$820,694.15
0030.83	MOBILIZATION	1	LS	\$9,100.00	\$9,100.00
0030.84	MOBILIZATION	11	LS	\$5,519.63	\$60,715.89
0030.90	MOBILIZATION	38	LS	\$154,677.41	\$5,877,741.76
1000.00	LARGE TREE REMOVAL	113	EACH	\$1,531.41	\$173,049.07
1009.00	GENERAL CLEARING AND GRUBBING	52	LS	\$17,943.07	\$933,039.60
1010.00	EXCAVATION	401,010	CY	\$3.80	\$1,525,599.81
1010.01	EXCAVATION (ESTABLISHED QUANTITY)	453,969	CY	\$9.34	\$4,239,578.32

1010.10	EXCAVATION, BORROW	1,114,298	CY	\$11.12	\$12,393,163.83
1010.26	EXCAVATION FOR MSE WALL	5,295	CY	\$19.27	\$102,044.90
1010.27	EXCAVATION FOR RETAINING WALL	2,075	CY	\$20.12	\$41,755.00
1010.50	REMOVAL OF UNSUITABLE MATERIAL	1,244	CY	\$10.55	\$13,124.20
1011.00	WATER	20,369	MGAL	\$30.00	\$611,055.00
1011.20	FOUNDATION IMPROVEMENT VERIFICATION TESTING AT STATION	1	LS	\$20,000.00	\$20,000.00
1011.50	DISCING	200	HOUR	\$200.00	\$40,000.00
1012.00	RIGHT-OF-WAY MARKERS	911	EACH	\$240.78	\$219,352.04
1012.01	RIGHT-OF-WAY POST	46	EACH	\$212.83	\$9,790.00
1012.03	FIBER MARKER	2	EACH	\$180.00	\$360.00
1012.07	TUBULAR MARKER	9	EACH	\$195.00	\$1,755.00
1017.05	CONTRACTOR PROVIDED WIRELESS CONNECTIVITY	2	EACH	\$3,258.10	\$6,516.19
1017.50	CONSTRUCTION STAKING AND SURVEYING	4	LS	\$3,948.77	\$15,795.07
1017.51	CONSTRUCTION STAKING	29	LS	\$77,090.81	\$2,235,633.47
1017.70	CONSTRUCTION STAKING	76	MILE	\$9,839.20	\$746,687.22
1020.01	DELINEATOR, TYPE I	938	EACH	\$33.22	\$31,160.36
1020.02	DELINEATOR, TYPE II	64	EACH	\$44.62	\$2,855.68
1020.03	DELINEATOR, TYPE III	1,070	EACH	\$31.87	\$34,102.34
1020.04	FLEXIBLE POST DELINEATOR, TYPE I/II	1,182	EACH	\$65.97	\$77,974.53
1020.06	FLEXIBLE POST DELINEATOR	507	EACH	\$68.06	\$34,506.42
1020.07	FLEXIBLE POST DELINEATOR, SURFACE MOUNT	24	EACH	\$131.00	\$3,144.00
1020.08	FLEXIBLE POST DELINEATOR, TYPE III	16	EACH	\$67.50	\$1,080.00
1020.09	FLEXIBLE POST DELINEATOR, TYPE I	316	EACH	\$73.23	\$23,140.00
1020.10	FLEXIBLE POST DELINEATOR, TYPE II	50	EACH	\$73.77	\$3,688.50
1020.20	INSTALL CHEVRONS	430	EACH	\$60.63	\$26,070.52
1021.10	REMOVE DELINEATOR UNITS	2,139	EACH	\$19.92	\$42,619.02
1030.00	EARTHWORK MEASURED IN EMBANKMENT	1,921,058	CY	\$17.70	\$34,002,092.08
1030.02	EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY)	99,398	CY	\$18.00	\$1,789,164.00
1030.05	FILL BASEMENT WALL OPENING	40	EACH	\$11,000.00	\$440,000.00
1030.06	BACKFILL UNDERGROUND FEATURE	41	EACH	\$735.00	\$30,135.00
1030.07	EARTHWORK OVER EXCAVATION (ESTABLISHED QUANTITY)	88,782	CY	\$30.00	\$2,663,460.00
1031.00	ROCK RIPRAP, TYPE B	2,077	TON	\$119.04	\$247,235.78
1033.00	ROADWAY GRADING	699	STA	\$339.62	\$237,411.66
1040.00	SLOPE PROTECTION	242,000	SY	\$0.48	\$116,160.00
1040.06	SLOPE PROTECTION MULCH	242	TON	\$200.00	\$48,400.00
1041.00	SALVAGING AND PLACING TOPSOIL	3,761,641	SY	\$1.08	\$4,072,048.13
1041.50	SOIL TACKIFIER	10	ACRE	\$900.00	\$9,000.00

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

1043.50	RIPRAP FILTER FABRIC	79,641	SY	\$2.35	\$187,464.66
1043.65	NON-WOVEN GEO-FABRIC	279	SY	\$6.94	\$1,936.26
1089.99	ABANDON WELLS	1	EACH	\$2,800.00	\$2,800.00
1090.00	ABANDON WELLS	1	EACH	\$7,750.00	\$7,750.00
1090.05	ABANDON	734	LF	\$15.00	\$11,010.00
1090.54	ABANDON	5	EACH	\$305.00	\$1,525.00
1100.00	REMOVE SHEET PILE	525	SF	\$12.05	\$6,326.25
1101.00	REMOVE PAVEMENT	1,065,055	SY	\$8.11	\$8,635,645.70
1101.25	SAWING PAVEMENT	92,634	LF	\$5.71	\$529,393.87
1102.00	REMOVE ASPHALT SURFACE	229,174	SY	\$6.72	\$1,540,352.09
1102.05	REMOVE ASPHALT SURFACING FROM PAVEMENT	3,910	SY	\$6.06	\$23,706.28
1103.01	REMOVE BRICK PAVER	25,003	SY	\$8.00	\$200,024.00
1106.00	REMOVE DRIVEWAY	13,385	SY	\$10.16	\$135,932.60
1107.00	REMOVE WALK	19,105	SY	\$10.73	\$204,911.04
1108.00	REMOVE COMBINATION CURB AND GUTTER	857	LF	\$8.22	\$7,048.00
1109.00	REMOVE CURB	9,199	LF	\$8.16	\$75,027.44
1109.20	REMOVE CONCRETE BARRIER	30	LF	\$48.68	\$1,460.40
1110.97	REMOVE AND SALVAGE	2,142	LF	\$6.55	\$14,030.10
1110.98	REMOVE AND SALVAGE	22,546	SY	\$15.00	\$338,190.00
1111.00	REMOVE FENCE	30,513	LF	\$4.30	\$131,354.23
1111.05	REMOVE SILT FENCE	393,615	LF	\$0.66	\$260,600.92
1111.15	REMOVE BRICK PILLAR	3	EACH	\$400.00	\$1,200.00
1114.10	REMOVE RETAINING WALL	696	LF	\$37.29	\$25,957.20
1116.02	REMOVE CABLE	86	LF	\$5.08	\$436.88
1116.03	REMOVE 1-6 PR CABLE	33,424	LF	\$0.70	\$23,322.00
1116.04	REMOVE FIBER OPTIC CABLE	2,730	LF	\$0.43	\$1,175.35
1116.12	REMOVE BOLLARD	11	EACH	\$103.18	\$1,135.00
1117.00	REMOVE MANHOLE	33	EACH	\$1,061.70	\$35,036.00
1119.00	REMOVE INLET	106	EACH	\$896.73	\$95,053.06
1119.01	REMOVE GRATE INLET	2	EACH	\$800.00	\$1,600.00
1119.05	REMOVE AREA INLET	4	EACH	\$545.10	\$2,180.40
1119.50	REMOVE JUNCTION BOX	4	EACH	\$2,428.85	\$9,715.40
1120.00	REMOVE DISCHARGE STRUCTURE	6	EACH	\$910.09	\$5,460.56
1121.00	REMOVE CONCRETE FLUME	3	EACH	\$454.10	\$1,362.31
1121.10	REMOVE FLUME	4	EACH	\$1,200.00	\$4,800.00
1122.01	REMOVE CONCRETE MEDIAN SURFACING	12,088	SY	\$9.93	\$120,072.51
1123.00	REMOVE CONCRETE DITCH LINER	392	SY	\$17.97	\$7,044.31

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

1123.25	REMOVE CONCRETE SLOPE PROTECTION	4,200	SF	\$1.30	\$5,460.00
1123.55	REMOVE FOOTING	4	EACH	\$1,150.00	\$4,600.00
1123.95	REMOVE SCALE	1	EACH	\$3,600.00	\$3,600.00
1124.00	REMOVE BUILDING	6	EACH	\$2,033.33	\$12,200.00
1125.00	CLEAR TRACT	3	EACH	\$4,000.00	\$12,000.00
1128.50	REMOVE SLAB	83	SY	\$9.50	\$788.50
1129.00	REMOVE TANK	1	EACH	\$4,000.00	\$4,000.00
1130.45	LEVEE MONITORING	1	LS	\$6,322.58	\$6,322.58
1136.01	REMOVE	39	EACH	\$971.08	\$37,872.28
1136.07	REMOVE	10,564	LF	\$1.18	\$12,423.37
1137.51	REMOVE AND RESET	29	EACH	\$2,244.66	\$65,095.00
1143.00	REMOVE DRIVEWAY CULVERT PIPE	60	LF	\$19.91	\$1,194.60
1143.10	REMOVE CASING	196	LF	\$35.00	\$6,860.00
1321.24	24" CURED IN PLACE PIPE LINER	101	LF	\$367.67	\$37,134.85
1321.30	30" CURED IN PLACE PIPE LINER	40	LF	\$335.90	\$13,436.00
1321.36	36" CURED IN PLACE PIPE LINER	215	LF	\$402.57	\$86,551.50
1321.42	42" CURED IN PLACE PIPE LINER	101	LF	\$422.30	\$42,652.30
1321.48	48" CURED IN PLACE PIPE LINER	111	LF	\$535.60	\$59,451.60
1321.54	54" CURED IN PLACE PIPE LINER	256	LF	\$654.05	\$167,436.80
1321.60	60" CURED IN PLACE PIPE LINER	75	LF	\$875.50	\$65,662.50
1321.72	72" CURED IN PLACE PIPE LINER	132	LF	\$2,483.00	\$327,756.20
1322.30	30" ROUND EQUIVALENT CURED IN PLACE PIPE LINER	76	LF	\$471.94	\$35,867.44
1322.54	54" ROUND EQUIVALENT CURED IN PLACE PIPE LINER	264	LF	\$1,050.00	\$277,200.00
1405.00	RELAYING DRIVEWAY CULVERT PIPE	60	LF	\$22.07	\$1,324.20
1600.00	MONITORING INSTRUMENTATION	2	LS	\$171,000.00	\$342,000.00
1701.18	18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	789	LF	\$48.15	\$37,990.50
1701.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	629	LF	\$64.81	\$40,767.80
1701.30	30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	154	LF	\$74.35	\$11,449.20
1701.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	104	LF	\$78.50	\$8,164.00
1702.18	18" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5	50	LF	\$105.00	\$5,250.00
1702.24	24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5	111	LF	\$120.00	\$13,320.00
1702.35	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	519	LF	\$200.00	\$103,800.00
1703.18	18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	138	LF	\$45.00	\$6,210.00
1703.24	24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	908	LF	\$60.00	\$54,480.00
1703.30	30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	308	LF	\$75.00	\$23,100.00
1703.36	36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	324	LF	\$100.00	\$32,400.00
1704.24	24" DRIVEWAY CULVERT PIPE, TYPE 2	68	LF	\$65.00	\$4,420.00

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

1704.30	30" DRIVEWAY CULVERT PIPE, TYPE 2	92	LF	\$80.00	\$7,360.00
1705.24	24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5	26	LF	\$110.50	\$2,873.00
1706.18	18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	148	LF	\$70.00	\$10,360.00
1706.24	24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	464	LF	\$74.00	\$34,336.00
1706.36	36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	276	LF	\$125.00	\$34,500.00
1706.42	42" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2	140	LF	\$175.00	\$24,500.00
1910.18	CONSTRUCTION ENTRANCE	1	EACH	\$3,000.00	\$3,000.00
1995.00	STABILIZED CONSTRUCTION EXIT	74	EACH	\$2,722.64	\$201,475.12
2001.00	GRAVEL SURFACE COURSE	355	CY	\$57.80	\$20,519.05
2001.03	GRAVEL SURFACE COURSE	3,759	TON	\$55.44	\$208,414.35
2009.10	GRAVEL EMBEDMENT	7	STA	\$285.01	\$2,026.42
2009.20	GRAVEL EMBEDMENT	21,116	SY	\$3.51	\$74,188.60
2009.51	CRUSHED ROCK EMBEDMENT	63	STA	\$126.63	\$7,986.54
2009.52	CRUSHED ROCK EMBEDMENT	119,000	SY	\$3.75	\$446,457.76
2010.00	CRUSHED ROCK SURFACE COURSE	165	CY	\$127.49	\$21,035.85
2010.03	CRUSHED ROCK SURFACE COURSE	15,577	TON	\$65.06	\$1,013,391.56
2011.05	CRUSHED ROCK FOR TEMPORARY SURFACING	3,567	TON	\$57.71	\$205,839.88
2020.50	SURFACING	22,450	SY	\$109.90	\$2,467,255.00
2021.00	MAILBOX POST	173	EACH	\$107.54	\$18,605.17
2021.05	REMOVE AND RESET MAILBOX	14	EACH	\$140.10	\$1,961.46
2040.00	CALCIUM CHLORIDE APPLIED	114	TON	\$1,549.30	\$176,000.48
2040.03	HERBICIDE APPLIED	140,044	SY	\$0.30	\$42,013.20
3008.05	TIE BARS	50,910	EACH	\$9.57	\$487,347.31
3008.20	CROSS STITCHING	7,814	EACH	\$23.82	\$186,141.34
3009.00	PRECAST CONCRETE CURB STOP	8	EACH	\$680.00	\$5,440.00
3010.42	CONCRETE CURB REPAIR	1,742	LF	\$139.64	\$243,252.88
3010.44	REMOVE AND REPLACE SIDEWALK	4,613	SF	\$78.95	\$364,207.90
3010.45	REMOVE AND REPLACE ROADWAY	599	SY	\$240.13	\$143,836.74
3010.46	REMOVE AND SALVAGE	177	EACH	\$122.06	\$21,603.90
3010.47	REMOVE AND REPLACE	162	EACH	\$2,250.00	\$364,500.00
3011.25	CONCRETE CLASS 47B-3500 CURB, TYPE II	4,296	LF	\$52.69	\$226,356.24
3011.26	CONCRETE CLASS 47B-3500 CURB, TYPE I	32	LF	\$105.38	\$3,372.16
3013.15	CONCRETE CLASS 47B-3500 BARRIER CURB	76	LF	\$56.00	\$4,256.00
3014.11	COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER	267	LF	\$124.00	\$33,108.33
3016.03	CONCRETE CLASS 47B-3000 SIDEWALK 5"	57	SY	\$254.49	\$14,506.00
3016.21	CONCRETE CLASS 47B-3000 SIDEWALKS	8,942	SY	\$69.32	\$619,890.74
3016.22	CONCRETE CLASS 47B-3500 SIDEWALKS	534	SY	\$94.42	\$50,422.50

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

3016.23	6" CONCRETE CLASS 47B-3000 SIDEWALKS	833	SY	\$75.23	\$62,666.00
3016.25	CONCRETE CLASS 47B-3000 SIDEWALK	148	SY	\$80.00	\$11,840.00
3016.33	CONCRETE CLASS 47B-3500 SIDEWALK	8,065	SY	\$92.10	\$742,786.00
3016.39	DETECTABLE WARNING PANEL	3,413	SF	\$39.49	\$134,771.40
3016.50	4" CONCRETE CLASS 47B-3500 SIDEWALK	1,625	SY	\$47.31	\$76,874.90
3016.51	6" CONCRETE CLASS 47B-3500 SIDEWALK	611	SY	\$106.16	\$64,864.00
3016.65	5" CONCRETE CLASS 47B-3500 BIKEWAY	15	SY	\$60.05	\$900.75
3016.70	10" CONCRETE CLASS 47B-3000 BIKEWAY	16	SY	\$93.95	\$1,503.20
3016.71	6" CONCRETE CLASS 47B-3500 BIKEWAY	11,424	SY	\$71.63	\$818,292.09
3017.06	IMPRINTED COLORED PCC MEDIAN SURFACING	156	SY	\$200.14	\$31,222.00
3017.21	CONCRETE CLASS 47B-3500 IMPRINTED SURFACING	150	SY	\$65.54	\$9,830.80
3017.28	CONCRETE CLASS 47B-3500 MEDIAN SURFACING	3,556	SY	\$86.00	\$305,821.84
3017.30	10" IMPRINTED DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	253	SY	\$167.33	\$42,334.49
3017.39	CONCRETE CLASS 47B-3000 MEDIAN SURFACING	3,022	SY	\$88.75	\$268,201.91
3017.43	6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING	3,671	SY	\$75.11	\$275,733.58
3017.44	CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING	77	SY	\$195.00	\$15,015.00
3017.58	BRICK PAVERS	23,093	SY	\$128.00	\$2,955,904.00
3017.60	6" CONCRETE CLASS 47B-3500 MEDIAN SURFACING	17,124	SY	\$65.91	\$1,128,717.05
3020.20	CONCRETE CLASS 47B-3500 DRIVEWAY 5"	379	SY	\$62.20	\$23,573.80
3020.22	CONCRETE CLASS 47B-3500 DRIVEWAY 7"	55	SY	\$130.00	\$7,150.00
3020.23	CONCRETE CLASS 47B-3500 DRIVEWAY 8"	4,201	SY	\$86.94	\$365,247.22
3020.24	CONCRETE CLASS 47B-3500 DRIVEWAY	4,337	SY	\$79.30	\$343,936.75
3020.32	CONCRETE CLASS 47B-HE-3500 DRIVEWAY	31	SY	\$88.00	\$2,728.00
3020.33	CONCRETE CLASS 47B-3500 DRIVEWAY 9"	611	SY	\$98.71	\$60,314.28
3020.34	CONCRETE CLASS 47B-3500 DRIVEWAY 10"	8,481	SY	\$79.54	\$674,541.00
3020.37	CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY	102	SY	\$86.00	\$8,772.00
3031.06	6" CONCRETE BASE COURSE	23,093	SY	\$72.20	\$1,667,314.60
3031.08	8" CONCRETE BASE COURSE	35,143	SY	\$72.28	\$2,540,304.72
3031.18	8" DOWELED CONCRETE BASE COURSE	14,963	SY	\$80.87	\$1,210,130.60
3031.19	9" DOWELED CONCRETE BASE COURSE	3,117	SY	\$86.48	\$269,558.16
3031.20	10" DOWELED CONCRETE BASE COURSE	3,540	SY	\$103.78	\$367,389.75
3039.11	CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH	1,212	CY	\$1,311.25	\$1,589,803.00
3039.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	3,334	CY	\$838.04	\$2,793,770.81
3039.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	6,473	CY	\$711.32	\$4,604,612.46
3039.14	CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH	19	CY	\$2,735.01	\$52,102.03
3040.12	CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH	91	SY	\$89.00	\$8,099.00
3040.13	CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH	33,596	SY	\$89.00	\$2,990,044.00

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

3041.25	BITUMINOUS PATCHING	798	TON	\$506.33	\$404,050.40
3050.00	CONCRETE FOR PAVEMENT APPROACHES	81	CY	\$635.84	\$51,502.91
3050.14	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-IC-4000	200	CY	\$550.00	\$109,835.00
3050.15	CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000	10,386	CY	\$641.73	\$6,665,011.20
3051.10	EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES	1,996,649	LB	\$1.88	\$3,744,892.52
3075.10	6" CONCRETE PAVEMENT, CLASS 47B-3000	184	SY	\$81.65	\$15,023.60
3075.12	6" CONCRETE PAVEMENT, CLASS 47B-3500	160	SY	\$95.63	\$15,300.00
3075.22	7" CONCRETE PAVEMENT, CLASS 47B-3500	27	SY	\$90.00	\$2,430.00
3075.32	8" CONCRETE PAVEMENT, CLASS 47B-3500	20,853	SY	\$87.64	\$1,827,477.72
3075.33	8" CONCRETE PAVEMENT, CLASS 47B-3500	422	SY	\$59.00	\$24,898.00
3075.35	8" CONCRETE PAVEMENT, CLASS 47B-4000	40	SY	\$157.06	\$6,282.40
3075.42	9" CONCRETE PAVEMENT, CLASS 47B-3500	17,182	SY	\$110.79	\$1,903,567.69
3075.46	9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	202,832	SY	\$59.21	\$12,008,921.71
3075.52	10" CONCRETE PAVEMENT, CLASS 47B-3500	109,525	SY	\$56.71	\$6,210,881.06
3075.53	10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500	445	SY	\$159.31	\$70,892.95
3075.54	10" COLORED CONCRETE PAVEMENT, CLASS 47B-3500	79	SY	\$175.00	\$13,825.00
3075.56	10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	512,939	SY	\$67.68	\$34,717,474.22
3075.62	11" CONCRETE PAVEMENT, CLASS 47B-3500	1,241	SY	\$105.56	\$130,995.44
3075.66	11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	800	SY	\$94.47	\$75,576.00
3075.72	12" CONCRETE PAVEMENT, CLASS 47B-3500	15,213	SY	\$92.62	\$1,409,024.92
3075.76	12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	9,332	SY	\$88.69	\$827,677.81
3075.82	13" CONCRETE PAVEMENT, CLASS 47B-3500	193,316	SY	\$54.72	\$10,578,335.16
3075.86	13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	505,769	SY	\$65.12	\$32,937,341.41
3075.93	15" CONCRETE PAVEMENT, CLASS 47B-3500	659	SY	\$93.81	\$61,820.79
3075.97	15" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500	3,643	SY	\$84.91	\$309,327.13
3089.50	SURFACE PREPARATION	21,200	SY	\$7.00	\$148,400.00
3089.80	FLOWABLE FILL CONCRETE	854	CY	\$295.17	\$251,926.62
3091.18	8" CONCRETE PAVEMENT CLASS 47B-HE-3500	2,258	SY	\$85.49	\$193,036.42
3099.06	6" CONCRETE SURFACING	343	SY	\$59.00	\$20,237.00
3205.00	CONCRETE PAVEMENT JOINT REPAIR	8	CY	\$1,786.16	\$14,771.51
3210.10	DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT	236,937	SY	\$3.93	\$931,162.41
3211.25	SEALING CRACKS	5,388	LF	\$6.07	\$32,718.06
3211.30	SEALING JOINTS	1,246,643	LF	\$3.55	\$4,430,304.36
3211.35	SEALING CONCRETE REPAIR JOINT	2,245	LF	\$7.57	\$17,000.28
3221.12	CONCRETE CLASS 47B-3500 COMBINATION CONCRETE CURB AND GUTTER REPAIR	577	LF	\$55.00	\$31,735.00
3222.09	9" CONCRETE PAVEMENT, CLASS PR-3500	259	SY	\$95.88	\$24,832.92
3300.40	CONCRETE PAD	2	EACH	\$1,295.41	\$2,590.82

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

3300.50	PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING	51	MILE	\$5,179.04	\$263,949.71
3970.07	REPAIR	455	SY	\$70.00	\$31,850.00
3989.02	CONSTRUCT PCC CURB RAMP	317	SF	\$25.00	\$7,925.00
3995.10	CONSTRUCT	2	EACH	\$6,000.00	\$12,000.00
3995.20	CONSTRUCT	1,577	SY	\$11.50	\$18,135.50
3995.30	CONSTRUCT	88	LF	\$97.00	\$8,536.00
3995.40	CONSTRUCT	109	SF	\$90.00	\$9,810.00
3995.50	CONSTRUCT	7	VFT	\$1,100.00	\$8,184.00
4002.00	CAST IRON COVER AND FRAME	21,680	LB	\$4.35	\$94,282.75
4003.00	CAST IRON COVER, FRAME, AND FLANGE	6,360	LB	\$4.34	\$27,612.60
4004.00	CAST IRON GRATE	1,055	LB	\$2.98	\$3,141.00
4004.50	CAST IRON GRATE AND FRAME	150,202	LB	\$5.02	\$753,605.01
4004.80	STRUCTURAL STEEL FOR FACE ARMOR	22,997	LB	\$3.46	\$79,524.15
4005.00	CAST IRON RING AND COVER	17,533	LB	\$2.80	\$49,163.00
4005.05	CAST IRON RING AND COVER	18	EACH	\$806.00	\$14,508.00
4011.14	CURB INLET	32	EACH	\$5,366.31	\$171,721.80
4011.42	REINFORCED CURB INLET	2	EACH	\$5,963.30	\$11,926.60
4011.60	AREA INLET	16	EACH	\$12,101.45	\$193,623.20
4012.07	INLET-72" STRAIGHT	18	EACH	\$9,865.17	\$177,573.05
4012.11	INLET-72" RADIUS	3	EACH	\$6,132.55	\$18,397.65
4012.19	RECONSTRUCT INLET	1	EACH	\$9,313.00	\$9,313.00
4012.29	RECONSTRUCT CURB INLET	29	EACH	\$4,793.66	\$139,016.26
4014.66	ADJUST GRATE INLET TO GRADE	10	EACH	\$1,313.48	\$13,134.75
4014.71	ADJUST INLET TO GRADE	4	EACH	\$1,500.00	\$6,000.00
4015.00	ADJUST MANHOLE TO GRADE	111	EACH	\$686.75	\$76,229.08
4015.15	ADJUST WASTEWATER MANHOLE TO GRADE	22	EACH	\$429.70	\$9,453.40
4015.50	RECONSTRUCT MANHOLE	12	EACH	\$5,250.55	\$63,006.60
4016.00	MANHOLE	26	EACH	\$10,420.58	\$270,935.00
4017.00	TAPPING EXISTING MANHOLE	3	EACH	\$1,510.00	\$4,530.00
4017.10	54" ID STORM MANHOLE	18	EACH	\$10,420.00	\$187,560.00
4017.12	54" ID STORM MANHOLE	17	VFT	\$817.70	\$14,007.20
4017.14	84" ID STORM MANHOLE	1	EACH	\$11,500.00	\$11,500.00
4017.16	60" ID STORM MANHOLE	7	VFT	\$1,033.90	\$7,547.47
4017.18	72" ID STORM MANHOLE	11	VFT	\$1,044.90	\$11,107.29
4017.19	84" ID STORM MANHOLE	25	VFT	\$1,405.30	\$35,273.03
4017.20	96" ID STORM MANHOLE	6	VFT	\$2,118.20	\$12,073.74
4017.21	108" ID STORM MANHOLE	19	VFT	\$2,556.50	\$48,650.20

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

4018.00	TAPPING EXISTING STRUCTURE	22	EACH	\$1,159.64	\$25,512.00
4020.06	CONCRETE DITCH LINING - 3'	420	LF	\$44.38	\$18,639.60
4020.12	CONCRETE DITCH LINING - 6'	16	LF	\$174.27	\$2,788.32
4020.25	CONCRETE DITCH LINING	2,521	SY	\$94.41	\$238,005.50
4020.76	MANHOLE DROP	1	EACH	\$1,655.00	\$1,655.00
4022.05	TEMPORARY SLOPE DRAIN	2,070	LF	\$12.13	\$25,108.80
4024.55	FLUME SPILLWAY	911	LF	\$127.83	\$116,451.52
4024.59	CONCRETE FLUME	1	EACH	\$9,680.00	\$9,680.00
4024.70	CONCRETE FLUME, TYPE I	86	EACH	\$6,097.37	\$524,373.75
4024.71	CONCRETE FLUME, TYPE II	11	EACH	\$6,572.73	\$72,300.00
4024.73	CONCRETE FLUME, TYPE IV	2	EACH	\$6,250.00	\$12,500.00
4024.74	CONCRETE FLUME, TYPE V	5	EACH	\$6,800.00	\$34,000.00
4035.00	REMOVE FLARED-END SECTION	253	EACH	\$268.88	\$68,026.31
4035.25	REMOVE AND SALVAGE FLARED-END SECTION	3	EACH	\$258.21	\$774.62
4040.00	REMOVE HEADWALLS FROM CULVERTS	168	EACH	\$444.29	\$74,639.91
4040.11	RECONSTRUCT CURB INLET TOP	7	EACH	\$2,580.85	\$18,065.95
4040.12	RESET INLET TOP	1	EACH	\$202.00	\$202.00
4041.00	CULVERT CLEANOUT	2	EACH	\$6,587.28	\$13,174.55
4042.54	SANITARY SEWER SERVICE	292	LF	\$36.00	\$10,512.00
4042.56	8"X4" SERVICE TAP	3	EACH	\$555.00	\$1,665.00
4043.50	REMOVE SEWER PIPE	6,814	LF	\$20.18	\$137,539.50
4043.51	REMOVE SANITARY SEWER PIPE	290	LF	\$7.00	\$2,030.00
4044.00	PREPARATION OF STRUCTURE	33	EACH	\$5,334.00	\$176,022.02
4045.00	REMOVE STRUCTURE	32	EACH	\$22,018.81	\$704,601.93
4050.01	EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS	33,390	CY	\$23.18	\$773,826.03
4051.01	EXCAVATION FOR BOX CULVERTS	35,529	CY	\$19.27	\$684,494.52
4054.65	TEMPORARY SHORING	5	LS	\$9,689.68	\$48,448.42
4054.68	TEMPORARY SHORING	42,129	SF	\$175.78	\$7,405,337.43
4061.01	EXCAVATION OF UNSUITABLE MATERIAL	2,590	CY	\$24.89	\$64,465.10
4090.00	CONCRETE PLUG	3	EACH	\$608.12	\$1,824.35
4094.04	CURB WALL	8	SF	\$187.50	\$1,500.00
4095.00	CONCRETE FACE PANELS	17,009	SF	\$53.82	\$915,402.00
4095.06	WELDED WIRE MSE WALL AT STA	3,580	SF	\$20.84	\$74,606.48
4095.10	CONCRETE LEVELING PADS	1,078	LF	\$25.14	\$27,102.50
4095.20	COPING	585	LF	\$150.00	\$87,750.00
4095.62	FASCIA BEAM	2	EACH	\$35,000.00	\$70,000.00
4100.06	CLASS 47B-3000 CONCRETE FOR HEADWALL	140	CY	\$993.38	\$139,361.94

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

4101.04	CLASS 47B-4000 CONCRETE FOR BOX CULVERT	15,554	CY	\$1,230.81	\$19,144,137.59
4101.06	CLASS 47B-3000 CONCRETE FOR BOX CULVERT	1,315	CY	\$1,167.63	\$1,535,094.13
4101.50	CLASS 47B-3000 CONCRETE FOR ENERGY DISSIPATOR	104	CY	\$826.70	\$86,142.14
4102.03	CLASS 47B-3000 CONCRETE FOR RETAINING WALL	181	CY	\$893.07	\$161,466.79
4102.04	CLASS 47BD-4000 CONCRETE FOR RETAINING WALL	74	CY	\$2,100.00	\$155,820.00
4102.20	CLASS 47B-3000 CONCRETE FOR CURB WALL	44	CY	\$728.00	\$31,813.60
4103.06	CLASS 47B-3000 CONCRETE FOR STEP	4	CY	\$3,200.00	\$12,800.00
4105.59	CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX	1,110	CY	\$1,267.09	\$1,405,832.86
4107.04	CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS	74	CY	\$1,212.15	\$89,614.29
4107.07	CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS	82	CY	\$1,075.20	\$88,563.83
4115.25	CLASS 47B-3000 CONCRETE	85	CY	\$700.00	\$59,710.00
4120.06	CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG	6	CY	\$660.00	\$4,052.40
4130.06	CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG	1	CY	\$2,959.49	\$1,746.10
4150.00	REINFORCING STEEL FOR HEADWALL	20,156	LB	\$3.15	\$63,406.87
4151.00	REINFORCING STEEL FOR BOX CULVERT	2,047,676	LB	\$1.72	\$3,523,874.32
4151.10	EPOXY COATED REINFORCING STEEL FOR BOX CULVERT	39,855	LB	\$1.87	\$74,528.85
4151.50	REINFORCING STEEL FOR ENERGY DISSIPATOR	12,558	LB	\$1.80	\$22,604.40
4152.00	REINFORCING STEEL FOR RETAINING WALL	3,250	LB	\$3.80	\$12,350.00
4152.20	EPOXY COATED REINFORCING STEEL FOR RETAINING WALL	17,600	LB	\$2.15	\$37,840.00
4152.25	REINFORCING STEEL FOR CURB WALL	4,376	LB	\$5.10	\$22,317.60
4155.50	REINFORCING STEEL FOR INLET AND JUNCTION BOX	82,894	LB	\$3.37	\$279,491.97
4157.00	REINFORCING STEEL FOR COLLARS	11,806	LB	\$3.78	\$44,606.08
4159.55	EPOXY COATED REINFORCING STEEL	8,635	LB	\$3.54	\$30,528.90
4163.25	REINFORCING STEEL	10,700	LB	\$2.74	\$29,300.00
4180.10	CONCRETE MANHOLE COLLAR	5	EACH	\$481.00	\$2,405.00
4310.15	15" FLARED-END SECTION	26	EACH	\$887.00	\$23,062.00
4310.18	18" FLARED-END SECTION	161	EACH	\$871.42	\$140,299.00
4310.24	24" FLARED-END SECTION	48	EACH	\$1,605.32	\$77,055.30
4310.30	30" FLARED-END SECTION	27	EACH	\$1,156.67	\$31,230.00
4310.36	36" FLARED-END SECTION	64	EACH	\$3,949.32	\$252,756.60
4310.42	42" FLARED-END SECTION	9	EACH	\$1,695.44	\$15,259.00
4310.48	48" FLARED-END SECTION	11	EACH	\$1,959.11	\$21,550.20
4310.60	60" FLARED-END SECTION	4	EACH	\$3,307.60	\$13,230.40
4310.72	72" FLARED-END SECTION	5	EACH	\$4,269.34	\$21,346.70
4320.18	18" ROUND EQUIVALENT FLARED-END SECTION	4	EACH	\$707.00	\$2,828.00
4320.24	24" ROUND EQUIVALENT FLARED-END SECTION	8	EACH	\$1,092.50	\$8,740.00
4320.36	36" ROUND EQUIVALENT FLARED-END SECTION	26	EACH	\$1,820.38	\$47,330.00

4320.42	42" ROUND EQUIVALENT FLARED-END SECTION	8	EACH	\$1,859.00	\$14,872.00
4320.48	48" ROUND EQUIVALENT FLARED-END SECTION	6	EACH	\$1,386.00	\$8,316.00
4320.60	60" ROUND EQUIVALENT FLARED-END SECTION	2	EACH	\$2,707.00	\$5,414.00
4320.80	48" ROUND EQUIVALENT METAL FLARED-END SECTION	2	EACH	\$2,692.94	\$5,385.88
4350.24	24" CORRUGATED METAL PIPE	1,391	LF	\$32.00	\$44,512.00
4360.15	15" METAL FLARED-END SECTION	19	EACH	\$1,016.50	\$19,313.52
4360.18	18" METAL FLARED-END SECTION	17	EACH	\$569.30	\$9,678.16
4360.24	24" METAL FLARED-END SECTION	61	EACH	\$843.73	\$51,467.26
4360.30	30" METAL FLARED-END SECTION	15	EACH	\$920.46	\$13,806.88
4360.36	36" METAL FLARED-END SECTION	13	EACH	\$1,167.15	\$15,172.98
4360.42	42" METAL FLARED-END SECTION	6	EACH	\$2,119.98	\$12,719.88
4360.48	48" METAL FLARED-END SECTION	7	EACH	\$2,050.65	\$14,354.56
4360.60	60" METAL FLARED-END SECTION	1	EACH	\$4,499.40	\$4,499.40
4360.72	72" METAL FLARED-END SECTION	2	EACH	\$3,761.44	\$7,522.88
4390.36	36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	14	EACH	\$1,590.20	\$22,262.80
4390.42	42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION	10	EACH	\$2,551.67	\$25,516.70
4460.12	12" CONCRETE FLARED-END SECTION	2	EACH	\$887.00	\$1,774.00
4460.15	15" CONCRETE FLARED-END SECTION	7	EACH	\$1,130.00	\$7,910.00
4460.18	18" CONCRETE FLARED-END SECTION	133	EACH	\$969.95	\$129,002.80
4460.24	24" CONCRETE FLARED-END SECTION	14	EACH	\$1,387.27	\$19,421.80
4460.30	30" CONCRETE FLARED-END SECTION	24	EACH	\$1,296.85	\$31,124.43
4460.36	36" CONCRETE FLARED-END SECTION	13	EACH	\$1,882.23	\$24,468.96
4460.48	48" CONCRETE FLARED-END SECTION	6	EACH	\$2,724.87	\$16,349.20
4461.18	INSTALL 18" CONCRETE FLARED-END SECTION	2	EACH	\$332.05	\$664.10
4461.24	INSTALL 24" CONCRETE FLARED-END SECTION	1	EACH	\$407.60	\$407.60
4510.30	30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	2	EACH	\$1,490.00	\$2,979.99
4510.36	36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	14	EACH	\$2,011.07	\$28,155.00
4510.42	42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION	6	EACH	\$2,485.33	\$14,912.00
4670.05	CULVERT SANDFILL	604	CY	\$229.80	\$138,801.48
4731.09	8" VCP SANITARY SEWER PIPE	6	LF	\$592.60	\$3,555.60
4731.12	12" SANITARY SEWER PIPE	30	LF	\$307.90	\$9,237.00
4732.08	8" P.V.C. SANITARY SEWER PIPE	676	LF	\$45.00	\$30,420.00
4763.10	SEWER CLEANOUT	1	EACH	\$1,674.00	\$1,674.00
4764.04	4" NONPERFORATED P.V.C. PIPE UNDERDRAIN	132	LF	\$15.00	\$1,980.00
4764.06	6" NONPERFORATED P.V.C. PIPE UNDERDRAIN	126	LF	\$102.39	\$12,901.14
4764.34	4" NONPERFORATED PIPE UNDERDRAIN	2,898	LF	\$15.27	\$44,254.00
4764.35	4" PERFORATED PIPE UNDERDRAIN	58,091	LF	\$13.40	\$778,163.65

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

4764.40	NON-PERFORATED SQUARE STEEL TUBE POST 4"	709	LF	\$88.66	\$62,857.04
4764.54	4" PERFORATED P.V.C. PIPE UNDERDRAIN	1,670	LF	\$15.00	\$25,050.00
4764.56	6" PERFORATED P.V.C. PIPE UNDERDRAIN	40	LF	\$102.39	\$4,095.60
4790.05	WATER QUALITY STRUCTURE TYPE I	2	EACH	\$7,266.40	\$14,532.80
4790.06	WATER QUALITY STRUCTURE TYPE II	1	EACH	\$87,800.00	\$87,800.00
4790.10	SANITARY MANHOLE	36	EACH	\$1,915.61	\$68,962.00
4790.26	SANITARY MANHOLE	101	VFT	\$555.23	\$55,945.36
4796.01	8" PLUG	3	EACH	\$162.00	\$486.00
4880.18	JACKING 18" CULVERT PIPE, TYPE 2 CLASS IV	223	LF	\$1,080.06	\$240,853.22
4880.36	JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV	348	LF	\$1,211.05	\$421,444.60
4880.60	JACKING 60" CULVERT PIPE, TYPE 2 CLASS IV	76	LF	\$2,100.90	\$159,668.40
4885.48	JACKING 48" CULVERT PIPE, TYPE 2 CLASS V	320	LF	\$1,010.00	\$323,200.00
4900.21	CATCH BASIN	4	EACH	\$89.57	\$358.28
4900.25	CURB INLET SEDIMENT FILTER	34	EACH	\$436.55	\$14,842.70
4900.52	INSTALL	6	EACH	\$463.38	\$2,780.30
4900.56	ADJUST	3	EACH	\$550.00	\$1,650.00
4911.00	PERFORM CCTV PIPELINE INSPECTION	88	LF	\$9.60	\$844.80
5006.01	SUMP PUMP	1	EACH	\$2,400.00	\$2,400.00
5812.03	AESTHETIC PILLAR	10	EACH	\$7,960.00	\$79,600.00
5875.14	SPRINKLER	1	LS	\$10,000.00	\$10,000.00
5899.29	CONSTRUCTION PHASING AND SAFETY	1	LS	\$10,000.00	\$10,000.00
5999.70	STRUCTURAL STEEL	1	EACH	\$870.00	\$870.00
6000.02	WARRANTY FOR PAINTING STRUCTURE AT STATION	1	LS	\$56,425.14	\$56,425.14
6000.10	ABUTMENT NO.1 EXCAVATION	5,030	CY	\$58.74	\$295,451.84
6000.11	ABUTMENT NO.2 EXCAVATION	4,973	CY	\$59.42	\$295,451.82
6000.14	ABUTMENT NO.1 EXCAVATION	2	LS	\$4,585.18	\$9,170.36
6000.15	ABUTMENT NO.2 EXCAVATION	2	LS	\$4,585.18	\$9,170.36
6000.20	PIER NO.1 EXCAVATION	993	CY	\$378.29	\$375,788.85
6000.21	PIER NO.2 EXCAVATION	580	CY	\$590.38	\$342,422.25
6000.22	PIER NO.3 EXCAVATION	580	CY	\$590.38	\$342,422.25
6000.23	PIER NO.4 EXCAVATION	580	CY	\$584.24	\$338,860.42
6000.24	PIER NO.5 EXCAVATION	580	CY	\$498.04	\$288,860.42
6000.25	PIER NO.6 EXCAVATION	580	CY	\$498.04	\$288,860.42
6000.26	PIER NO.7 EXCAVATION	580	CY	\$498.04	\$288,860.42
6000.27	PIER NO.8 EXCAVATION	410	CY	\$347.37	\$142,422.25
6000.60	PIER NO.1 EXCAVATION	690	CY	\$384.06	\$265,000.00
6000.61	PIER NO.2 EXCAVATION	470	CY	\$563.83	\$265,000.00

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

6000.62	PIER NO.3 EXCAVATION	130	CY	\$115.38	\$15,000.00
6001.00	BENT NO.1 EXCAVATION	922	CY	\$447.84	\$412,680.12
6001.01	BENT NO.2 EXCAVATION	489	CY	\$380.37	\$186,000.00
6001.51	BENT NO.2 EXCAVATION	367	CY	\$617.32	\$226,680.12
6004.48	BRIDGE JOINT NOSING	498	CF	\$605.14	\$301,632.98
6004.55	FINGER EXPANSION JOINT	83	LF	\$4,791.39	\$397,685.37
6004.98	ASPHALT PLUG JOINT SYSTEM	1,949	LF	\$267.46	\$521,192.18
6005.13	DECK JOINT SEAL, TYPE IV	74	LF	\$3,000.00	\$222,000.00
6005.32	PREFORMED EXPANSION JOINT, TYPE A	137	LF	\$209.41	\$28,647.29
6005.35	PRECOMPRESSED POLYURETHANE FOAM JOINT	87	LF	\$60.00	\$5,226.00
6005.36	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A	2,168	LF	\$97.43	\$211,200.27
6005.37	PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B	224	LF	\$64.50	\$14,415.75
6005.60	ELASTOMERIC BEARING	10	EACH	\$331.77	\$3,317.70
6005.65	EXPANSION BEARING, PTFE TYPE	178	EACH	\$2,145.22	\$381,849.60
6005.83	FIXED BEARING	176	EACH	\$1,348.73	\$237,377.26
6005.92	DISC BEARING	36	EACH	\$11,777.78	\$424,000.00
6005.95	RESETTING BEARING DEVICE	2	EACH	\$605.52	\$1,211.04
6006.56	BRIDGE DECK GROOVING	12,215	SY	\$5.43	\$66,289.60
6007.11	POLYMER CONCRETE FOR JOINT REPAIRS	13	CY	\$6,026.64	\$75,935.70
6007.12	CONCRETE BRIDGE DECK REPAIR	2,525	SY	\$347.05	\$876,306.27
6007.13	POLYMER CONCRETE BRIDGE DECK REPAIR	1,306	SY	\$960.93	\$1,254,981.08
6007.14	POLYMER CONCRETE BRIDGE APPROACH REPAIR	510	SY	\$1,051.95	\$536,492.71
6008.63	DECK SURFACE TREATMENT	176,504	SF	\$1.90	\$335,899.03
6008.64	FURNISHING RESIN FOR FLOOD COAT	1,767	GAL	\$71.56	\$126,448.13
6010.06	ULTRA-HIGH PERFORMANCE CONCRETE FOR BRIDGE	0	CY	\$12,655.00	\$2,784.10
6010.22	CLASS 47B-3000 CONCRETE FOR BRIDGE	9,673	CY	\$883.68	\$8,547,758.77
6010.26	CLASS 47BD-4000 CONCRETE FOR BRIDGE	13,793	CY	\$1,082.73	\$14,933,871.11
6010.36	SELF CONSOLIDATING CONCRETE	1	CY	\$3,353.67	\$4,695.14
6010.40	CLASS 47BD-4000 CONCRETE FOR BARRIER	5	CY	\$964.62	\$5,112.49
6010.41	CLASS 47BD-IC-4000 CONCRETE FOR BRIDGE	144	CY	\$1,100.00	\$158,510.00
6010.78	CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL	7	CY	\$1,840.00	\$13,248.00
6011.11	PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION	4,096	CY	\$2,114.34	\$8,661,273.38
6016.12	POLYESTER CONCRETE OVERLAY	31	CY	\$5,235.34	\$164,389.68
6016.13	POLYESTER POLYMER CONCRETE OVERLAY	31	CY	\$5,235.34	\$160,201.40
6016.14	PLACING AND FINISHING POLYESTER POLYMER CONCRETE OVERLAY	2,235	SY	\$37.69	\$84,237.15
6016.15	PCC OVERLAY TRIAL PLACEMENT	2	LS	\$7,329.48	\$14,658.95
6016.20	MULTI-LAYER EPOXY POLYMER OVERLAY	2,342	SY	\$68.51	\$160,451.09

6019.97	FRP ANGLE	3,451	LF	\$31.57	\$108,972.78
6020.00	REINFORCING STEEL FOR BRIDGE	70	LB	\$2.38	\$166.60
6020.03	EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL	2,749	LB	\$5.28	\$14,501.60
6030.00	PREPARATION OF BRIDGE AT STATION	49	EACH	\$45,858.60	\$2,247,071.17
6030.05	PREPARATION OF BRIDGE	1	EACH	\$24,000.00	\$24,000.00
6030.16	BRIDGE DECK PREPARATION	3,580	SY	\$11.50	\$41,170.00
6040.00	REMOVE STRUCTURE	20	EACH	\$154,588.34	\$3,091,766.85
6052.52	ACCESS BRIDGE	24,900	SF	\$74.25	\$1,848,826.72
6052.55	ACCESS CROSSING	21	LS	\$40,127.36	\$842,674.55
6071.11	STEEL SUPERSTRUCTURE AT STATION	2,250,165	LB	\$3.38	\$7,600,000.00
6080.00	STRUCTURAL STEEL FOR SUBSTRUCTURE	52,010	LB	\$6.70	\$348,386.20
6081.00	STRUCTURAL STEEL FOR SUPERSTRUCTURE	10,290	LB	\$9.27	\$95,349.15
6086.00	STRUCTURAL STEEL	2,320	LB	\$7.31	\$16,959.20
6094.90	EXPANDED POLYSTYRENE GEOFOAM	2,098	CY	\$180.00	\$377,640.00
6095.00	STEEL DIAPHRAGM	28	EACH	\$1,890.12	\$52,923.36
6100.11	WALL DRAIN	1	EACH	\$3,179.70	\$3,179.70
6100.12	SHEET PILE WEEP HOLE FILTER DRAIN	3	EACH	\$574.66	\$1,723.98
6103.07	GEOGRID BIAXIAL	81,829	SY	\$4.00	\$327,531.52
6104.00	BROKEN CONCRETE RIPRAP	1,265	TON	\$51.14	\$64,697.50
6105.01	ROCK RIPRAP, TYPE A	144	TON	\$108.86	\$15,676.00
6105.02	ROCK RIPRAP, TYPE B	173,944	TON	\$75.44	\$13,122,093.85
6105.03	ROCK RIPRAP, TYPE C	1,330	TON	\$95.60	\$127,150.00
6105.30	SALVAGING AND PLACING TOPSOIL ON RIPRAP	418	SY	\$1.00	\$418.00
6106.25	REMOVE RIPRAP	20	TON	\$20.00	\$400.00
6107.00	CONCRETE SLOPE PROTECTION	888	SY	\$145.67	\$129,358.90
6107.10	CONCRETE SLOPE PROTECTION REPAIR	688	SY	\$216.54	\$148,976.92
6131.23	PENETRATING CONCRETE SEALER	2,121	SF	\$7.26	\$15,400.62
6131.24	PENETRATING CONCRETE SEALER	35,742	GAL	\$50.48	\$1,804,368.86
6131.50	EPOXY COATED REINFORCING STEEL	4,373,167	LB	\$1.79	\$7,817,237.25
6131.61	EPOXY COATED REINFORCING STEEL FOR BARRIER	487	LB	\$1.47	\$715.89
6133.03	PREFORMED WATERPROOFING MEMBRANE, TYPE 2	2,149	SY	\$34.39	\$73,896.00
6133.05	PREFORMED WATERPROOFING MEMBRANE, TYPE 3	13,997	SY	\$46.41	\$649,541.76
6133.07	HOT LIQUID - APPLIED MEMBRANE WATERPROOFING	587,917	SF	\$2.54	\$1,491,927.45
6133.08	COLD LIQUID - APPLIED MEMBRANE WATERPROOFING	206,628	SF	\$7.64	\$1,578,637.92
6133.15	ANTI-GRAFFITI COATING	778	SY	\$28.00	\$21,784.00
6139.50	SUBSURFACE DRAINAGE MATTING	2,819	SY	\$47.15	\$132,903.26
6180.00	PILE JACKET	24	EACH	\$4,214.83	\$101,155.92

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

6208.02	HELICAL PILE	7,310	LF	\$39.58	\$289,296.40
6208.04	HELICAL PILE LEAD SECTION	98	EACH	\$1,783.96	\$174,828.34
6208.06	HELICAL ANCHORS	400	LF	\$75.23	\$30,092.00
6208.08	HELICAL ANCHOR LEAD SECTION	10	EACH	\$574.66	\$5,746.60
6210.14	HP 12 INCH X 53 LB STEEL PILING	52,808	LF	\$67.02	\$3,539,071.00
6210.21	HP 14 INCH X 89 LB STEEL PILING	3,515	LF	\$96.00	\$337,440.00
6210.24	HP 14 INCH X 117 LB STEEL PILING	6,380	LF	\$135.00	\$861,300.00
6210.50	PIPE PILING	53,800	LF	\$81.77	\$4,399,072.85
6251.00	TEST PILE	54	EACH	\$10,615.21	\$573,221.47
6251.40	ROCK SOCKET	720	LF	\$834.47	\$600,818.40
6251.47	DRILLED SHAFT	1,132	LF	\$1,465.38	\$1,658,810.67
6310.00	STEEL SHEET PILING	106,260	SF	\$34.57	\$3,673,756.13
6401.00	PEDESTRIAN BARRIER RAIL	1,569	LF	\$104.72	\$164,313.37
6404.00	PEDESTRIAN RAILING (CHAIN LINK TYPE)	1,978	LF	\$125.22	\$247,676.16
6404.16	6' PEDESTRIAN RAILING (CHAIN LINK TYPE)	238	LF	\$176.00	\$41,888.00
6404.50	PEDESTRIAN RAILING	408	LF	\$327.78	\$133,736.00
6404.61	TEMPORARY PEDESTRIAN CHANNELIZER	6,948	LF	\$10.94	\$76,032.54
6406.00	PEDESTRIAN HANDRAIL	1,135	LF	\$85.66	\$97,253.78
6415.00	DRAINAGE SYSTEM AT STATION	6	EACH	\$16,500.00	\$99,000.00
6430.00	PAINTING STRUCTURE AT	22,930	SF	\$27.98	\$641,644.97
6430.40	PAINTING STRUCTURE (ZONE COAT) AT	14,936	SF	\$13.57	\$202,621.10
6430.50	PAINTING BEARINGS	15	EACH	\$4,949.46	\$74,241.85
6433.00	PAINTING PILES AND MISCELLANEOUS STEEL	165	SF	\$124.12	\$20,480.00
6510.51	TEMPORARY BRIDGE SHORING	4	LS	\$67,865.71	\$271,462.85
6510.55	TEMPORARY BRIDGE SHORING	592	SY	\$306.89	\$181,681.41
6510.60	BRIDGE SHORING	55	SY	\$810.61	\$44,583.42
6510.65	BRIDGE SHORING	5	LS	\$50,038.02	\$250,190.08
6600.02	2" CONDUIT IN BRIDGE	2,441	LF	\$21.29	\$51,975.08
6600.08	CONDUIT	2,377	LF	\$15.80	\$37,556.60
6601.15	1 1/2" CONDUIT IN BRIDGE	5,224	LF	\$27.52	\$143,789.30
6610.32	CLEAN AND LUBRICATE EXPANSION ROLLER AND JOINTS	1	LS	\$8,422.30	\$8,422.30
6610.45	STRIP SEALS	168	LF	\$676.89	\$113,378.30
6614.10	TEMPORARY SUPPORTS	61	EACH	\$2,207.33	\$134,646.86
6616.65	BEARING DEVICE REPLACEMENT	52	EACH	\$3,664.74	\$190,566.48
6617.30	CONCRETE PATCHING	4,135	SF	\$225.37	\$931,885.35
6617.31	CONCRETE PATCHING FOR SUPERSTRUCTURE	41	SF	\$290.80	\$11,922.92
6617.32	CONCRETE PATCHING FOR SUBSTRUCTURE	40	SF	\$289.82	\$11,592.80

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

6618.06	REPAIR	90	EACH	\$1,344.78	\$121,030.00
6618.20	GIRDER REPAIR	5	EACH	\$40,000.00	\$200,000.00
6619.50	REPAIR FLOOR DRAIN	10	EACH	\$2,649.31	\$26,493.08
6670.28	SAW AND SEAL JOINT	14,699	LF	\$20.46	\$300,707.69
6700.11	BRIDGE LIGHTING SYSTEM	1	LS	\$465,000.00	\$465,000.00
6801.28	CRACK EPOXY INJECTION	50	LF	\$105.10	\$5,255.00
6801.29	SUBSTRUCTURE CRACK SEALING	26	LF	\$254.17	\$6,608.42
6960.11	BRIDGE APPROACH REPAIR	296	SY	\$561.06	\$165,794.21
7001.50	CULVERT MOUNTED GUARDRAIL POST	86	EACH	\$974.68	\$83,822.56
7011.20	W-BEAM GUARDRAIL	20,339	LF	\$38.14	\$775,806.68
7011.30	THRIE-BEAM GUARDRAIL	350	LF	\$50.04	\$17,512.88
7015.00	CABLE GUARDRAIL	14,440	LF	\$38.11	\$550,303.00
7015.25	HIGH TENSION CABLE GUARDRAIL	64,736	LF	\$23.00	\$1,488,928.00
7017.00	REMOVE GUARDRAIL	88,703	LF	\$3.58	\$317,986.00
7017.50	REMOVE & SALVAGE GUARDRAIL	72	LF	\$17.35	\$1,249.20
7018.01	RESET GUARDRAIL	247	LF	\$56.50	\$13,955.93
7019.50	IMPACT ATTENUATOR	6	EACH	\$34,058.43	\$204,350.58
7019.60	INSTALL IMPACT ATTENUATOR	1	EACH	\$10,174.80	\$10,174.80
7019.64	TEMPORARY IMPACT ATTENUATOR	2	EACH	\$18,725.00	\$37,450.00
7019.65	RELOCATE IMPACT ATTENUATOR	4	EACH	\$3,069.54	\$12,278.14
7019.70	REMOVE IMPACT ATTENUATOR	8	EACH	\$2,433.15	\$19,465.20
7020.00	BRIDGE APPROACH SECTIONS	230	EACH	\$3,687.53	\$848,132.13
7020.61	THRIE-BEAM BRIDGE APPROACH SECTION	3	EACH	\$3,876.70	\$11,630.10
7022.00	END ANCHORAGE ASSEMBLY	12	EACH	\$2,514.28	\$30,171.32
7022.06	MODIFIED THRIE-BEAM END SHOE	4	EACH	\$2,900.00	\$11,600.00
7022.07	THRIE-BEAM END ANCHORAGE ASSEMBLY	1	EACH	\$1,900.00	\$1,900.00
7022.26	HIGH TENSION END TERMINAL SECTION	54	EACH	\$6,575.00	\$355,050.00
7022.50	BULLNOSE-12.5'	5	EACH	\$19,215.91	\$96,079.54
7023.00	TERMINAL ANCHORAGE SECTIONS	48	EACH	\$6,035.42	\$289,700.00
7024.25	GUARDRAIL END TREATMENT, TYPE I	103	EACH	\$4,048.10	\$416,954.15
7024.27	GUARDRAIL END TREATMENT, TYPE II	154	EACH	\$4,334.35	\$667,490.05
7025.48	GUARDRAIL POSTS	7	EACH	\$177.27	\$1,240.89
7025.50	OFFSET BLOCK	7	EACH	\$118.18	\$827.26
7100.00	RIGHT-OF-WAY FENCE	1,161	LF	\$18.29	\$21,234.69
7103.00	END POSTS	23	EACH	\$415.91	\$9,565.90
7104.00	PULL POSTS	4	EACH	\$352.55	\$1,410.18
7105.00	CORNER POSTS	17	EACH	\$429.51	\$7,301.72

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

7106.32	32' VEHICLE GATE	1	EACH	\$1,150.00	\$1,150.00
7108.00	DRAINAGE STRUCTURE TERMINALS	8	EACH	\$345.53	\$2,764.24
7110.00	TEMPORARY FENCE	100	LF	\$10.00	\$1,000.00
7110.04	4 FOOT CHAIN-LINK FENCE	125	LF	\$23.50	\$2,937.50
7110.05	5 FOOT CHAIN-LINK FENCE	320	LF	\$57.23	\$18,312.76
7110.87	6 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED	323	LF	\$225.00	\$72,562.50
7110.89	10 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED	1,142	LF	\$235.00	\$268,393.50
7115.04	END POST FOR 4 FOOT CHAIN-LINK FENCE	2	EACH	\$435.00	\$870.00
7115.05	END POST FOR 5 FOOT CHAIN-LINK FENCE	4	EACH	\$150.16	\$600.62
7116.05	CORNER POST FOR 5 FOOT CHAIN-LINK FENCE	4	EACH	\$189.67	\$758.66
7130.00	BARBED WIRE FENCE	1,731	LF	\$2.95	\$5,106.45
7151.03	REMOVE, SALVAGE AND RESET INTERSTATE CLOSURE GATE	4	EACH	\$3,605.32	\$14,421.28
7308.00	REMOVE SIGN, STRUCTURE, AND FOUNDATION	5	EACH	\$8,722.67	\$43,613.34
7308.10	REMOVE SIGN	43	EACH	\$621.77	\$26,736.09
7310.05	REMOVE SIGN STRUCTURE	3	EACH	\$4,033.37	\$12,100.12
7311.00	CONCRETE FOR FOUNDATION	60	CY	\$675.00	\$40,500.00
7311.02	CLASS 47B-3000 CONCRETE FOR SIGN SUPPORT FOUNDATIONS	60	CY	\$859.51	\$51,570.72
7311.11	REINFORCING STEEL FOR SIGN SUPPORT FOUNDATIONS	4,500	LB	\$3.16	\$14,220.00
7311.20	SIGN STRUCTURE FOUNDATION DESIGN, LOCATION	10	EACH	\$4,164.73	\$41,647.34
7312.00	OVERHEAD SIGN SUPPORT, LOCATION	4	EACH	\$72,224.85	\$288,899.41
7312.30	SIGN SUPPORT, LOCATION	8	EACH	\$47,555.31	\$380,442.48
7314.11	LED BLANK OUT SIGN	6	EACH	\$6,210.99	\$37,265.94
7316.12	SWPPP SIGN	2	EACH	\$319.00	\$638.00
7316.16	INSTALL SWPPP NOTIFICATION SIGN	1	EACH	\$1,800.00	\$1,800.00
7316.17	SWPPP	1	LS	\$1,000.00	\$1,000.00
7316.25	BLANK OUT SIGN	20	EACH	\$4,520.90	\$90,418.04
7319.90	INSTALL DYNAMIC MESSAGE SIGN	8	EACH	\$13,758.43	\$110,067.44
7320.05	INSTALL OVERHEAD SIGN	4	EACH	\$501.16	\$2,004.64
7320.07	OVERHEAD SIGN	43	EACH	\$826.28	\$35,530.00
7320.15	INSTALL TRAFFIC SIGN AND POST	56	EACH	\$403.00	\$22,568.00
7321.00	TYPE A SIGN	3,468	SF	\$50.99	\$176,839.23
7321.03	TYPE A 30" STREET NAME SIGN	6	EACH	\$716.42	\$4,298.52
7321.06	TYPE A 18" STREET NAME SIGN	12	EACH	\$584.73	\$7,016.76
7321.07	RAMP CLOSED SIGN	2	EACH	\$7,104.37	\$14,208.74
7322.00	TYPE B SIGN	3,512	SF	\$37.89	\$133,085.56
7322.05	INSTALL TYPE B SIGN	252	SF	\$8.03	\$2,024.28
7323.00	TYPE C SIGN	1,469	SF	\$27.72	\$40,708.34

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

7333.00	SIGN POST	34	EACH	\$285.00	\$9,690.00
7333.03	SIGN POST	92	LF	\$39.30	\$3,615.60
7340.00	STRUCTURAL STEEL FOR SIGN SUPPORTS	25,773	LB	\$5.00	\$128,823.03
7360.18	18" SIGN SUPPORT FOOTING	37	EACH	\$1,045.57	\$38,685.98
7360.24	24" SIGN SUPPORT FOOTING	38	EACH	\$1,075.80	\$40,880.26
7360.30	30" SIGN SUPPORT FOOTING	28	EACH	\$1,531.62	\$42,885.38
7389.01	REMOVE TRAFFIC SIGN	126	EACH	\$98.84	\$12,453.73
7390.00	REMOVE SIGN AND POST	269	EACH	\$231.27	\$62,210.42
7390.02	RELOCATE SIGN	23	EACH	\$185.22	\$4,259.95
7390.03	RELOCATE TRAFFIC SIGN	24	EACH	\$230.91	\$5,541.84
7390.10	REMOVE SIGN, POST, AND FOOTING	65	EACH	\$749.89	\$48,743.08
7488.08	6" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	266,900	LF	\$1.90	\$508,351.00
7488.11	6" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	212,400	LF	\$1.90	\$404,514.00
7490.71	10" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	40	LF	\$30.00	\$1,200.00
7495.04	4" WHITE PERMANENT PAVEMENT MARKING PAINT	11,874	LF	\$1.43	\$16,996.90
7495.05	4" YELLOW PERMANENT PAVEMENT MARKING PAINT	10,076	LF	\$0.99	\$9,977.24
7495.12	12" WHITE PERMANENT PAVEMENT MARKING PAINT	812	LF	\$2.25	\$1,827.00
7495.13	12" YELLOW PERMANENT PAVEMENT MARKING PAINT	295	LF	\$2.40	\$708.00
7495.24	24" WHITE PERMANENT PAVEMENT MARKING PAINT	3,460	LF	\$2.25	\$7,785.00
7495.55	5" WHITE PERMANENT PAVEMENT MARKING PAINT	59,429	LF	\$0.25	\$14,857.25
7496.05	5" YELLOW PERMANENT PAVEMENT MARKING PAINT	6,052	LF	\$0.25	\$1,513.00
7500.00	HANDICAPPED SYMBOL PERMANENT PAVEMENT MARKING	10	EACH	\$461.36	\$4,613.64
7500.25	LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	4	EACH	\$975.00	\$3,900.00
7500.26	LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4	4	EACH	\$575.00	\$2,300.00
7500.33	ARROW	4	EACH	\$225.00	\$900.00
7500.40	HANDICAPPED SYMBOL	14	EACH	\$340.00	\$4,760.00
7500.48	YIELD PREFORMED PAVEMENT MARKING, TYPE 4	4	EACH	\$975.00	\$3,900.00
7500.60	ARROW, POLYUREA PAVEMENT MARKING, GROOVED	2	EACH	\$463.85	\$927.70
7500.63	ONLY, POLYUREA PAVEMENT MARKING, GROOVED	1	EACH	\$463.85	\$463.85
7500.69	YIELD LINE, PERMANENT PAVEMENT MARKING	4	EACH	\$465.00	\$1,860.00
7500.82	ONLY, PERMANENT PAVEMENT MARKING	5	EACH	\$462.00	\$2,310.00
7503.50	5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	39	LF	\$7.15	\$278.85
7503.51	5" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4	820	LF	\$7.15	\$5,863.00
7507.04	4" YELLOW POLYUREA PAVEMENT MARKING	4,834	LF	\$1.80	\$8,701.20
7507.16	8" WHITE POLYUREA PAVEMENT MARKING	249	LF	\$6.80	\$1,693.20
7507.18	18" WHITE POLYUREA PAVEMENT MARKING	25	LF	\$24.00	\$600.00
7507.24	24" WHITE POLYUREA PAVEMENT MARKING	690	LF	\$52.40	\$36,156.00

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

7512.04	24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4	182	LF	\$39.00	\$7,098.00
7515.10	4" WHITE POLYUREA PAVEMENT MARKING	1,697	LF	\$1.80	\$3,054.60
7515.16	6" BLACK POLYUREA PAVEMENT MARKING, GROOVED	117,250	LF	\$1.68	\$196,730.00
7515.20	6" YELLOW POLYUREA CURB PAVEMENT MARKING	5,850	LF	\$4.50	\$26,325.00
7515.25	24" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	126	LF	\$48.30	\$6,085.80
7515.26	24" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING	310	LF	\$30.00	\$9,300.00
7515.27	6" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	1,054,120	LF	\$1.82	\$1,918,170.10
7515.28	6" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	856,700	LF	\$1.84	\$1,578,196.50
7515.30	24" WHITE POLYUREA PAVEMENT MARKING	520	LF	\$50.00	\$26,000.00
7515.38	12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	124,535	LF	\$6.91	\$860,271.60
7515.42	12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED	12,400	LF	\$8.57	\$106,310.00
7516.13	12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED	4,130	LF	\$8.58	\$35,424.75
7517.02	12" WHITE WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	1,000	LF	\$8.00	\$8,000.00
7517.03	6" WHITE WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	15,300	LF	\$1.88	\$28,764.00
7517.05	5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	5,060	LF	\$5.84	\$29,555.00
7517.06	6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	6,100	LF	\$2.21	\$13,492.00
7517.07	6" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED	17,200	LF	\$3.50	\$60,244.00
7517.14	12" YELLOW WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	700	LF	\$8.00	\$5,600.00
7517.17	6" YELLOW WET REFLECTIVE PERMANENT PAVEMENT MARKING, GROOVED	22,500	LF	\$1.88	\$42,300.00
7517.20	16" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED	275	LF	\$18.60	\$5,115.00
7518.12	12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4,	770	LF	\$11.09	\$8,540.00
7520.03	CROSSWALK, PERMANENT PAVEMENT MARKING	1,013	LF	\$39.05	\$39,553.00
7520.06	ARROW, PERMANENT PAVEMENT MARKING	265	EACH	\$464.50	\$123,091.34
7520.10	LANE REDUCTION ARROW, PERMANENT PAVEMENT MARKING	4	EACH	\$1,291.45	\$5,165.78
7521.25	24" WHITE PERMANENT PAVEMENT MARKING	180	LF	\$35.28	\$6,349.50
7530.42	RAILROAD CROSSING SYMBOL PERMANENT PAVEMENT MARKING	8	EACH	\$1,462.39	\$11,699.12
7560.01	PAINT STRIPING	1,169	MILE	\$441.07	\$515,492.40
7560.03	PAINT STRIPING	400	STA	\$12.50	\$5,000.00
7560.20	ACRYLIC WATERBORNE PAINT, YELLOW	17,531	GAL	\$18.71	\$327,997.00
7560.30	ACRYLIC WATERBORNE PAINT, WHITE	58,437	GAL	\$18.71	\$1,093,329.50
8003.15	CORE DRILLING REPAIR	173	EACH	\$766.96	\$132,684.08
8010.00	CRUSHED ROCK FOR BASE COURSE	317	TON	\$144.59	\$45,835.03
8010.03	CRUSHED ROCK FOR BASE COURSE	4,832	CY	\$120.19	\$580,811.14
8011.06	CRUSHED ROCK BASE COURSE 6"	248	SY	\$19.00	\$4,712.00
8022.00	HYDRATED LIME	7,884	TON	\$319.21	\$2,516,688.00
8022.15	HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING	16,400	EACH	\$1.58	\$25,926.00
8022.20	HYDRATED LIME/WARM MIX ASPHALT	1,087,521	EACH	\$1.73	\$1,876,400.47

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

8022.40	STABILIZED SUBGRADE TYPE LIME	136,685	SY	\$3.30	\$451,236.67
8024.75	SELECT GRANULAR BACKFILL FOR MSE WALL	13,394	CY	\$52.42	\$702,150.56
8028.01	FOUNDATION COURSE REPLACEMENT	822	CY	\$136.16	\$111,926.22
8029.25	FOUNDATION COURSE	1,588,046	SY	\$4.99	\$7,928,985.60
8029.26	FOUNDATION COURSE	428	SY	\$8.00	\$3,424.00
8060.01	GRANULAR SUBDRAIN, TYPE A	6	EACH	\$502.90	\$3,017.40
8060.05	GRANULAR SUBDRAIN	3,873	EACH	\$227.35	\$880,517.93
8089.05	GRANULAR MATERIAL	152,706	TON	\$60.00	\$9,162,360.00
8091.00	GRANULAR BACKFILL	14,448	CY	\$76.72	\$1,108,471.95
8092.02	CONSTRUCT	1	CY	\$4,900.00	\$4,900.00
8092.04	CONSTRUCT AGGREGATE BEDDING	124	LF	\$15.88	\$1,969.20
8101.35	GROUND IMPROVEMENT	1,485	SF	\$200.00	\$297,000.00
8101.50	STABILIZED SUBGRADE	496,166	SY	\$3.43	\$1,699,774.02
8111.00	SHOULDER SUBGRADE PREPARATION	717	STA	\$378.71	\$271,716.85
9000.73	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE	100	TON	\$35.00	\$3,500.00
9002.09	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SLX	4,400	TON	\$54.36	\$239,198.00
9002.10	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR	11,900	TON	\$48.15	\$573,019.00
9002.12	ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS	600	TON	\$33.52	\$20,112.00
9005.04	ASPHALTIC CONCRETE FOR PATCHING	100	TON	\$379.22	\$37,922.00
9005.23	ASPHALTIC CONCRETE, TYPE SPS	222,904	TON	\$44.64	\$9,950,328.22
9005.71	ASPHALTIC CONCRETE, TYPE SLX	471,379	TON	\$61.97	\$29,213,209.20
9005.72	ASPHALTIC CONCRETE, TYPE LC-S	22,410	TON	\$59.26	\$1,328,035.90
9005.75	ASPHALTIC CONCRETE, TYPE SPR	548,547	TON	\$53.32	\$29,250,644.70
9005.82	ASPHALTIC CONCRETE, TYPE SPH	960	TON	\$73.65	\$70,704.00
9005.87	ASPHALTIC CONCRETE, TYPE SRM	31,930	TON	\$48.10	\$1,535,833.00
9009.00	PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS	109,935	SY	\$4.82	\$529,470.01
9009.71	TEMPORARY SIDEWALK	1,635	SY	\$99.02	\$161,892.75
9009.75	TEMPORARY SURFACING	194,073	SY	\$83.49	\$16,203,143.23
9009.80	TEMPORARY CURB RAMP	2	EACH	\$1,817.09	\$3,634.18
9009.85	SURFACING 12"	959	SY	\$123.00	\$117,957.00
9009.86	SURFACING 6"	680	SY	\$88.41	\$60,117.95
9009.87	SURFACING 8"	21,035	SY	\$77.04	\$1,620,631.73
9009.88	SURFACING 10"	5,905	SY	\$105.25	\$621,525.32
9009.89	SURFACING 9"	7,520	SY	\$72.30	\$543,706.37
9010.49	ASPHALTIC CONCRETE FOR PATCHING, TYPE SLX	6,275	TON	\$105.12	\$659,625.25
9010.50	ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR	9,610	TON	\$97.30	\$935,045.10
9010.51	ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS	5,350	TON	\$84.29	\$450,940.00

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

9010.68	ASPHALTIC CONCRETE FOR PATCHING, TYPE SRM	700	TON	\$73.17	\$51,219.00
9020.84	PERFORMANCE GRADED BINDER (58E-34) FOR STATE MAINTENANCE PATCHING	86	TON	\$708.81	\$60,815.70
9020.86	PERFORMANCE GRADED BINDER (58H-34) FOR STATE MAINTENANCE PATCHING	406	TON	\$620.35	\$251,737.24
9020.87	PERFORMANCE GRADED BINDER (58V-34) FOR STATE MAINTENANCE PATCHING	133	TON	\$630.93	\$83,661.50
9020.88	PERFORMANCE GRADED BINDER (58S-34) FOR STATE MAINTENANCE PATCHING	19	TON	\$601.64	\$11,551.49
9021.16	PERFORMANCE GRADED BINDER (58V-34)	12,457	TON	\$642.63	\$8,004,995.82
9021.17	PERFORMANCE GRADED BINDER (58H-34)	19,269	TON	\$643.60	\$12,401,467.91
9021.18	PERFORMANCE GRADED BINDER (58S-34)	7,942	TON	\$617.99	\$4,908,245.69
9021.19	PERFORMANCE GRADED BINDER (58E-34)	12,562	TON	\$705.59	\$8,863,645.00
9030.00	CONSTRUCTING ASPHALTIC CONCRETE CURB	33,596	LF	\$4.63	\$155,426.02
9034.00	PREPARATION OF INTERSECTIONS AND DRIVEWAYS	36,774	SY	\$6.92	\$254,647.71
9036.00	PLACEMENT OF ASPHALTIC CONCRETE FOR BRIDGES	15,109	SY	\$11.45	\$172,939.18
9036.50	PLACEMENT OF ASPHALTIC CONCRETE FOR BRIDGES	773,279	SF	\$0.81	\$624,646.01
9053.00	TACK COAT	1,167,851	GAL	\$3.08	\$3,601,941.85
9053.01	TACK COAT, TYPE A	56,043	GAL	\$3.30	\$184,986.45
9053.20	FOG SEAL	119,260	GAL	\$2.25	\$268,335.00
9110.01	RENTAL OF LOADER, FULLY OPERATED	860	HOUR	\$134.03	\$115,262.05
9110.02	RENTAL OF MOTOR GRADER, FULLY OPERATED	650	HOUR	\$154.13	\$100,183.10
9110.03	RENTAL OF DUMP TRUCK, FULLY OPERATED	894	HOUR	\$109.95	\$98,298.00
9110.06	RENTAL OF BACKHOE, FULLY OPERATED	10	HOUR	\$120.00	\$1,200.00
9110.07	RENTAL OF SKID LOADER, FULLY OPERATED	894	HOUR	\$130.28	\$116,474.65
9110.27	RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED	544	HOUR	\$168.04	\$91,416.35
9110.34	RENTAL OF VACUUM TRUCK, FULLY OPERATED	10	HOUR	\$365.00	\$3,650.00
9110.80	RENTAL	3,300	HOUR	\$170.00	\$561,000.00
9111.00	WATER	12,313	MGAL	\$30.99	\$381,610.14
9111.14	WATER FOR CEMENT STABILIZED BITUMINOUS	2,009	MGAL	\$13.29	\$26,699.61
9140.00	JOINT SEALING - ASPHALT TO CONCRETE	1,096	STA	\$242.22	\$265,574.26
9140.40	CRACK SEALING BITUMINOUS SURFACING	625,000	LF	\$0.91	\$569,200.00
9140.50	CRACK PREPARATION	4,490	LF	\$6.16	\$27,680.00
9170.00	EARTH SHOULDER CONSTRUCTION	23,003	STA	\$151.43	\$3,483,444.89
9170.10	EARTH SHOULDER RESTORATION	811	STA	\$79.91	\$64,833.63
9170.50	MEDIAN CONSTRUCTION	4	STA	\$545.00	\$2,098.25
9170.51	MEDIAN CONSTRUCTION	2,415	CY	\$10.35	\$24,995.25
9173.11	WIDENING	1,676	STA	\$73.94	\$123,893.41
9173.15	TRENCHED WIDENING	1,192	STA	\$72.00	\$85,818.24
9173.16	TRENCHED WIDENING, 1'	5,094	STA	\$58.54	\$298,252.64
9173.17	TRENCHED WIDENING, 3'	1,595	STA	\$138.53	\$220,995.07

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

9173.20	SUBGRADE PREPARATION	1,130,268	SY	\$1.47	\$1,662,980.75
9179.22	COLD MILLING, CLASS 2	1,551	STA	\$153.69	\$238,356.34
9179.23	COLD MILLING, CLASS 3	24,315	STA	\$322.25	\$7,835,512.10
9179.24	COLD MILLING, CLASS 4	707	STA	\$587.12	\$414,888.30
9179.33	COLD MILLING, CLASS 3	237,463	SY	\$2.71	\$642,603.92
9179.34	COLD MILLING, CLASS 4	175,267	SY	\$3.40	\$596,095.33
9179.35	COLD MILLING, CLASS 5	82,038	SY	\$6.32	\$518,883.58
9179.43	COLD MILLING, CLASS 3	654	STA	\$100.00	\$65,366.00
9179.52	COLD MILLING, CLASS 3	14,787	SY	\$1.56	\$23,067.72
9179.53	COLD MILLING, CLASS 3	1,755	SY	\$9.97	\$17,497.35
9179.71	COLD MILLING, CLASS 3	1,852	STA	\$121.47	\$225,025.77
9179.72	REMOVE ASPHALT SURFACE FROM BRIDGE	4,567	SY	\$20.98	\$95,832.31
9179.79	MILLING FOR ASPHALTIC CONCRETE INLAY	9,937	SY	\$8.48	\$84,281.70
9179.84	MILLING CONCRETE FOR INLAYS	26,866	SY	\$7.80	\$209,613.74
9185.50	MILLING CONCRETE CURB	16	LF	\$28.35	\$453.60
9185.75	RUMBLE STRIPS	217	STA	\$51.71	\$11,222.00
9185.76	RUMBLE STRIPS, ASPHALT	21,186	STA	\$15.08	\$319,393.16
9185.77	RUMBLE STRIPS, CONCRETE	4,433	STA	\$14.97	\$66,340.14
9185.85	RUMBLE STRIPS, ASPHALT 8"	3,271	STA	\$12.87	\$42,107.55
9185.86	RUMBLE STRIPS, CONCRETE 8"	1,206	STA	\$33.00	\$39,798.00
9185.88	CENTERLINE RUMBLE STRIPS, CONCRETE	630	STA	\$33.22	\$20,930.00
9185.89	CENTERLINE RUMBLE STRIPS, ASPHALT	5,665	STA	\$18.55	\$105,069.57
9186.00	CONCRETE SURFACE MILLING	108,194	SY	\$7.65	\$827,538.36
9186.01	CONCRETE SURFACE MILLING	83	STA	\$150.00	\$12,510.00
9188.01	BITUMINOUS SURFACE COURSE	16,392	SY	\$23.88	\$391,492.02
9188.50	SURFACING UNDER GUARDRAIL	85,828	SY	\$62.57	\$5,370,551.77
9190.12	CEMENT STABILIZED BITUMINOUS	828	STA	\$979.62	\$811,279.57
9190.50	FLY ASH	1,130	TON	\$105.88	\$119,650.00
9190.61	CEMENT	10,377	TON	\$256.63	\$2,663,178.59
9206.01	FABRIC REINFORCEMENT CRACK REPAIR	82,318	SY	\$9.83	\$809,299.54
9206.29	NON-WOVEN PAVEMENT OVERLAY FABRIC	51,446	SY	\$4.86	\$249,844.69
9300.37	RAP INCENTIVE PAYMENT FOR STATE MAINTENANCE PATCHING	28,900	EACH	\$1.00	\$28,900.00
9300.38	RAP INCENTIVE PAYMENT	2,628,006	EACH	\$1.00	\$2,628,005.80
9300.50	ASPHALT PAVEMENT SMOOTHNESS TESTING	3	MILE	\$4,837.33	\$14,033.10
9300.52	ASPHALT PAVEMENT SMOOTHNESS TESTING I/D	282	MILE	\$690.26	\$194,618.38
9300.53	SUPERPAVE QUALITY AND ASPHALT SMOOTHNESS I/D PAYMENT	6,390,429	EACH	\$1.00	\$6,390,428.50
A001.01	PULL BOX, TYPE PB-1	6	EACH	\$2,175.23	\$13,051.37

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

A001.05	PULL BOX, TYPE PB-2	110	EACH	\$2,563.06	\$281,936.44
A001.06	PULL BOX, TYPE PB-2A	2	EACH	\$2,895.70	\$5,791.39
A001.09	PULL BOX, TYPE T9	20	EACH	\$1,765.89	\$35,317.75
A001.11	PULL BOX, TYPE T27	15	EACH	\$2,673.24	\$40,098.60
A001.12	PULL BOX, TYPE PB-5	65	EACH	\$1,403.28	\$91,213.51
A001.16	PULL BOX, TYPE PB-6	172	EACH	\$1,349.25	\$232,070.72
A001.17	PULL BOX, TYPE PB-7	222	EACH	\$1,966.18	\$436,492.16
A001.20	PULL BOX, TYPE PB-8	96	EACH	\$2,063.19	\$198,066.39
A001.21	PULL BOX, TYPE PB-10	1	EACH	\$3,107.64	\$3,107.64
A001.35	PULL BOX, TYPE FOR-27	13	EACH	\$2,209.32	\$28,721.20
A001.38	PULL BOX, TYPE T48	13	EACH	\$3,404.62	\$44,260.00
A001.58	SPLICE CONDUIT	2	EACH	\$1,988.82	\$3,977.63
A002.24	REMOVE	23	EACH	\$125.99	\$2,897.82
A003.05	RECTANGULAR RAPID FLASHING BEACON	12	EACH	\$1,066.67	\$12,800.00
A003.06	TRAFFIC SIGNAL	4	EACH	\$726.69	\$2,906.74
A003.10	TRAFFIC SIGNAL, TYPE TS-1	82	EACH	\$1,152.51	\$94,505.64
A003.20	TRAFFIC SIGNAL, TYPE TS-1A	76	EACH	\$682.99	\$51,906.89
A003.25	TRAFFIC SIGNAL, TYPE TS-1LFF	103	EACH	\$1,204.95	\$124,109.45
A003.26	TRAFFIC SIGNAL, TYPE TS-1LR	1	EACH	\$1,726.83	\$1,726.83
A004.04	TRAFFIC SIGNAL, TYPE TS-1LL	6	EACH	\$1,701.56	\$10,209.38
A004.17	TRAFFIC SIGNAL, TYPE TS-1RB	8	EACH	\$1,188.52	\$9,508.13
A004.18	TRAFFIC SIGNAL, TYPE TS-1LFT	1	EACH	\$1,669.78	\$1,669.78
A004.19	TRAFFIC SIGNAL, TYPE TS-1LF	145	EACH	\$1,024.47	\$148,548.13
A004.20	TRAFFIC SIGNAL, TYPE TS-1L	35	EACH	\$1,065.10	\$37,278.43
A004.22	TRAFFIC SIGNAL, TYPE TS-1LB	8	EACH	\$1,463.73	\$11,709.85
A004.26	TRAFFIC SIGNAL, TYPE TS-1R	12	EACH	\$928.22	\$11,138.69
A004.27	TRAFFIC SIGNAL, TYPE TS-1R-A	3	EACH	\$889.75	\$2,669.26
A004.28	TRAFFIC SIGNAL, TYPE TS-1RR	18	EACH	\$1,132.11	\$20,378.03
A004.32	TRAFFIC SIGNAL, TYPE TS-1RFF	13	EACH	\$1,112.12	\$14,457.60
A004.34	TRAFFIC SIGNAL, TYPE TS-1RFFA	1	EACH	\$866.45	\$866.45
A004.38	TRAFFIC SIGNAL, TYPE TS-1H	44	EACH	\$1,411.14	\$62,090.18
A004.40	TRAFFIC SIGNAL, TYPE TS-2	4	EACH	\$1,740.33	\$6,961.30
A004.55	TRAFFIC SIGNAL, TYPE TS-1RF	3	EACH	\$967.97	\$2,903.90
A004.60	TRAFFIC SIGNAL, TYPE TS-1LFR	1	EACH	\$1,734.12	\$1,734.12
A004.61	TRAFFIC SIGNAL, TYPE TS-1LRFF	1	EACH	\$1,686.81	\$1,686.81
A005.28	TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070	3	EACH	\$8,110.45	\$24,331.35
A005.31	TRAFFIC SIGNAL CONTROLLER, TYPE TC-RRFB	3	EACH	\$2,200.00	\$6,600.00

A005.42	ADVANCED FLASHER	2	EACH	\$969.20	\$1,938.40
A005.86	WIRELESS INTERCONNECT RADIO SYSTEM	10	EACH	\$872.75	\$8,727.49
A005.90	TRAFFIC SIGNAL CONTROLLER	1	EACH	\$3,828.88	\$3,828.88
A005.93	ARC 6	30	EACH	\$4,493.09	\$134,792.81
A006.14	PEDESTRIAN SIGNAL, TYPE PS-1	20	EACH	\$672.34	\$13,446.88
A006.17	PEDESTRIAN SIGNAL, TYPE PS-1 T13C	35	EACH	\$939.86	\$32,894.95
A006.40	REINSTALL VIDEO VEHICLE DETECTION SYSTEM	1	EACH	\$187.86	\$187.86
A006.46	CAMERA, INSTALL TRAFFIC MONITORING	4	EACH	\$8,615.00	\$34,460.00
A006.60	RADAR VEHICLE DETECTION SYSTEM	73	EACH	\$18,644.18	\$1,361,025.20
A006.68	REINSTALL RADAR VEHICLE DETECTION SYSTEM	57	EACH	\$311.97	\$17,782.41
A006.70	PEDESTRIAN PUSHBUTTON, TYPE PPB	42	EACH	\$1,471.43	\$61,800.00
A006.71	PEDESTRIAN PUSHBUTTON	19	EACH	\$361.59	\$6,870.30
A006.72	ACCESSIBLE PEDESTRIAN SIGNAL PUSHBUTTON	8	EACH	\$1,409.81	\$11,278.48
A006.74	PEDESTAL POLE	2	EACH	\$2,511.90	\$5,023.80
A006.76	PEDESTAL POLE, TYPE PP-4	9	EACH	\$2,075.14	\$18,676.23
A006.79	APS PEDESTRIAN PUSHBUTTON DETECTOR	3	EACH	\$3,357.20	\$10,071.60
A006.83	PEDESTAL POLE, TYPE PP-12	8	EACH	\$2,617.60	\$20,940.77
A006.84	PEDESTAL POLE, TYPE PP-10	6	EACH	\$2,339.58	\$14,037.50
A006.88	PEDESTAL POLE, TYPE PP-14	1	EACH	\$2,339.55	\$2,339.55
A007.08	VEHICLE DETECTOR, TYPE TD-3	2	EACH	\$878.68	\$1,757.36
A007.23	VEHICLE DETECTOR CAMERA	12	EACH	\$10,450.00	\$125,400.00
A007.32	STREET LIGHTING UNIT	55	EACH	\$4,750.09	\$261,254.78
A007.38	RADAR VEHICLE DETECTOR	4	EACH	\$9,950.00	\$39,800.00
A007.65	RADAR DETECTION DEVICE	24	EACH	\$7,254.17	\$174,100.16
A008.70	STREET LIGHTING UNIT, TYPE SL-S-40-6-LED40	1	EACH	\$3,250.00	\$3,250.00
A008.81	STREET LIGHTING UNIT, TYPE SL-BT-35-12-LED25	6	EACH	\$4,995.00	\$29,970.00
A009.12	STREET LIGHTING UNIT, TYPE SL-A-40-12-LED25	8	EACH	\$5,037.50	\$40,300.00
A009.13	STREET LIGHTING UNIT, TYPE SL-A-40-12-LED20	2	EACH	\$7,055.97	\$14,111.94
A009.32	STREET LIGHTING UNIT, TYPE SL-S-40-10-LED25	8	EACH	\$5,763.03	\$46,104.24
A009.60	STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED20	4	EACH	\$5,638.04	\$22,552.16
A010.18	REPLACEMENT LUMINAIRE, TYPE LED	5	EACH	\$1,378.99	\$6,894.95
A010.19	REPLACEMENT LUMINAIRE, TYPE LED25	176	EACH	\$704.07	\$123,917.02
A010.22	REPLACEMENT LUMINAIRE	1	EACH	\$827.00	\$827.00
A010.37	33' GREY LED-PC LUMINAIRE	2	EACH	\$452.95	\$905.90
A010.41	LUMINAIRE, TYPE HML-A-LED40	400	EACH	\$1,242.85	\$497,141.60
A010.42	LUMINAIRE, TYPE HML-V-LED40	192	EACH	\$1,196.72	\$229,769.92
A010.49	LED STREET LIGHTING LUMINAIRE	4	EACH	\$596.21	\$2,384.84

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

A010.56	LUMINAIRE, TYPE LED25	5	EACH	\$550.00	\$2,750.00
A010.62	80' GREY LED-PC LUMINAIRE	12	EACH	\$759.00	\$9,108.00
A010.80	UNDERDECK LUMINAIRE, TYPE UD-25	4	EACH	\$815.00	\$3,260.00
A011.23	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE	1	EACH	\$21,000.00	\$21,000.00
A011.25	COMBINATION MAST ARM POLE	14	EACH	\$17,413.60	\$243,790.40
A011.28	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-40-12	1	EACH	\$18,100.00	\$18,100.00
A011.65	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12	1	EACH	\$17,150.00	\$17,150.00
A012.90	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12	2	EACH	\$25,400.00	\$50,800.00
A012.95	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12	1	EACH	\$27,200.00	\$27,200.00
A012.99	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-40-12	2	EACH	\$32,700.00	\$65,400.00
A013.05	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12-40	2	EACH	\$12,504.81	\$25,009.62
A013.13	COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-40-12	1	EACH	\$26,000.00	\$26,000.00
A014.45	40' WOOD POLE	12	EACH	\$2,878.84	\$34,546.12
A014.74	ELECTRICAL METER PEDESTAL	5	EACH	\$3,263.41	\$16,317.05
A014.75	METER PEDESTAL	7	EACH	\$2,681.70	\$18,771.92
A014.76	SERVICE METER AND PEDESTAL	2	EACH	\$2,275.00	\$4,550.00
A014.80	2" PERFORATED SQUARE TUBE POST	345	LF	\$17.00	\$5,865.00
A014.81	2" PERFORATED SQUARE STEEL TUBE POST	2,155	LF	\$25.51	\$54,965.52
A016.39	MAST ARM SIGNAL POLE	1	EACH	\$21,000.00	\$21,000.00
A017.55	POLE FOUNDATION	2	EACH	\$358.00	\$716.00
A018.19	HIGH MAST LIGHTING UNIT, TYPE T-80	37	EACH	\$42,897.48	\$1,587,206.73
A018.71	HIGH MAST TOWER FOUNDATION DESIGN	38	EACH	\$1,778.03	\$67,565.07
A018.72	ANCHOR BOLTS FOR HIGH MAST TOWER	304	EACH	\$712.17	\$216,501.04
A018.81	FOUNDATION DESIGN	24	EACH	\$3,016.82	\$72,403.70
A018.82	CONCRETE FOR FOUNDATION	46	CY	\$715.42	\$32,551.50
A018.83	REINFORCING STEEL	4,150	LB	\$2.70	\$11,205.00
A018.88	CONCRETE FOR HIGH MAST FOUNDATION	570	CY	\$790.40	\$450,526.80
A018.89	REINFORCING STEEL FOR HIGH MAST FOUNDATION	46,094	LB	\$2.37	\$109,133.61
A018.91	FOUNDATION STEEL	1,600	LB	\$7.40	\$11,840.00
A020.10	LIGHTING CONTROL CENTER, TYPE D	43	EACH	\$3,217.44	\$138,349.83
A020.16	LIGHTING CONTROL CENTER, TYPE MDL	3	EACH	\$6,941.42	\$20,824.25
A020.30	LIGHTING CONTROL CENTER, TYPE R	7	EACH	\$7,160.57	\$50,123.98
A020.36	LIGHTING CONTROL CENTER, TYPE R-2	1	EACH	\$22,600.00	\$22,600.00
A020.37	LIGHTING CONTROL CENTER, TYPE R-3	6	EACH	\$8,898.57	\$53,391.39
A020.50	LIGHTING CONTROL CENTER, TYPE RU	3	EACH	\$10,500.00	\$31,500.00
A025.11	SINGLE SPAN SIGNAL STRUCTURE	1	EACH	\$214,017.30	\$214,017.30
A030.03	SERVICE DISCONNECT	7	EACH	\$5,813.68	\$40,695.77

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

A030.04	SERVICE DISCONNECT PEDESTAL	4	EACH	\$6,893.66	\$27,574.64
A065.56	2-INCH CONDUIT	157	LF	\$8.71	\$1,367.47
A065.69	1 1/2 INCH PVC CONDUIT IN TRENCH	8,526	LF	\$19.79	\$168,687.75
A069.15	1 1/2-INCH CONDUIT IN MEDIAN BARRIER	30	LF	\$32.35	\$970.50
A070.07	1 1/4-INCH CONDUIT IN TRENCH	679	LF	\$7.47	\$5,073.60
A070.08	1 1/2-INCH CONDUIT, JACKED	649	LF	\$31.11	\$20,189.75
A070.10	1 1/2-INCH CONDUIT IN TRENCH	96,114	LF	\$5.94	\$570,744.35
A070.13	2-INCH CONDUIT IN TRENCH	10,335	LF	\$7.67	\$79,241.50
A070.14	2-INCH CONDUIT IN TRENCH	6,588	LF	\$9.23	\$60,833.62
A070.18	3-INCH CONDUIT IN TRENCH	270	LF	\$9.94	\$2,683.14
A070.22	4-INCH CONDUIT IN TRENCH	1,131	LF	\$15.22	\$17,214.00
A072.10	1 1/2-INCH CONDUIT UNDER ROADWAY	5,810	LF	\$17.39	\$101,036.29
A072.14	2-INCH CONDUIT UNDER ROADWAY	783	LF	\$14.72	\$11,529.44
A073.30	2-INCH CONDUIT UNDER MEDIAN SURFACING	39	LF	\$13.55	\$528.45
A074.14	2-INCH CONDUIT, JACKED	59,511	LF	\$25.38	\$1,510,272.87
A074.18	3-INCH CONDUIT, JACKED	2,432	LF	\$28.38	\$69,025.32
A074.42	2-INCH CONDUIT BORED	8,866	LF	\$30.50	\$270,402.36
A074.44	3-INCH CONDUIT BORED	660	LF	\$30.49	\$20,123.40
A074.45	4-INCH CONDUIT BORED	1,411	LF	\$45.00	\$63,495.00
A074.52	2-INCH CONDUIT PLOWED	17,158	LF	\$7.89	\$135,364.80
A074.71	2" CONDUIT JACKED	1,616	LF	\$28.77	\$46,488.56
A074.73	3-INCH CONDUIT	16	LF	\$11.69	\$187.04
A074.74	CONDUIT, MAIN LINE GROUP BORED	525	LF	\$37.00	\$19,425.00
A074.77	STREET LIGHT CONDUIT - BORED	193	LF	\$29.00	\$5,597.00
A074.81	1 1/2" CONDUIT JACKED	1,002	LF	\$31.84	\$31,902.05
A074.92	ETHERNET COMMUNICATIONS CABLE	2,243	LF	\$4.85	\$10,883.50
A076.10	3/C #8 AWG TRAFFIC SIGNAL CABLE	3,473	LF	\$4.58	\$15,906.34
A076.13	3/C #12 AWG TRAFFIC SIGNAL CABLE	4,325	LF	\$4.86	\$21,017.00
A077.12	2/C #14 AWG TRAFFIC SIGNAL CABLE	164	LF	\$3.03	\$496.80
A077.13	3/C #14 AWG TRAFFIC SIGNAL CABLE	1,791	LF	\$2.71	\$4,862.28
A077.15	5/C #14 AWG TRAFFIC SIGNAL CABLE	4,723	LF	\$2.82	\$13,335.11
A077.17	7/C #14 AWG TRAFFIC SIGNAL CABLE	6,327	LF	\$4.25	\$26,907.47
A077.22	12/C #14 AWG TRAFFIC SIGNAL CABLE	2,320	LF	\$6.79	\$15,755.88
A077.23	12/C #12 AWG TRAFFIC SIGNAL CABLE	1,368	LF	\$5.83	\$7,975.44
A077.26	16/C #14 AWG TRAFFIC SIGNAL CABLE	19,689	LF	\$5.99	\$117,952.28
A077.30	20/C #14 AWG TRAFFIC SIGNAL CABLE	1,738	LF	\$9.66	\$16,792.50
A078.11	2/C #16 PEDESTRIAN PUSHBUTTON LEAD-IN CABLE	4,252	LF	\$1.60	\$6,803.20

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

A078.12	2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE	14,893	LF	\$1.66	\$24,698.14
A078.80	GROUND BAR	9	EACH	\$145.00	\$1,305.00
A078.92	SDLC CABLE	39	EACH	\$412.85	\$16,101.27
A079.01	2/C #14 AWG DETECTOR LEAD-IN CABLE	5,316	LF	\$1.97	\$10,485.57
A079.22	TRACER WIRE	1,590	LF	\$0.86	\$1,367.40
A079.28	#2 AWG CU CONDUCTOR	1,725	LF	\$4.35	\$7,503.75
A079.31	#4 AWG CU CONDUCTOR	1,524	LF	\$4.00	\$6,096.00
A079.32	#6 AWG CU CONDUCTOR	36,569	LF	\$2.31	\$84,421.00
A079.33	#8 AWG CU CONDUCTOR	629	LF	\$2.32	\$1,459.28
A079.35	#12 AWG CU CONDUCTOR	590	LF	\$1.58	\$932.20
A079.43	#8 GROUNDING CONDUCTOR	36,931	LF	\$1.58	\$58,419.15
A079.48	GROUND ROD	9	EACH	\$255.00	\$2,295.00
A079.50	GROUNDING CONDUCTOR	2,032	LF	\$1.84	\$3,748.79
A079.55	SERVICE CABLE	6,683	LF	\$3.32	\$22,162.50
A079.63	SUPPORT CABLE	1,807	LF	\$5.16	\$9,324.12
A079.64	TETHER CABLE	1,807	LF	\$4.66	\$8,420.62
A079.67	SERVICE ENTRANCE CABLE	2,786	LF	\$2.16	\$6,026.64
A079.71	TERMINATED FIBER CONNECTOR	8	EACH	\$106.26	\$850.08
A079.72	CONNECTOR ADAPTER PANEL	1	EACH	\$357.40	\$357.40
A079.73	FIBER CONNECTOR HOUSING	1	EACH	\$474.63	\$474.63
A079.77	AUTOMATED GATE	21	EACH	\$56,668.09	\$1,190,029.93
A079.78	AUTOMATED GATE CONTROLLER	17	EACH	\$62,510.73	\$1,062,682.41
A079.85	GROUND CONDUCTOR NO. 8	864	LF	\$3.25	\$2,808.00
A079.91	#8 CIRCUIT GROUND CABLE	3,825	LF	\$3.87	\$14,802.00
A079.92	SERVICE CONDUCTOR NO. 6	190	LF	\$4.00	\$760.00
A080.10	STREET LIGHTING CABLE, NO. 2 USE	25,086	LF	\$5.00	\$125,466.81
A080.15	STREET LIGHTING CABLE, NO. 4 USE	21,891	LF	\$3.50	\$76,618.50
A080.19	#6 GROUNDING CONDUCTOR	9,933	LF	\$2.66	\$26,387.32
A080.20	24 STRAND SINGLE MODE FIBER OPTIC	7,209	LF	\$3.21	\$23,136.86
A080.22	STREET LIGHTING CABLE, NO. 6 BARE	123,146	LF	\$2.19	\$269,674.40
A080.24	STREET LIGHTING CABLE, NO. 6 USE	228,806	LF	\$2.55	\$584,289.14
A080.41	12 STRAND SINGLE MODE FIBER OPTIC	12,935	LF	\$3.01	\$38,942.66
A080.55	SERVICE CONDUCTOR NO. 4	1,462	LF	\$4.50	\$6,579.00
A080.56	1/C NO. 6 BARE COPPER GROUNDING CONDUCTOR	2,450	LF	\$1.66	\$4,067.00
A080.67	3/C #6 STREET LIGHTING CABLE	1,714	LF	\$5.46	\$9,358.44
A080.68	3/C #6 AWG STREET LIGHTING CABLE	6,723	LF	\$5.05	\$33,950.09
A081.13	12 STRAND	5,060	LF	\$2.85	\$14,421.00

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

A081.14	48 STRAND	30,489	LF	\$3.09	\$94,211.01
A081.21	12 SM FIBER OPTIC CABLE	1,590	LF	\$1.81	\$2,877.90
A081.30	TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM	4	LS	\$3,981.86	\$15,927.43
A081.39	RISER	1	EACH	\$458.01	\$458.01
A081.40	CONSOLIDATION FUSION SPLICE	8	EACH	\$2,626.67	\$21,013.35
A081.41	SPECIAL MULTICABLE FUSION SPLICE	26	EACH	\$2,364.62	\$61,480.16
A081.42	INTERMEDIATE FUSION SPLICE	41	EACH	\$1,884.64	\$77,270.07
A081.47	TERMINAL FUSION SPLICE	37	EACH	\$2,093.83	\$77,471.70
A081.50	2" RISER	1	EACH	\$1,418.85	\$1,418.85
A081.51	1 1/2" RISER	1	EACH	\$730.00	\$730.00
A082.32	DIRECT BURIAL CABLE, NO. 6 BARE	531	LF	\$4.01	\$2,129.31
A110.75	UNINTERRUPTIBLE POWER SUPPLY	1	EACH	\$15,240.00	\$15,240.00
A150.10	ELECTRICAL CIRCUIT MODIFICATION, TYPE A	3,892	LF	\$10.42	\$40,568.31
A150.15	ELECTRICAL CIRCUIT MODIFICATION, TYPE B	354	LF	\$15.03	\$5,321.60
A150.20	ELECTRICAL CIRCUIT MODIFICATION, TYPE C	513	LF	\$15.80	\$8,103.92
A150.25	ELECTRICAL CIRCUIT MODIFICATION, TYPE D	401	LF	\$6.15	\$2,466.15
A150.30	ELECTRICAL CIRCUIT MODIFICATION, TYPE E	24	LF	\$15.00	\$360.00
A191.00	STREET LIGHTING UNIT REPLACEMENT, TYPE	7	EACH	\$4,069.42	\$28,485.94
A300.09	REMOVE AND REINSTALL	1	EACH	\$2,997.12	\$2,997.12
A300.17	REINSTALL PEDESTRIAN PUSH BUTTON, TYPE PPB	1	EACH	\$174.14	\$174.14
A300.25	REINSTALL TRAFFIC SIGNAL	1	EACH	\$305.73	\$305.73
A300.62	REINSTALL VEHICLE PRIORITY CONTROL SYSTEM	28	EACH	\$198.44	\$5,556.28
A300.65	REINSTALL VEHICLE PRIORITY CONTROL SYSTEM	14	EACH	\$159.83	\$2,237.62
A400.16	MODIFY EXISTING INFRASTRUCTURE	127	EACH	\$791.83	\$100,562.12
A401.05	MODIFY LIGHTING CONTROL CENTER	2	EACH	\$2,419.95	\$4,839.90
A401.40	40' TOWER CAMERA SITE	33	EACH	\$29,727.30	\$981,001.03
A449.00	ADJUST PULL BOX TO GRADE	3	EACH	\$1,161.56	\$3,484.68
A500.21	INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070	2	EACH	\$7,900.00	\$15,800.00
A501.00	INSTALL TRAFFIC SIGNAL, TYPE TS-1	42	EACH	\$1,825.00	\$76,650.00
A501.05	INSTALL TRAFFIC SIGNAL, TYPE TS-1L	2	EACH	\$633.00	\$1,266.00
A501.10	INSTALL TRAFFIC SIGNAL, TYPE TS-1LL	4	EACH	\$2,130.00	\$8,520.00
A501.30	INSTALL TRAFFIC SIGNAL, TYPE TS-2	1	EACH	\$903.43	\$903.43
A501.60	INSTALL SIGNAL CABINET	4	EACH	\$39,000.00	\$156,000.00
A501.70	INSTALL TRAFFIC SIGNAL HEAD	1	EACH	\$783.00	\$783.00
A502.48	INSTALL PEDESTAL POLE	13	EACH	\$1,640.00	\$21,320.00
A502.52	INSTALL PEDESTAL POLE, TYPE 3	12	EACH	\$1,750.00	\$21,000.00
A502.60	INSTALL PEDESTAL POLE, TYPE PP-10	1	EACH	\$1,754.71	\$1,754.71

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

A520.60	STREET LIGHTING UNIT, TYPE SL-BT-40-6-LED40	65	EACH	\$5,000.00	\$325,000.00
A520.61	STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED40	2	EACH	\$5,300.00	\$10,600.00
A520.63	STREET LIGHTING UNIT, TYPE SL-BT-40-8-LED25	1	EACH	\$5,500.00	\$5,500.00
A520.64	STREET LIGHTING UNIT, TYPE SL-BT-40-12-LED25	261	EACH	\$5,741.63	\$1,498,566.35
A520.75	STREET LIGHTING UNIT, TYPE SL-A-40-6-LED25	2	EACH	\$5,675.00	\$11,350.00
A520.85	STREET LIGHTING UNIT, TYPE SL-A-40-8-LED25	40	EACH	\$4,950.00	\$198,000.00
A520.89	STREET LIGHTING UNIT, TYPE SL-BT-40-6-LED25	1	EACH	\$6,100.00	\$6,100.00
A600.00	REMOVE LIGHTING UNIT	66	EACH	\$907.40	\$59,888.17
A610.00	REMOVE TRAFFIC SIGNAL	411	EACH	\$431.95	\$177,533.31
A610.10	REMOVE TRAFFIC SIGNAL HEAD	6	EACH	\$386.43	\$2,318.58
A610.16	REMOVE TRAFFIC SIGNAL	1	LS	\$8,550.00	\$8,550.00
A610.17	REMOVE TRAFFIC SIGNAL DETECTION SYSTEM	31	EACH	\$193.57	\$6,000.80
A610.40	REMOVE TEMPORARY LIGHTING SYSTEM	2	EACH	\$5,504.27	\$11,008.54
A611.10	REMOVE PEDESTRIAN SIGNAL	4	EACH	\$87.50	\$349.98
A611.12	REMOVE PEDESTRIAN PUSHBUTTON	1	EACH	\$102.87	\$102.87
A620.01	REMOVE CONDUCTOR	4,086	LF	\$0.82	\$3,367.80
A620.02	REMOVE LIGHTING CONTROL CENTER	7	EACH	\$704.28	\$4,929.96
A630.00	REMOVE LIGHT POLE	46	EACH	\$675.65	\$31,080.00
A630.01	REMOVE SPAN WIRE POLE AND FOUNDATION	2	EACH	\$1,800.00	\$3,600.00
A630.03	REMOVE PEDESTAL POLE	4	EACH	\$590.50	\$2,362.00
A630.04	REMOVE HIGH MAST LIGHTING UNIT	6	EACH	\$7,919.10	\$47,514.60
A630.06	REMOVE POST MOUNTED BEACON	1	EACH	\$4,000.00	\$4,000.00
A630.07	REMOVE AND REPLACE CABINET	158	EACH	\$23,808.40	\$3,761,727.96
A630.11	REMOVE LIGHT POLE FOUNDATION	2	EACH	\$750.00	\$1,500.00
A630.13	REMOVE LIGHT POLE BASE	35	EACH	\$170.00	\$5,950.00
A630.15	REMOVE CONTROLLER CABINET AND FOUNDATION	2	EACH	\$798.89	\$1,597.78
A630.16	REMOVE TOWER FOUNDATION	1	EACH	\$1,900.00	\$1,900.00
A630.18	REMOVE CAMERA TOWER	2	EACH	\$3,947.79	\$7,895.58
A630.20	REMOVE PULL BOX	264	EACH	\$315.10	\$83,185.79
A630.22	REMOVE PULL BOX TYPE PB-5	1	EACH	\$300.00	\$300.00
A679.53	REMOVE GROUNDING CONDUCTOR	170	LF	\$0.81	\$137.70
A679.56	REMOVE SERVICE CABLE	170	LF	\$0.85	\$144.50
A679.82	REMOVE STREET LIGHTING UNIT	73	EACH	\$775.92	\$56,642.46
A699.80	REINSTALL	4	EACH	\$115.60	\$462.40
A699.98	REMOVE	4,437	LF	\$1.97	\$8,734.05
A700.20	RELOCATE STREET LIGHTING UNIT	52	EACH	\$2,256.37	\$117,331.03
A700.75	RELOCATE LIGHT POLE	4	EACH	\$7,200.00	\$28,800.00

A704.00	RELOCATE HIGH MAST LIGHTING UNIT	1	EACH	\$14,940.15	\$14,940.15
A704.21	REPLACE HIGH MAST TOWER	37	EACH	\$47,634.75	\$1,762,485.58
A724.01	RELOCATE TRAFFIC SIGNAL	29	EACH	\$501.38	\$14,539.99
A724.03	RELOCATE	8	EACH	\$730.06	\$5,840.48
A724.20	REMOVE & RELOCATE SIGN & POST	20	EACH	\$436.55	\$8,731.00
A750.52	REPLACE	1	EACH	\$6,883.53	\$6,883.53
A760.17	48-STRAND SINGLE MODE FIBER OPTIC MAIN CABLE	81,574	LF	\$3.38	\$275,428.71
A775.10	MODULAR VIDEO VEHICLE DETECTION SYSTEM	1	LS	\$30,500.00	\$30,500.00
A778.00	CCTV CAMERA SYSTEM	62	EACH	\$4,574.05	\$283,590.93
A778.05	CCTV	22	EACH	\$1,955.75	\$43,026.46
A778.06	TRAFFIC MONITORING CAMERA	3	EACH	\$6,811.70	\$20,435.10
A778.09	PORTABLE QUEUE DETECTION SYSTEM	7	LS	\$22,864.18	\$160,049.26
A778.10	CENTRAL COMPUTER	7	LS	\$20,626.53	\$144,385.70
A778.11	CLOSED CIRCUIT TELEVISION CAMERA	14	EACH	\$11,920.86	\$166,892.02
A778.12	PORTABLE DYNAMIC MESSAGE SIGNS	9,103	DAY	\$118.09	\$1,075,015.21
A778.13	PORTABLE NON-INTRUSIVE TRAFFIC SENSORS	6,531	DAY	\$20.76	\$135,599.70
A778.15	DIGITAL SPEED LIMIT SIGN	3,625	DAY	\$75.33	\$273,060.00
A779.45	VIDEO DETECTION CAMERA	6	EACH	\$9,620.00	\$57,720.00
A780.05	TEMPORARY LIGHTING SYSTEM	2	EACH	\$71,634.79	\$143,269.57
A780.10	CROSSOVER LIGHTING SYSTEM	2	EACH	\$67,337.46	\$134,674.92
A780.11	CROSSOVER LIGHTING SYSTEM	1	EACH	\$71,971.14	\$71,971.14
A800.53	OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM	1,488	DAY	\$45.12	\$67,132.38
A800.55	OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM	560	DAY	\$37.00	\$20,718.50
A800.76	REMOVE CROSSOVER LIGHTING SYSTEM	4	EACH	\$5,269.81	\$21,079.22
A801.01	CONSTRUCTION LIGHTING, CATEGORY I	25	NGHT	\$953.63	\$23,840.80
A801.02	CONSTRUCTION LIGHTING, CATEGORY II	215	NGHT	\$1,437.51	\$309,065.70
A819.00	TRAFFIC SIGNAL CABINET	2	EACH	\$47,000.00	\$94,000.00
A819.01	SIGNAL CABINET	1	EACH	\$47,029.15	\$47,029.15
A819.02	332L CABINET	1	EACH	\$25,910.34	\$25,910.34
A820.02	HISTORIC LIGHT STANDARD	56	EACH	\$17,000.00	\$952,000.00
L001.01	SEEDING, TYPE A	238	ACRE	\$1,173.60	\$279,104.77
L001.02	SEEDING, TYPE B	581	ACRE	\$1,159.97	\$674,151.01
L001.03	SEEDING, TYPE C	2	ACRE	\$4,713.11	\$7,635.24
L001.04	SEEDING, TYPE D	5	ACRE	\$1,356.40	\$6,782.00
L001.06	SEEDING, TYPE URBAN	59,485	SY	\$0.84	\$50,029.89
L001.10	SOIL AMENDMENT	16	TON	\$3,632.40	\$58,118.40
L001.16	SEEDING, TYPE BUFFER	15	ACRE	\$3,077.07	\$46,156.00

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

L001.17	SEEDING, TYPE WETLAND	23	ACRE	\$6,732.61	\$154,850.00
L001.18	SEEDING, TYPE WETLAND-HIGH	6	ACRE	\$2,900.00	\$17,400.00
L001.19	SEEDING, TYPE WETLAND-LOW	4	ACRE	\$9,462.00	\$37,848.00
L003.51	SEEDING	2,871	SY	\$2.00	\$5,742.10
L006.00	COVER CROP SEEDING	1,115	ACRE	\$278.31	\$310,217.77
L006.50	TEMPORARY SEEDING	143	ACRE	\$2,222.57	\$316,716.55
L007.02	SLOPE TRACKING	8,070	SY	\$0.86	\$6,955.50
L010.00	SODDING	9,008	SY	\$19.27	\$173,562.95
L019.13	EROSION CONTROL, CLASS 1D	997,565	SY	\$1.69	\$1,683,243.02
L019.14	EROSION CONTROL, CLASS 1E	9,080	SY	\$2.08	\$18,868.86
L019.15	EROSION CONTROL, CLASS 1F	42,578	SY	\$2.68	\$114,244.96
L019.20	EROSION CONTROL, CLASS 2A	54,439	SY	\$4.97	\$270,731.60
L019.21	EROSION CONTROL, CLASS 2B	4,983	SY	\$5.27	\$26,262.49
L019.22	EROSION CONTROL, CLASS 2C	843	SY	\$7.58	\$6,389.64
L020.50	TRANSITION MAT	1,290	SY	\$99.05	\$127,773.00
L021.70	AREA INLET PROTECTION	95	EACH	\$234.14	\$22,243.62
L021.71	INLET PROTECTION, TYPE 1-HIGH	1,056	LF	\$43.65	\$46,094.40
L021.72	CURB INLET PROTECTION	4,938	LF	\$15.86	\$78,312.37
L021.73	CURB INLET PROTECTION	232	EACH	\$29.01	\$6,730.00
L022.11	FABRIC SILT FENCE-LOW POROSITY	482,716	LF	\$2.76	\$1,330,308.35
L022.12	FABRIC SILT FENCE-HIGH POROSITY	8,923	LF	\$3.09	\$27,549.02
L022.14	FABRIC SILT FENCE-LOW PROFILE LOW POROSITY	349	LF	\$4.25	\$1,483.25
L022.70	SILT TRAP	20	EACH	\$210.00	\$4,200.00
L022.73	SILT FENCE CLEANOUT	1,722,016	LF	\$0.82	\$1,417,223.49
L022.75	TEMPORARY SILT CHECK	26,400	LF	\$4.48	\$118,179.00
L022.80	SILT CHECK, TYPE 1-LOW	56	LF	\$5.22	\$292.32
L022.81	SILT CHECK, TYPE 1-HIGH	47,754	LF	\$4.21	\$200,951.03
L022.83	SILT CHECK, TYPE 2-HIGH	65,892	LF	\$5.41	\$356,701.54
L022.85	SILT CHECK, TYPE 3-HIGH	152	LF	\$10.70	\$1,626.40
L022.90	TEMPORARY SILT FENCE	400	LF	\$6.27	\$2,508.00
L022.92	TEMPORARY EARTH CHECK	6,550	LF	\$5.68	\$37,184.50
L022.93	TEMPORARY ROCK CHECK	109	LF	\$10.00	\$1,090.00
L023.10	TURBIDITY BARRIER	9,628	LF	\$21.00	\$202,188.00
L032.54	SLASH MULCH GRINDING	3,398	CY	\$55.94	\$190,090.00
L032.56	SLASH MULCH GRINDING	529	CY	\$30.48	\$16,122.56
L032.57	SLASH MULCH PLACEMENT	3,927	CY	\$31.39	\$123,260.76
L032.70	TEMPORARY MULCH	844	TON	\$467.59	\$394,785.71

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

L032.75	MULCH	1,682	TON	\$301.74	\$507,553.00
L032.84	HYDROMULCH TYPE HM1	1	TON	\$1,950.00	\$1,950.00
L032.85	HYDROMULCH TYPE HM2	109	TON	\$2,024.80	\$221,107.76
L032.86	HYDROMULCH TYPE HM3	53	TON	\$2,255.49	\$119,540.72
L032.87	HYDROMULCH TYPE HM4	25	TON	\$3,323.28	\$82,816.16
L426.13	ASCLEPIAS TUBEROSA (BUTTERFLY MILKWEED)	18	EACH	\$165.00	\$2,970.00
L441.21	CORNUS SERICEA 'KELSEYI' (KELSEY'S DWARF REDTWIG DOGWOOD)	32	EACH	\$165.00	\$5,280.00
L860.50	ENVIRONMENTAL COMMITMENTS - CONTRACTOR COMPLIANCE	90	LS	\$5,823.44	\$524,109.55
L860.52	ENVIRONMENTAL DISINCENTIVE	90	CDAY	(\$1,000.00)	(\$90,000.00)
L860.53	EROSION CONTROL MOBILIZATION	960	EACH	\$427.10	\$410,016.91
L954.00	PEROVSKIA ATRIPLICIFOLIA (RUSSIAN SAGE)	71	EACH	\$72.00	\$5,112.00
L957.11	ECHINACEA PURPUREA (PURPLE CONEFLOWER)	70	EACH	\$65.00	\$4,550.00
L959.00	ACHILLEA MILLEFOLIUM (COMMON YARROW)	24	EACH	\$72.00	\$1,728.00
L961.21	RUDBECKIA HIRTA (BLACK-EYED SUSAN) #1 C.G.	66	EACH	\$75.00	\$4,950.00
L970.50	PANICUM VIRGATUM 'SHENANDOAH' (SHENANDOAH SWITCHGRASS) 1 GAL.	38	EACH	\$75.00	\$2,850.00
L999.24	WETLAND SHRUB	570	EACH	\$43.66	\$24,886.20
L999.26	WETLAND TREE	508	EACH	\$82.33	\$41,823.64
L999.30	LIVE STAKE	475	EACH	\$31.47	\$14,948.25
P070.18	18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	60	LF	\$85.55	\$5,133.00
P070.24	24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8	214	LF	\$73.05	\$15,632.70
P080.19	18" SLOTTED CULVERT PIPE, TYPE 5	225	LF	\$197.00	\$44,325.00
P120.12	12" CULVERT PIPE, TYPE 2	28	LF	\$80.00	\$2,240.00
P120.15	15" CULVERT PIPE, TYPE 2	271	LF	\$64.25	\$17,411.75
P120.18	18" CULVERT PIPE, TYPE 2	3,262	LF	\$60.34	\$196,824.20
P120.24	24" CULVERT PIPE, TYPE 2	47	LF	\$147.81	\$6,947.03
P120.30	30" CULVERT PIPE, TYPE 2	379	LF	\$111.19	\$42,141.36
P120.36	36" CULVERT PIPE, TYPE 2	199	LF	\$113.89	\$22,663.95
P120.48	48" CULVERT PIPE, TYPE 2	180	LF	\$184.53	\$33,216.00
P127.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	87	LF	\$119.00	\$10,353.00
P127.30	30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	4	LF	\$355.56	\$1,422.24
P127.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	478	LF	\$140.00	\$66,920.00
P127.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	80	LF	\$175.00	\$14,000.00
P127.54	54" ROUND EQUIVALENT CULVERT PIPE, TYPE 2	216	LF	\$438.00	\$94,608.00
P128.18	18" CULVERT PIPE, TYPE 2 CLASS IV	223	LF	\$89.72	\$20,006.79
P128.24	24" CULVERT PIPE, TYPE 2 CLASS IV	138	LF	\$181.16	\$24,999.90
P128.36	36" CULVERT PIPE, TYPE 2 CLASS IV	482	LF	\$151.70	\$73,121.20
P128.60	60" CULVERT PIPE, TYPE 2 CLASS IV	76	LF	\$276.70	\$21,029.20

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

P129.30	30" CULVERT PIPE, TYPE 2 CLASS V	244	LF	\$115.00	\$28,060.00
P129.42	42" CULVERT PIPE, TYPE 2 CLASS V	116	LF	\$190.00	\$22,040.00
P129.48	48" CULVERT PIPE, TYPE 2 CLASS V	320	LF	\$183.00	\$58,560.00
P150.18	18" CULVERT PIPE, TYPE 5	63	LF	\$74.92	\$4,720.10
P150.24	24" CULVERT PIPE, TYPE 5	726	LF	\$99.52	\$72,250.18
P150.30	30" CULVERT PIPE, TYPE 5	167	LF	\$153.46	\$25,628.27
P150.36	36" CULVERT PIPE, TYPE 5	181	LF	\$197.73	\$35,789.40
P150.42	42" CULVERT PIPE, TYPE 5	20	LF	\$264.80	\$5,296.00
P150.48	48" CULVERT PIPE, TYPE 5	10	LF	\$313.45	\$3,134.50
P150.60	60" CULVERT PIPE, TYPE 5	74	LF	\$431.50	\$31,931.00
P150.72	72" CULVERT PIPE, TYPE 5	30	LF	\$511.04	\$15,331.34
P155.54	54" ROUND EQUIVALENT CULVERT PIPE, TYPE 5	14	LF	\$210.00	\$2,940.00
P156.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS V	192	LF	\$160.00	\$30,720.00
P200.18	18" CULVERT PIPE, TYPE 2 OR 5	2,962	LF	\$50.05	\$148,250.00
P200.24	24" CULVERT PIPE, TYPE 2 OR 5	132	LF	\$66.00	\$8,712.00
P200.30	30" CULVERT PIPE, TYPE 2 OR 5	428	LF	\$84.00	\$35,952.00
P200.36	36" CULVERT PIPE, TYPE 2 OR 5	200	LF	\$110.00	\$22,000.00
P200.72	72" CULVERT PIPE, TYPE 2 OR 5	172	LF	\$350.00	\$60,200.00
P277.18	18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	95	LF	\$72.51	\$6,888.00
P277.24	24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	180	LF	\$77.00	\$13,860.00
P277.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	1,649	LF	\$131.12	\$216,225.00
P277.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	427	LF	\$167.74	\$71,625.00
P277.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	459	LF	\$179.00	\$82,161.00
P277.60	60" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5	101	LF	\$259.00	\$26,159.00
P300.12	12" CULVERT PIPE, TYPE 3,4 OR 5	14	LF	\$60.00	\$840.00
P300.15	15" CULVERT PIPE, TYPE 3,4 OR 5	570	LF	\$43.00	\$24,510.00
P300.18	18" CULVERT PIPE, TYPE 3,4 OR 5	534	LF	\$43.91	\$23,448.00
P300.24	24" CULVERT PIPE, TYPE 3,4 OR 5	759	LF	\$123.61	\$93,817.12
P300.30	30" CULVERT PIPE, TYPE 3,4 OR 5	170	LF	\$88.10	\$14,977.19
P300.36	36" CULVERT PIPE, TYPE 3,4 OR 5	809	LF	\$143.05	\$115,725.66
P300.42	42" CULVERT PIPE, TYPE 3,4 OR 5	198	LF	\$154.79	\$30,648.40
P300.48	48" CULVERT PIPE, TYPE 3,4 OR 5	1,034	LF	\$326.52	\$337,620.60
P300.54	54" CULVERT PIPE, TYPE 3,4 OR 5	22	LF	\$198.00	\$4,356.00
P300.60	60" CULVERT PIPE, TYPE 3,4 OR 5	10	LF	\$289.40	\$2,894.00
P369.18	18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	200	LF	\$145.00	\$29,000.00
P369.30	30" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5	269	LF	\$240.00	\$64,560.00
P375.36	36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	16	LF	\$229.27	\$3,668.32

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

P375.42	42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	52	LF	\$288.15	\$14,983.80
P375.48	48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5	256	LF	\$183.02	\$46,852.80
P375.60	60" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5	120	LF	\$230.00	\$27,600.00
P400.15	15" CULVERT PIPE, TYPE 2,5,7 OR 8	735	LF	\$90.73	\$66,686.00
P400.18	18" CULVERT PIPE, TYPE 2,5,7 OR 8	6,729	LF	\$67.36	\$453,291.40
P400.24	24" CULVERT PIPE, TYPE 2,5,7 OR 8	1,499	LF	\$97.05	\$145,483.50
P400.30	30" CULVERT PIPE, TYPE 2,5,7 OR 8	954	LF	\$115.05	\$109,757.00
P400.36	36" CULVERT PIPE, TYPE 2,5,7 OR 8	1,105	LF	\$155.08	\$171,368.40
P400.42	42" CULVERT PIPE, TYPE 2,5,7 OR 8	430	LF	\$180.79	\$77,737.60
P400.48	48" CULVERT PIPE, TYPE 2,5,7 OR 8	857	LF	\$232.62	\$199,356.20
P400.60	60" CULVERT PIPE, TYPE 2,5,7 OR 8	375	LF	\$348.24	\$130,590.50
P400.72	72" CULVERT PIPE, TYPE 2,5,7 OR 8	60	LF	\$506.50	\$30,390.00
P402.15	15" CULVERT PIPE, TYPE 3,4,5 OR 6	4,634	LF	\$89.67	\$415,535.57
P402.18	18" CULVERT PIPE, TYPE 3,4,5 OR 6	1,131	LF	\$57.98	\$65,576.66
P402.24	24" CULVERT PIPE, TYPE 3,4,5 OR 6	231	LF	\$74.31	\$17,164.96
P402.30	30" CULVERT PIPE, TYPE 3,4,5 OR 6	82	LF	\$80.00	\$6,560.00
P402.36	36" CULVERT PIPE, TYPE 3,4,5 OR 6	66	LF	\$134.60	\$8,883.60
P402.48	48" CULVERT PIPE, TYPE 3,4,5 OR 6	134	LF	\$138.00	\$18,492.00
P402.60	60" CULVERT PIPE, TYPE 3,4,5 OR 6	80	LF	\$289.40	\$23,152.00
P500.24	24" CULVERT PIPE, TYPE 2,4,5,7 OR 8	16	LF	\$113.00	\$1,808.00
P500.36	36" CULVERT PIPE, TYPE 2,4,5,7 OR 8	48	LF	\$154.00	\$7,392.00
P600.12	12" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	210	LF	\$45.89	\$9,636.90
P600.18	18" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	148	LF	\$58.78	\$8,699.44
P600.24	24" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8	168	LF	\$70.95	\$11,919.60
P700.15	15" STORM SEWER PIPE, TYPE 1,7 OR 8	4,149	LF	\$77.44	\$321,290.00
P700.18	18" STORM SEWER PIPE, TYPE 1,7 OR 8	6,918	LF	\$75.81	\$524,480.00
P700.24	24" STORM SEWER PIPE, TYPE 1,7 OR 8	1,617	LF	\$92.84	\$150,116.00
P700.30	30" STORM SEWER PIPE, TYPE 1,7 OR 8	230	LF	\$137.00	\$31,510.00
P700.36	36" STORM SEWER PIPE, TYPE 1,7 OR 8	1,330	LF	\$142.00	\$188,860.00
P702.15	15" STORM SEWER PIPE, TYPE 1	1,027	LF	\$71.57	\$73,505.35
P702.18	18" STORM SEWER PIPE, TYPE 1	3,791	LF	\$55.62	\$210,860.52
P702.24	24" STORM SEWER PIPE, TYPE 1	1,162	LF	\$73.17	\$85,018.60
P702.30	30" STORM SEWER PIPE, TYPE 1	764	LF	\$102.60	\$78,386.40
P702.36	36" STORM SEWER PIPE, TYPE 1	1,291	LF	\$126.55	\$163,376.80
P702.48	48" STORM SEWER PIPE, TYPE 1	63	LF	\$271.11	\$17,079.90
P702.72	72" STORM SEWER PIPE, TYPE 1	843	LF	\$374.60	\$315,787.80
P703.18	18" STORM SEWER PIPE, TYPE 1 CLASS V	121	LF	\$85.00	\$10,285.00

**English Average Unit Price for Lettings
January 1, 2025 to December 31, 2025**

P704.18	18" STORM SEWER PIPE, TYPE 3,4,5 OR 6	198	LF	\$61.07	\$12,091.86
P709.08	8" STORM SEWER PIPE, TYPE 8	56	LF	\$34.00	\$1,904.00
P713.08	8" STORM SEWER PIPE, TYPE 7	12	LF	\$61.75	\$741.00
P713.12	12" STORM SEWER PIPE, TYPE 7	382	LF	\$45.00	\$17,190.00
P775.18	18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	50	LF	\$116.00	\$5,800.00
P775.24	24" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	76	LF	\$133.00	\$10,108.00
P775.30	30" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	982	LF	\$151.00	\$148,282.00
P775.36	36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	3,472	LF	\$181.00	\$628,432.00
P775.42	42" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1	186	LF	\$273.00	\$50,778.00
W100.00	CURB STOP AND BOX	6	EACH	\$900.30	\$5,401.80
W176.01	1" COPPER WATER SERVICE	1,798	LF	\$50.20	\$90,260.00
W176.36	6" WATER SERVICE	30	LF	\$195.10	\$5,853.00
W176.38	8" WATER SERVICE	60	LF	\$148.10	\$8,886.00
W180.30	THRUST BLOCK	3	EACH	\$334.45	\$1,003.35
W180.31	RC TEE BLOCK	1	EACH	\$500.00	\$500.00
W200.44	4" RETAINER GLAND	4	EACH	\$100.00	\$400.00
W200.46	6" RETAINER GLAND	13	EACH	\$105.00	\$1,365.00
W200.48	8" RETAINER GLAND	94	EACH	\$140.00	\$13,160.00
W200.52	12" RETAINER GLAND	7	EACH	\$221.30	\$1,549.10
W202.42	12" PVC WATER MAIN	38	LF	\$187.90	\$7,140.20
W205.04	4" WATER MAIN PIPE	17	LF	\$125.00	\$2,125.00
W205.06	6" WATER MAIN PIPE	105	LF	\$130.00	\$13,650.00
W205.08	8" WATER MAIN PIPE	441	LF	\$170.00	\$74,970.00
W205.97	CUT AND PLUG EXISTING 6" MAIN	1	EACH	\$820.95	\$820.95
W219.36	6" GATE VALVE	7	EACH	\$2,500.00	\$17,500.00
W219.38	8" GATE VALVE	14	EACH	\$3,500.00	\$49,000.00
W219.42	12" GATE VALVE	2	EACH	\$531.80	\$1,063.60
W219.66	6" GATE VALVE AND BOX	3	EACH	\$1,395.05	\$4,185.15
W221.12	12" WATER VALVE BOX	2	EACH	\$3,850.75	\$7,701.50
W221.95	HYDRANT	7	EACH	\$7,650.00	\$53,550.00
W222.15	5 1/4" FIRE HYDRANT	3	EACH	\$4,824.25	\$14,472.75
W224.28	8" COUPLING	2	EACH	\$79.55	\$159.10
W224.32	12" COUPLING	2	EACH	\$125.00	\$250.00
W224.80	8" FLEXIBLE COUPLING	24	EACH	\$197.00	\$4,728.00
W225.06	6" ANCHORING COUPLING	9	EACH	\$483.34	\$4,350.10
W226.06	6" ANCHORING ELBOW	8	EACH	\$581.41	\$4,651.30
W355.26	8" SOLID SLEEVE	1	EACH	\$300.00	\$300.00

W355.30	12" SOLID SLEEVE	4	EACH	\$839.10	\$3,356.40
W356.14	8" X 6" TEE	7	EACH	\$460.00	\$3,220.00
W356.16	8" X 8" TEE	7	EACH	\$540.00	\$3,780.00
W356.19	12" X 6" TEE	1	EACH	\$1,182.40	\$1,182.40
W356.46	8" TEE	2	EACH	\$293.00	\$586.00
W356.50	CROSS	2	EACH	\$780.00	\$1,560.00
W357.13	4" - 90 DEGREE BEND	1	EACH	\$200.00	\$200.00
W357.20	6"- 90 DEGREE BEND	1	EACH	\$300.00	\$300.00
W357.39	8" - 45 DEGREE BEND	5	EACH	\$320.00	\$1,600.00
W357.40	8" - 45 DEGREE BEND	2	EACH	\$258.00	\$516.00
W357.41	8" - 90 DEGREE BEND	3	EACH	\$268.00	\$804.00
W357.53	8" - 22 1/2 DEGREE BEND	2	EACH	\$310.00	\$620.00
W358.16	6" X 4" REDUCER	1	EACH	\$200.00	\$200.00
W358.19	8" X 4" REDUCER	1	EACH	\$250.00	\$250.00
W358.20	8" X 6" REDUCER	6	EACH	\$265.00	\$1,590.00
W359.04	4" CAP	4	EACH	\$70.50	\$282.00
W600.03	ADJUST VALVE BOX TO GRADE	170	EACH	\$550.46	\$93,579.00
W600.12	ADJUST CURB STOP AND BOX TO GRADE	50	EACH	\$280.00	\$14,000.00
W600.18	ADJUST WATER METER MANHOLE TO GRADE	1	EACH	\$1,500.00	\$1,500.00
W600.30	ADJUST SANITARY SEWER CLEAN-OUT TO GRADE	1	EACH	\$1,000.00	\$1,000.00
W600.34	ADJUST WATER STOP BOX TO GRADE	10	EACH	\$93.65	\$936.50
W600.36	ADJUST WATER VALVE BOX TO GRADE	19	EACH	\$187.30	\$3,558.70
W700.00	INSTALL WATER SERVICE, CURB STOP AND BOX	48	EACH	\$2,000.00	\$96,000.00
W722.01	PLUG ABANDONED WATER MAIN	5	EACH	\$1,637.14	\$8,185.70
W750.09	RELOCATE FIRE HYDRANT AND VALVE	2	EACH	\$5,000.00	\$10,000.00
W750.23	REMOVE AND RELOCATE	4	EACH	\$422.50	\$1,690.00
W750.24	REMOVE AND RELOCATE	166	LF	\$65.00	\$10,790.00
W800.09	REMOVE PLUG	1	EACH	\$675.30	\$675.30
W800.15	REMOVE PIPE	53	LF	\$4.05	\$214.65
W800.21	REMOVE WATER MAIN PIPE	4,437	LF	\$7.24	\$32,139.00
W800.24	REMOVE VALVE	6	EACH	\$220.60	\$1,323.60
W800.33	REMOVE HYDRANT	3	EACH	\$650.00	\$1,950.00
W800.35	REMOVE HYDRANT ASSEMBLY	2	EACH	\$303.55	\$607.10
W800.62	REMOVE WATER VALVE BOX	27	EACH	\$148.00	\$3,996.00
W800.63	REMOVE VALVE BOX	12	EACH	\$172.78	\$2,073.40
W800.83	REMOVE GAS LINE	1,709	LF	\$7.44	\$12,713.00